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Index of Item Description

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
1.2 M CAST-IN-DRILLED-HOLE CONCRETE 490661 1050 MM ALTERNATIVE PIPE CULVERT 620932
PILING (TYPEB)
1.2 M CHAIN LINK GATE (TYPE CL-1.2) 802181 1050 MM CORRUGATED STEEL PIPE (2.77 664039

MM THICK)
1.2 M CHAIN LINK GATE (TYPE CL-1.8) 802585 1050 MM REINFORCED CONCRETE PIPE 650081
;—Ifl"_ I'\'GC?AST"N'DR”-'-ED'HO'-E CONCRETE 490663 1050 MM X 725 MM CORRUGATED STEEL 667060

PIPE ARCH (2.01 MM THICK)
1.5 M CHAIN LINK GATE (TYPE CL-1.2) 802183 1050 MM X 725 MM STEEL FLARED END 705478
1.5 M CHAIN LINK GATE (TYPE CL-1.8) 802589 PIPE ARCH SECTION

1070 MM CAST-IN-DRILLED-HOLE 561010
1.8 M CAST-IN-DRILLED-HOLE CONCRETE 490665 CONCRETE PILE (SIGN FOUNDATION)
PILING 108" CAST-IN-DRILLED-HOLE CONCRETE 490620
1.8 M CAST-IN-DRILLED-HOLE CONCRETE 490679 PILING
PILING (ROCK SOCKET) 1125 MM REINFORCED CONCRETE PIPE 650083
1.8 M CHAIN LINK GATE (TYPE CL-1.2) 802184

12 SINGLEMODE FIBER OPTIC CABLE 867014
1.8 M CHAIN LINK GATE (TYPE CL-1.8) 802590

12 STATION IRRIGATION CONTROLLER 206751
10" CORRUGATED HIGH DENSITY 208739 (WALL MOUNTED)
POLYETHYLENE PIPE CONDUIT 12" ALTERNATIVE PIPE CULVERT 620060
100 MM CONDUIT 208697

1200 MM ALTERNATIVE PIPE CULVERT 620933
100 MM GATE VALVE 208494

1200 MM CORRUGATED STEEL PIPE (2.01 664043
100 MM PLASTIC PIPE (EDGE DRAIN) 681135 MM THICK)

1200 MM CORRUGATED STEEL PIPE (2.77 664044
100 MM PLASTIC PIPE (PR 200) (SUPPLY 208256

MM THICK)
LINE)

1200 MM CORRUGATED STEEL PIPE (3.51 664045
100 MM PLASTIC PIPE (PR 315) (SUPPLY 208292

MM THICK)
LINE)

680272 1200 MM PRECAST CONCRETE PIPE 707247
100 MM PLASTIC PIPE UNDERDRAIN MANHOLE
100 MM THERMOPLASTIC TRAFFIC STRIPE 840561 1200 MM REINFORCED CONCRETE PIPE 650084
100 MM THERMOPLASTIC TRAFFIC STRIPE 840567 1200 MM REINFORCED CONCRETE PIPE 652551
(BROKEN 1.83 M - 0.30 M) (CLASS V, RUBBER GASKET JOINT)
100 MM THERMOPLASTIC TRAFFIC STRIPE 840570 1220 MM CAST-IN-DRILLED-HOLE 561012
(BROKEN 10.98 M - 3.66 M) CONCRETE PILE (SIGN FOUNDATION)
100 MM THERMOPLASTIC TRAFFIC STRIPE 840568 1225 MM X 825 MM ALTERNATIVE FLARED 705350
(BROKEN 3.66 M - 0.92 M) END PIPE ARCH SECTION
100 MM THERMOPLASTIC TRAFFIC STRIPE 840571 1225 MM X 825 MM CORRUGATED STEEL 667064
(BROKEN 5.18 M - 2.14 M) PIPE ARCH (2.77 MM THICK)
100 MM THERMOPLASTIC TRAFFIC STRIPE 840565 1225 MM X 825 MM STEEL FLARED END 705479
(DASHED YELLOW) PIPE ARCH SECTION
100 MM THERMOPLASTIC TRAFFIC STRIPE 840572 1350 MM ALTERNATIVE FLARED END 705342
(RECESSED) SECTION
100 MM THERMOPLASTIC TRAFFIC STRIPE 840573 1350 MM ALTERNATIVE PIPE CULVERT 620938
(RECESSED, BROKEN 10.98 M - 3.66 M)
205340 1350 MM BITUMINOUS COATED 664125

1050 MM ALTERNATIVE FLARED END CORRUGATED STEEL PIPE (3.51 MM THICK)
SECTION

1350 MM CORRUGATED STEEL PIPE (2.77 664048
1050 MM ALTERNATIVE PIPE CULVERT 620930

MM THICK)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
1350 MM REINFORCED CONCRETE PIPE 650086 2 SINGLEMODE FIBER OPTIC CABLE 867011
1350 MM STEEL FLARED END SECTION 705051 2.1 M CAST-IN-DRILLED-HOLE CONCRETE 490669
PILING
1425 MM X 950 MM ALTERNATIVE FLARED 705351 493486
END PIPE ARCH SECTION 2.1 M PERMANENT STEEL CASING
1425 MM X 950 MM CORRUGATED STEEL 667066 2.4 M CAST-IN-DRILLED-HOLE CONCRETE 490671
PIPE ARCH (2.01 MM THICK) PILING
150 MM ALTERNATIVE PIPE CULVERT 620901 2.4 M CHAIN LINK GATE (TYPE CL-1.8) 802592
150 MM ALTERNATIVE PIPE UNDERDRAIN 685062 2.4 M WIRE MESH GATE 801194
150 MM CORRUGATED STEEL PIPE (2.01 664002 20 MM MANUAL CONTROL VALVE 208504
MM THICK)
150 MM CORRUGATED STEEL PIPE 208741 20 MM PLASTIC PIPE (PR 200) (SUPPLY 208249
CONDUIT (1.63 MM THICK) LINE) 208498
208495 20 MM PLASTIC PIPE (SCHEDULE 40)
150 MM GATE VALVE (SUPPLY LINE)
150 MM PERFORATED PLASTIC PIPE 680931 20 MM QUICK COUPLING VALVE 208517
UNDERDRAIN
150 MM PLASTIC PIPE 681066 é(I)LlﬁéST-IN-DRILLED-HOLE CONCRETE 490602
150 MM THERMOPLASTIC TRAFFIC STRIPE 840562 20' CHAIN LINK GATE (TYPE CL-6) 802660
150 MM WELDED STEEL PIPE (3.40 MM 703522 200 MM BITUMINOUS COATED STEEL PIPE 208746
THICK) CONDUIT (1.63 MM THICK)
1500 MM ALTERNATIVE PIPE CULVERT 620940 200 MM CORRUGATED HIGH DENSITY 208731
664128 POLYETHYLENE PIPE CONDUIT
1500 MM BITUMINOUS COATED
200 MM CORRUGATED STEEL PIPE 208742
CORRUGATED STEEL PIPE (2.77 MM THICK) _— CONDUIT (1.63 MM THICK)
1200 1 CONCRETE FLARED END 200 MM CORRUGATED STEEL PIPE 690155
664052 DOWNDRAIN
1500 1M CORRUGATED STEEL PIPE (2.77 > 200 MM CORRUGATED STEEL PIPE 690156
) 664053 DOWNDRAIN (2.01 MM THICK)
1500 MM CORRUGATED STEEL PIPE (3.51 5 200 MM DOWNDRAIN SLIP JOINT 692244
MM THICK)
1500 MM REINFORCED CONCRETE PIPE 650089 200 MM ENTRANCE TAPER 692086
16" CAST-IN-DRILLED-HOLE CONCRETE 490601 200 MM GATE VALVE 208496
PILING
16' CHAIN LINK GATE (TYPE CL-6) 802620 200 MM NON-PERFORATED STEEL PIPE 680637
1650 MM ALTERNATIVE FLARED END 705344 200 MM NON-PERFORATED STEEL PIPE 680635
UNDERDRAIN
SECTION 680033
650091 200 MM PERFORATED PLASTIC PIPE
1650 MM REINFORCED CONCRETE PIPE UNDERDRAIN
1650 MM REINFORCED CONCRETE PIPE 652466 200 MM PERFORATED STEEL PIPE 680464
(CLASS IV, RUBBER GASKET JOINT) UNDERDRAIN
1775 MM X 1175 MM CORRUGATED STEEL 667072 200 MM PERFORATED STEEL PIPE 680465
PIPE ARCH (2.77 MM THICK) UNDERDRAIN (1.63 MM THICK)
18" ALTERNATIVE PIPE CULVERT 620100 200 MM PERFORATED STEEL PIPE 680466
690118 UNDERDRAIN (2.01 MM THICK)
18" CORRUGATED STEEL PIPE 840563
DOWNDRAIN (109" THICK) 200 MM THERMOPLASTIC TRAFFIC STRIPE
18" TEMPORARY CULVERT 073006 200 MM THERMOPLASTIC TRAFFIC STRIPE 840574
(BROKEN 10.98 M - 3.66 M)
1800 MM REINFORCED CONCRETE PIPE 650092 200 MM THERMOPLASTIC TRAFFIC STRIPE 840564

(BROKEN 3.66 M - 0.92 M)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
200 MM WELDED STEEL PIPE (3.40 MM 703536 300 MM BITUMINOUS COATED 664084
THICK) CORRUGATED STEEL PIPE (1.63 MM THICK)
200 MM WELDED STEEL PIPE (4.78 MM 703537 300 MM BITUMINOUS COATED 690271
THICK) CORRUGATED STEEL PIPE DOWNDRAIN
200 MM WELDED STEEL PIPE CONDUIT 208798 300 MM BITUMINOUS COATED 690273
(6.35 MM THICK) CORRUGATED STEEL PIPE DOWNDRAIN
24 SINGLEMODE FIBER OPTIC CABLE 867015 (2.01 MM THICK)
300 MM BITUMINOUS COATED 703357
24 STATION IRRIGATION CONTROLLER 206753 CORRUGATED STEEL PIPE RISER (1.63 MM
(WALL MOUNTED) THICK)
24" CAST-IN-DRILLED-HOLE CONCRETE 490603 300 MM BITUMINOUS COATED ENTRANCE 692094
PILING TAPER
24' CHAIN LINK GATE (TYPE CL-6) 802670 300 MM BITUMINOUS COATED STEEL PIPE 208748
650096 CONDUIT (1.63 MM THICK)
2400 MM REINFORCED CONCRETE PIPE 300 MM CONCRETE FLARED END SECTION 705220
208432
25 MM BACKFLOW PREVENTER ASSEMBLY 300 MM CORRUGATED HIGH DENSITY 208733
25 MM ELECTRIC REMOTE CONTROL 206611 POLYETHYLENE PIPE CONDUIT
VALVE 300 MM CORRUGATED STEEL PIPE 664008
2084
25 MM GATE VALVE 08488 300 MM CORRUGATED STEEL PIPE 664009
208250
25 MM PLASTIC PIPE (PR 200) (SUPPLY 300 MM CORRUGATED STEEL PIPE (2.01 664010
) 208456 MM THICK)
B S T PIPE (SCHEDULE 40) 300 MM CORRUGATED STEEL PIPE 690158
( ) 20850 DOWNDRAIN
25 MM WYE STRAINER 300 MM CORRUGATED STEEL PIPE 690159
250 MM CORRUGATED HIGH DENSITY 208732 DOWNDRAIN (1.63 MM THICK)
POLYETHYLENE PIPE CONDUIT 300 MM CORRUGATED STEEL PIPE 690160
250 MM WELDED STEEL PIPE (6.35 MM 703541 DOWNDRAIN (2.01 MM THICK)
THICK) 300 MM CORRUGATED STEEL PIPE RISER 703268
250 MM WELDED STEEL PIPE CONDUIT 208799 (2.01 MM THICK)
(6.35 MM THICK) 300 MM DOWNDRAIN SLIP JOINT 692245
_IN- i 490673
?I;I(IJ_ II\N/I GCAST IN-DRILLED-HOLE CONCRETE 300 MM ENTRANCE TAPER 692088
3.0 M CHAIN LINK GATE (TYPE CL-1.8) 802595 300 MM PLASTIC PIPE 641132
3.7 M CHAIN LINK GATE (TYPE CL-1.8) 802596 300 MM PLASTIC PIPE DOWNDRAIN 690970
30" CAST-IN-DRILLED-HOLE CONCRETE 490604 300 MM REINFORCED CONCRETE PIPE 650067
PILING
300 MM ALTERNATIVE ENTRANCE TAPER 692092 ?88 A'\g'\g m')E'NFORCED CONCRETE PIPE 650360
300 MM ALTERNATIVE FLARED END 705334 300 MM REINFORCED CONCRETE PIPE 652357
SECTION (CLASS Ill, RUBBER GASKET JOINT)
300 MM ALTERNATIVE PIPE CULVERT 620904 300 MM REINFORCED CONCRETE PIPE 650465
620905 (CLASS IV)
2003 ALTERNATIVE PIPE CULVERT 300 MM SLOTTED CORRUGATED STEEL 665728
( ) s05001 PIPE (1.63 MM THICK)
300 MM ALTERNATIVE PIPE DOWNDRAIN 300 MM SLOTTED CORRUGATED STEEL 665729
300 MM ALTERNATIVE PIPE UNDERDRAIN 685070 PIPE (2.01 MM THICK)
300 MM STEEL FLARED END SECTION 705042
300 MM ANCHOR ASSEMBLY 692383
300 MM TEMPORARY CULVERT 073026
300 MM BITUMINOUS COATED 664085

CORRUGATED
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
300 MM WELDED STEEL PIPE (2.67 MM 703542 40 MM ELECTRIC REMOTE CONTROL 206613
THICK) VALVE
300 MM WELDED STEEL PIPE (6.35 MM 703545 40 MM GATE VALVE 208490
THICK)
300 MM WELDED STEEL PIPE CONDUIT 208800 40 MM MANUAL CONTROL VALVE 208507
(6.35 MM THICK) 40 MM PLASTIC PIPE (PR 200) (SUPPLY 208252
32 MM ELECTRIC REMOTE CONTROL 206612 LINE)
VALVE 40 MM PLASTIC PIPE (SCHEDULE 40) 208501
32 MM GATE VALVE 208489 (SUPPLY LINE)
32 MM PLASTIC PIPE (PR 200) (SUPPLY 208251 40 MM QUICK COUPLING VALVE 208518
LINE) 40 MM WYE STRAINER 208511
32 MM PLASTIC PIPE (PR 315) (SUPPLY 208286
LINE) 400 MM CAST-IN-DRILLED-HOLE 490655
32 MM PLASTIC PIPE (SCHEDULE 40) 208500 CONCRETE PILING
(SUPPLY LINE) 400 MM CAST-IN-DRILLED-HOLE 498024
32 MM WYE STRAINER 208510 CONCRETE PILING (BARRIER)
400 MM CAST-IN-DRILLED-HOLE 498027
350 MM CAST-IN-DRILLED-HOLE 498023 CONCRETE PILING (SOUND WALL)
CONCRETE PILING (BARRIER) 450 MM ALTERNATIVE FLARED END 705336
350 MM CAST-IN-DRILLED-HOLE 498026 SECTION
CONCRETE PILING (SOUND WALL) 450 MM ALTERNATIVE PIPE CULVERT 620909
36" CAST-IN-DRILLED-HOLE CONCRETE 490605
PILING 450 MM ALTERNATIVE PIPE CULVERT 620910
36" CORRUGATED STEEL PIPE (.109" 665037 (TYPEA)
THICK) 450 MM ALTERNATIVE PIPE CULVERT 620911
365 MM X 575 MM OVAL SHAPED 657214 (TYPEB)
REINFORCED 450 MM ALTERNATIVE PIPE DOWNDRAIN 698162
365 MM X 575 MM OVAL SHAPED 657342 708064
REINFORCED CONCRETE PIPE (CLASS i) 450 MM ALTERNATIVE PIPE RISER
375 MM ALTERNATIVE PIPE CULVERT 620908 450 MM ANCHOR ASSEMBLY 692385
375 MM ANCHOR ASSEMBLY 692384 450 MM BITUMINOUS COATED 664089
CORRUGATED STEEL PIPE (1.63 MM THICK)
375 MM CONCRETE FLARED END SECTION 705221
450 MM BITUMINOUS COATED 664090
375 MM CORRUGATED STEEL PIPE 690162 CORRUGATED STEEL PIPE (2.01 MM THICK)
DOWNDRAIN (2.01 MM THICK) 450 MM BITUMINOUS COATED 690276
375 MM ENTRANCE TAPER 692089 CORRUGATED STEEL PIPE DOWNDRAIN
(2.01 MM THICK)
375 MM REINFORCED CONCRETE PIPE 650068 450 MM BITUMINOUS COATED 690277
CORRUGATED STEEL PIPE DOWNDRAIN
375 MM REINFORCED CONCRETE PIPE 650466 (2.77 MM THICK)
(?LASS W) 450 MM BITUMINOUS COATED 703361
4" SUPPLY LINE (BRIDGE) 208029 CORRUGATED STEEL PIPE RISER (2.01 MM
4" THERMOPLASTIC TRAFFIC STRIPE 840504 THICK)
450 MM BITUMINOUS COATED 703362
4" THERMOPLASTIC TRAFFIC STRIPE 840526 CORRUGATED STEEL PIPE RISER (2.77 MM
(BROKEN 17-7) THICK)
CORRUGATED STEEL PIPE (2.01 MM THICK)
4.9 M CHAIN LINK GATE (TYPE CL-1.5) 802442 450 MM BITUMINOUS COATED STEEL 705055
802672 FLARED END SECTION
4.9 M CHAIN LINK GATE (TYPE CL-1.8) 450 MM CAST-IN-DRILLED-HOLE 490656

40 MM BACKFLOW PREVENTER ASSEMBLY

208434

CONCRETE PILING
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
450 MM CONCRETE FLARED END SECTION 705222 50 MM GALVANIZED STEEL PIPE (SUPPLY 208021

LINE)
450 MM CORRUGATED STEEL PIPE (1.63 664014 208491
MM THICK) 50 MM GATE VALVE
450 MM CORRUGATED STEEL PIPE (2.01 664015 50 MM PLASTIC PIPE (EDGE DRAIN 681136
MM THICK) OUTLET)
450 MM CORRUGATED STEEL PIPE (2.77 664016 50 MM PLASTIC PIPE (PR 200) (SUPPLY 208253
MM THICK) LINE)
450 MM CORRUGATED STEEL PIPE (3.51 664068 50 MM PLASTIC PIPE (PR 315) (SUPPLY 208288
MM THICK) LINE)
450 MM CORRUGATED STEEL PIPE 690165 50 MM PLASTIC PIPE (SCHEDULE 40) 208502
DOWNDRAIN (1.63 MM THICK) (SUPPLY LINE)
450 MM CORRUGATED STEEL PIPE 690166 525 MM ALTERNATIVE PIPE CULVERT 620912
DOWNDRAIN (2.01 MM THICK)
DOWNDRAIN (2.77 MM THICK) 525 MM REINFORCED CONCRETE PIPE 650072
450 MM CORRUGATED STEEL PIPE RISER 703271
(2.01 MM THICK) 525 MM X 375 MM ALTERNATIVE PIPE 625382
450 MM CORRUGATED STEEL PIPE RISER 703272 ARCH CULVERT
(2.77 MM THICK) 525 MM X 375 MM CORRUGATED STEEL 667050
450 MM DOWNDRAIN SLIP JOINT 692246 PIPE

525 MM X 375 MM CORRUGATED STEEL 667051
450 MM ENTRANCE TAPER 692090 PIPE ARCH (2.77 MM THICK)

641134 525 MM X 375 MM STEEL FLARED END 705474

450 MM PLASTIC PIPE PP ARCH SECTION
450 MM PLASTIC PIPE DOWNDRAIN 690990 6" SUPPLY LINE (BRIDGE) 208030
450 MM REINFORCED CONCRETE PIPE 650069 6" THERMOPLASTIC TRAFFIC STRIPE 840505
450 MM REINFORCED CONCRETE PIPE 650273 6" WELDED STEEL PIPE (.134" THICK) 703509
(CLASS II)
450 MM REINFORCED CONCRETE PIPE 650365 60 SINGLEMODE FIBER OPTIC CABLE 867019
(CLASS Tl 60" CAST-IN-DRILLED-HOLE CONCRETE 490609
450 MM REINFORCED CONCRETE PIPE 652359 PILING
(CLASS Ill, RUBBER GASKET JOINT) 600 MM ALTERNATIVE FLARED END 705337
450 MM REINFORCED CONCRETE PIPE 650470 SECTION
(CLASS V) 600 MM ALTERNATIVE PIPE CULVERT 620913
450 MM REINFORCED CONCRETE PIPE 650574
(CLASS V) 600 MM ALTERNATIVE PIPE CULVERT 620914
450 MM SLIDE HEADGATE 705648 (TYPE A)

600 MM ALTERNATIVE PIPE CULVERT 620915
450 MM SLOTTED CORRUGATED STEEL 665732 (TYPE B)
PIPE (1.63 MM THICK) 600 MM ALTERNATIVE PIPE CULVERT 620916
450 MM SLOTTED CORRUGATED STEEL 665733 (TYPE C)
PIPE (2.01 MM THICK) 600 MM ALTERNATIVE PIPE DOWNDRAIN 698169
450 MM STEEL FLARED END SECTION 705044

600 MM ALTERNATIVE PIPE RISER 708066
450 MM TEMPORARY CULVERT 073028

600 MM ANCHOR ASSEMBLY 692386
450 MM TO 300 MM CORRUGATED STEEL 702074
REDUCER (1.63 MM THICK) 600 MM AUTOMATIC DRAINAGE GATE 705566
48 SINGLEMODE FIBER OPTIC CABLE 867017

600 MM BITUMINOUS COATED 664095
50 MM BACKFLOW PREVENTER ASSEMBLY 208435 CORRUGATED STEEL PIPE (1.63 MM THICK)

600 MM BITUMINOUS COATED 664096
50 MM ELECTRIC REMOTE CONTROL 206614

VALVE

CORRUGATED STEEL PIPE (2.01 MM THICK)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
600 MM BITUMINOUS COATED 664097 65 MM GALVANIZED STEEL PIPE (SUPPLY 208022
CORRUGATED STEEL PIPE (2.77 MM THICK) LINE)
600 MM BITUMINOUS COATED 690280 65 MM GATE VALVE 208492
CORRUGATED STEEL PIPE DOWNDRAIN
(2.01 MM THICK) 65 MM PLASTIC PIPE (PR 200) (SUPPLY 208254
600 MM BITUMINOUS COATED STEEL 705056 LINE)
FLARED END SECTION 65 MM PLASTIC PIPE (PR 315) (SUPPLY 208289
600 MM CAST-IN-DRILLED-HOLE 490657 LINE)
CONCRETE PILING 675 MM CLAY SEWER PIPE (EXTRA 714078
600 MM CAST-IN-DRILLED-HOLE 490651 STRENGTH)
CONCRETE PILING (GUARD RAILING) 675 MM REINFORCED CONCRETE PIPE 650076
600 MM CAST-IN-DRILLED-HOLE 498030
700 MM X 500 MM ALTERNATIVE PIPE 625388
CONCRETE PILING (SOUND WALL) . ARCH CULVERT
600 MM CONCRETE FLARED END SECTION 700 MM X 500 MM CORRUGATED STEEL 667054
600 MM CORRUGATED STEEL PIPE (1.63 664019 PIPE
MM THICK) 700 MM X 500 MM STEEL FLARED END 705476
600 MM CORRUGATED STEEL PIPE (2.01 664020 PIPE ARCH SECTION
MM THICK) 72 SINGLEMODE FIBER OPTIC CABLE 867021
664021
f,lo,\(,l) ¥,_'\|/|'CCKC))RRUGATED STEEL PIPE (2.77 72" CAST-IN-DRILLED-HOLE CONCRETE 490611
PILING
690172
g(gvcﬂNhggglRNFiggfLEMD TS,_TE% PIPE 75 MM BACKFLOW PREVENTER ASSEMBLY 208437
600 MM PLASTIC PIPE 641136 75 MM GALVANIZED STEEL PIPE (SUPPLY 208023
LINE)
600 MM PRECAST CONCRETE PIPE 707242 208493
MANHOLE 75 MM GATE VALVE
600 MM REINFORCED CONCRETE PIPE 650075 75 MM PLASTIC PIPE (PR 200) (SUPPLY 208255
LINE)
650276
?&(_)A'\g'g ﬁ)E'NFORCED CONCRETE PIPE 75 MM PLASTIC PIPE (PR 315) (SUPPLY 208291
LINE)
600 MM REINFORCED CONCRETE PIPE 652361
75 MM WELDED STEEL PIPE CONDUIT 208795
(CLASS Ill, RUBBER GASKET JOINT) e (5,50 MM THICK)
?gf A'\g'\g ,F\{,E'NFORCED CONCRETE PIPE 750 MM ALTERNATIVE FLARED END 705338
03278 SECTION
g?SEMF';fSSEL,S (TZTEP N?,\SI) F;E}JC(;’(';‘TED STEEL 750 MM ALTERNATIVE PIPE CULVERT 620919
600 MM STEEL FLARED END SECTION 705045 750 MM ALTERNATIVE PIPE CULVERT 620920
(TYPE A)
073029
600 MM TEMPORARY CULVERT 750 MM ALTERNATIVE PIPE CULVERT 620921
600 MM WELDED STEEL PIPE CASING 703481 (TYPEB)
(BRIDGE) 750 MM ALTERNATIVE PIPE CULVERT 620922
600 MM X 450 MM CORRUGATED STEEL 667053 (TYPEC)
PIPE ARCH (2.77 MM THICK) 750 MM AUTOMATIC DRAINAGE GATE 705567
705475
g?SEM/QAR)éﬁSSOE'\é'\TA,SLEEL FLARED END 750 MM BITUMINOUS COATED 664105
657215 CORRUGATED STEEL PIPE (2.77 MM THICK)
610 MM X 960 MM OVAL SHAPED
AN- i 490658
REINFORCED CONCRETE PIPE (CLASS Il) Z:%’N"é'\F’lECTAES;”'_’}‘N%R”-'—ED HOLE
657345
g}g,\'}%éggg l\ggNOCVRAELT?EHFéIEEE()CL ASS 1l 750 MM CONCRETE FLARED END SECTION 705226
65 MM BACKFLOW PREVENTER ASSEMBLY 208436 750 MM CORRUGATED STEEL PIPE (2.01 664028
MM THICK)
206615
65 MM ELECTRIC REMOTE CONTROL 750 MM PLASTIC PIPE 641138

VALVE
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
750 MM REINFORCED CONCRETE PIPE 650077 900 MM CORRUGATED STEEL PIPE (2.01 664033
650375 MM THICK)
750 MM REINFORCED CONCRETE PIPE 900 MM CORRUGATED STEEL PIPE (2.77 664034
(CLASS i) MM THICK)
750 MM SLIDE HEADGATE 705652 900 MM CORRUGATED STEEL PIPE (3.51 664035
750 MM STEEL FLARED END SECTION 705047 MM THICK)
900 MM CORRUGATED STEEL PIPE 690179
760 MM CAST-IN-DRILLED-HOLE 561008 DOWNDRAIN (2.01 MM THICK)
CONCRETE PILE (SIGN FOUNDATION) 900 MM CORRUGATED STEEL PIPE 690181
78" CAST-IN-DRILLED-HOLE CONCRETE 490614 DOWNDRAIN (3.51 MM THICK)
PILING 900 MM CORRUGATED STEEL PIPE INLET 700657
8" CORRUGATED HIGH DENSITY 208738 (1.63 MM THICK)
POLYETHYLENE PIPE CONDUIT 900 MM CORRUGATED STEEL PIPE INLET 700658
8" THERMOPLASTIC TRAFFIC STRIPE 840506 (2.01 MM THICK)
900 MM CORRUGATED STEEL PIPE INLET 700659
8" THERMOPLASTIC TRAFFIC STRIPE 840508 (2.77 MM THICK)
(BROKEN 12-3)
900 MM CORRUGATED STEEL PIPE INLET 700660
80 MM PLASTIC PIPE 680256 (3.51 MM THICK)
80 MM PLASTIC PIPE (APPROACH SLAB 681140 900 MM CORRUGATED STEEL PIPE INLET 700661
DRAIN OUTLET) (4.27 MM THICK)
80 MM PLASTIC PIPE (EDGE DRAIN 681137 900 MM PRECAST CONCRETE PIPE INLET 707133
OUTLET)
900 MM PRECAST CONCRETE PIPE RISER 707471
80 MM PLASTIC PIPE (EDGE DRAIN) 681134
900 MM REINFORCED CONCRETE PIPE 650079
80 MM SLOTTED PLASTIC PIPE 680273
UNDERDRAIN 900 MM REINFORCED CONCRETE PIPE 650580
84" CAST-IN-DRILLED-HOLE CONCRETE 490616 (CLASS V)
PILING 900 MM REINFORCED CONCRETE PIPE 707479
875 MM X 600 MM CORRUGATED STEEL 667057 RISER
PIPE ARCH (2.01 MM THICK) 900 MM REINFORCED CONCRETE 654825
875 MM X 600 MM CORRUGATED STEEL 667058 PRESSURE PIPE (CLASS Ill, RUBBER
PIPE ARCH (2.77 MM THICK) GASKET JOINT)
90" CAST-IN-DRILLED-HOLE CONCRETE 490617 900 MM SEWER MANHOLE 719246
PILING
AIN- i 561009
900 MM ALTERNATIVE FLARED END 705339 QCZC?N'\Q\F’;STA!‘ES;”'_"I‘E '(DSF%EEF%U%%I oN)
SECTION
" -IN- i 490618
900 MM ALTERNATIVE PIPE CULVERT 620924 00" CAST-IN-DRILLED-HOLE CONCRETE
900 MM ALTERNATIVE PIPE CULVERT 620926 975 MM REINFORCED CONCRETE PIPE 650080
(TYPE B)
900 MM ALTERNATIVE PIPE CULVERT 620927 A
(TYPE C)
900 MM ANCHOR ASSEMBLY 692388 ABANDON CULVERT 150206
900 MM BITUMINOUS COATED 664108 ABANDON INLET 150221
CORRUGATED STEEL PIPE (1.63 MM THICK)
900 MM BITUMINOUS COATED 664111 ABANDON MANHOLE 150224
CORRUGATED STEEL PIPE (3.51 MM THICK) ABANDON PIPELINE 150227
900 MM BITUMINOUS COATED 700857
CORRUGATED STEEL PIPE INLET (2.01 MM ABANDON SEWER 150241
THICK)
900 MM CAST-IN-DRILLED-HOLE 490675 ABANDON WATER WELL 150229
CONCRETE PILING
ACCESS OPENING, DECK 153530
900 MM CONCRETE FLARED END SECTION 705227
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
ACCESS OPENING, SOFFIT 153531 ASPHALT CONCRETE (TYPE A) 390155
ADJUST EDGE DRAIN CLEANOUT 152415 ASPHALT CONCRETE (TYPE A) 390102
ADJUST FIRE HYDRANT 152427 ASPHALT CONCRETE (TYPE A, 12.5-MM 390146
152438 MAXIMUM GRADING)
ADJUST FRAME AND COVER TO GRADE ASPHALT CONCRETE (TYPE A, 12.5-MM 390190
ADJUST FRAME AND GRATE TO GRADE 152439 MAXIMUM GRADING)
ASPHALT CONCRETE (TYPE A, 19-MM 390189
ADJUST INLET 152430 MAXIMUM GRADING)
ASPHALT CONCRETE (TYPE A, 37.5-MM 390143
ADJUST MANHOLE 152432 MAXIMUM GRADING)
ADJUST MANHOLE TO GRADE 152440 ASPHALT CONCRETE (TYPE B) 390103
ADJUST METAL BEAM GUARD RAILING 152500 ASPHALT CONCRETE (TYPE B) 390154
ADJUST MONUMENT COVER 152422 ASPHALT CONCRETE (TYPE B) 390160
ADJUST MONUMENT TO GRADE 152423 ASPHALT CONCRETE (TYPE B, 12.5-MM 390148
MAXIMUM GRADING)
ADJUST SEWER CLEANOUT TO GRADE 152400 ASPHALT CONCRETE (TYPE B, 19-MM 390147
ADJUST SEWER MANHOLE 152475 MAXIMUM GRADING)
ASPHALT CONCRETE BASE (TYPE A) 390108
152469
ADJUST UTILITY COVER TO GRADE ASPHALT GONCRETE BASE (TYPE A) 390171
152441
ADJUST VALVE BOX FRAME AND COVER ASPHALT MEMBRANE WATERPROOFING 540101
TO GRADE
ADJUST WATER METER BOX TO GRADE 152403 ASPHALT TREATED PERMEABLE BASE 290201
ADJUST WATER VALVE COVER TO GRADE 152402 ASPHALT TREATED PERMEABLE BASE 290211
AGGREGATE BASE 260200 ASPHALT-RUBBER BINDER 370120
AGGREGATE BASE (APPROACH SLAB) 260210 ASPHALTIC EMULSION (CURING SEAL) 270065
ALTERNATIVE SOUND WALL 518220 ASPHALTIC EMULSION (FOG SEAL COAT) 374002
ANCHOR ASSEMBLY 692301 ASPHALTIC EMULSION (PAINT BINDER) 397001
ANTI-GRAFFITI COATING 511047 ASPHALTIC EMULSION (POLYMER 374492
APPLY ANTI-GRAFFITI COATING 511048 MODIFIED)
) AUTOMATIC DRAINAGE GATE 705500
ARCHITECTURAL SURFACE (BARRIER) 511036
ARCHITECTURAL TREATMENT 511035 B
390150 BACKFLOW PREVENTER ASSEMBLY 208421
ASPHALT CONCRETE ENCLOSURE
ASPHALT CONCRETE 390152 BALL VALVE 208683
ASPHALT CONCRETE (LEVELING) 390107 BAR REINFORCING (TUNNEL) 520109
ASPHALT CONCRETE (OPEN GRADED) 390106 BAR REINFORCING STEEL 520101
ASPHALT CONCRETE (OPEN GRADED) 390165 BAR REINFORCING STEEL (BOX CULVERT) 520107
ASPHALT CONCRETE (TYPE A) 390153 520102

BAR REINFORCING STEEL (BRIDGE)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
BAR REINFORCING STEEL (EPOXY 520106 BRIDGE REMOVAL, LOCATION G 157557
COATED)
BAR REINFORCING STEEL (EPOXY 520110 BRIDGE REMOVAL, LOCATION H 157558
COATED) (BRIDGE) BRIDGE REMOVAL, LOCATION | 157559
BAR REINFORCING STEEL (PUMPING 520113 ’
PLANT) BUILDING WORK 994650
BAR REINFORCING STEEL (RETAINING 520103
WALL) BURIED POST ANCHOR 839528
BAR REINFORCING STEEL (SOUND WALL) 520105 C
BAR REINFORCING STEEL, RETAINING 520114
WALL (SOUND WALL) CABLE ANCHOR ASSEMBLY 839530
BARRICADE (LEFT IN PLACE) 120140

CABLE ANCHORAGE SYSTEM 692409
BARRIER POST 839523

CABLE RAILING 839521
BINDER (DUST PALLIATIVE) 180101

CABLE RAILING (MODIFIED) 839527
BLANK WELL CASING 760030

CAP INLET 155003
BOOSTER PUMP 209502

CAP MANHOLE 155007
BOOSTER PUMP ELECTRICAL SYSTEM 860798

CAP RISER 155006
BOOSTER PUMP SYSTEM 209503

CEMENT TREATED BASE (PLANT-MIXED, 270011
BRIDGE DECK DRAINAGE SYSTEM 750505 CLASS A)
BRIDGE REMOVAL 157550 CEMENT TREATED PERMEABLE BASE 290301
BRIDGE REMOVAL (PORTION) 157560 CHAIN LINK FENCE 800300
BRIDGE REMOVAL (PORTION), LOCATION A 157561 CHAIN LINK FENCE (TYPE CL-0.9) 800381
BRIDGE REMOVAL (PORTION), LOCATION B 157562 g'I:'AAI'D")‘ LINK FENCE (TYPE CL-0.9, VINYL- 800382
BRIDGE REMOVAL (PORTION), LOCATION C 157563 CHAIN LINK FENCE (TYPE CL-1.2 WITH 800388

REDWOOD LATH)
BRIDGE REMOVAL (PORTION), LOCATION D 157564 CHAIN LINK FENCE (TYPE CL-1.2) 800385
BRIDGE REMOVAL (PORTION), LOCATION E 157565 CHAIN LINK FENGCE (TYPE CL-1.2, VINYL- 800386

CLAD
BRIDGE REMOVAL (PORTION), LOCATION F 157566 )

CHAIN LINK FENCE (TYPE CL-1.5) 800389
BRIDGE REMOVAL (PORTION), LOCATION G 157567

CHAIN LINK FENCE (TYPE CL-1.8) 800391
BRIDGE REMOVAL (PORTION), LOCATION K 157571

CHAIN LINK FENCE (TYPE CL-1.8, 800392
BRIDGE REMOVAL (PORTION), LOCATION L 157572

CHAIN LINK FENCE (TYPE CL-1.8, SLATTED) 800395
BRIDGE REMOVAL, LOCATION A 157551

CHAIN LINK FENCE (TYPE CL-2.4) 800423
BRIDGE REMOVAL, LOCATION B 157552

CHAIN LINK FENCE (TYPE CL-2.4, SLATTED) 800425
BRIDGE REMOVAL, LOCATION C 157553

CHAIN LINK FENCE (TYPE CL-2.7) 800426
BRIDGE REMOVAL, LOCATION D 157554

CHAIN LINK FENCE (TYPE CL-6) 800360
BRIDGE REMOVAL, LOCATION E 157555

CHAIN LINK GATE 801900
BRIDGE REMOVAL, LOCATION F 157556

CHAIN LINK RAILING 833020
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
CHAIN LINK RAILING (TYPE 6) 833031 CLASS D CONCRETE (BACKFILL) 510407
CHAIN LINK RAILING (TYPE 7 MODIFIED) 833033 CLEAN AND PAINT STRUCTURAL STEEL 590115
CHAIN LINK RAILING (TYPE 7) 833032 CLEAN AND PAINT STRUCTURAL STEEL 590116
633054 (EXISTING BRIDGE)
CHAIN LINK RAILING (TYPE 7L) CLEAN BRIDGE DECK 153235
CHANGEABLE MESSAGE SIGN SYSTEM 860530 CLEAN EXPANSION JOINT 511118
CHANNEL EXCAVATION 190151 CLEAN STRUCTURAL STEEL 590250
CHANNELIZER (SURFACE MOUNTED) 120165 CLEARING AND GRUBBING 160101
CHANNELIZER (SURFACE MOUNTED) 120166 511125
(LEFT IN PLACE) CLOSE ACCESS, DECK
CHECK VALVE 208670 CLOSED CIRCUIT TELEVISION SYSTEM 860990
CLASS 1 AGGREGATE SUBBASE 250101 COLD PLANE ASPHALT CONCRETE 153103
10414 PAVEMENT
CLASS 1 CONCRETE (BACKFILL) 510 COLD PLANE ASPHALT CONCRETE 153151
CLASS 1 CONCRETE (BOX CULVERT) 510413 PAVEMENT (25 MM MAXIMUM)
COLD PLANE ASPHALT CONCRETE 153152
CLASS 1 CONCRETE (RETAINING WALL) 510408 PAVEMENT (30 MM MAXIMUM)
COLD PLANE ASPHALT CONCRETE 153153
CLASS 1 CONCRETE (STRUCTURE) 510410 PAVEMENT (45 MM MAXIMUM)
CLASS 1 PERMEABLE MATERIAL 682020 COLD PLANE ASPHALT CONCRETE 153154
PAVEMENT (60 MM MAXIMUM)
CLASS 1 PERMEABLE MATERIAL 682021 COLD PLANE ASPHALT CONCRETE 153155
(STABILIZATION) PAVEMENT (75 MM MAXIMUM)
CLASS 2 AGGREGATE BASE 260201 COLD PLANE ASPHALT CONCRETE 153156
CLASS 2 AGGREGATE SUBBASE 950201 PAVEMENT AND BASE (90 MM MAXIMUM)
COLUMN CASING 550110
510129
CLASS 2 CONCRETE (BOX CULVERT) COMMERCIAL FERTILIZER 202018
510135
CLASS 2 CONCRETE (HEADWALL) COMMERCIAL FERTILIZER (EROSION 203056
CLASS 2 CONCRETE (MINOR STRUCTURE) 510126 CONTROL)
COMMERCIAL FERTILIZER (SLOW 202031
CLASS 2 CONCRETE (RETAINING WALL) 510133 RELEASE)
CLASS 2 CONCRETE (WINGWALLS) 510138 COMMUNICATION CONDUIT 860791
CLASS 3 AGGREGATE BASE 260301 COMMUNICATION CONDUIT (BRIDGE) 860792
869039
CLASS 3 AGGREGATE SUBBASE 250301 COMMUNICATION PULL BOX
CLASS 3 CONCRETE (BACKFILL) 510220 COMPOST (EROSION CONTROL) 203024
CLASS 3 PERMEABLE MATERIAL 682045 CONCRETE (CHANNEL LINING) 721430
CLASS 3 PERMEABLE MATERIAL 682049 CONCRETE (CONCRETE APRON) 721431
(BLANKET) CONCRETE (CONCRETED-ROCK SLOPE 721501
CLASS 4 AGGREGATE SUBBASE 250401 PROTECTION)
CLASS 4 CONCRETE (BACKFILL) 719598 CONCRETE (DITCH LINING) 721420
CLASS 4 CONCRETE (BACKFILL) 510314 CONCRETE (GUTTER LINING) 721410
510102 CONCRETE BACKFILL 193118

CLASS A CONCRETE (STRUCTURE)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
CONCRETE BARRIER 839401 CONCRETE BARRIER (TYPE 60SC) 839712
CONCRETE BARRIER (SPECIAL) 839402 CONCRETE BARRIER (TYPE 60SE) 839713
CONCRETE BARRIER (TYPE 25) 833125 CONCRETE BARRIER (TYPE 732 MODIFIED) 839717
CONCRETE BARRIER (TYPE 25A) 833126 CONCRETE BARRIER (TYPE 732) 839720
CONCRETE BARRIER (TYPE 25R MODIFIED) 833136 CONCRETE BARRIER (TYPE 732A) 839721
CONCRETE BARRIER (TYPE 26 MODIFIED) 833142 CONCRETE BARRIER (TYPE 732B) 839723
CONCRETE BARRIER (TYPE 26) 833140 CONCRETE BARRIER (TYPE 732R) 839718
CONCRETE BARRIER (TYPE 26A MODIFIED) 833143 CONCRETE BARRIER (TYPE 736 MODIFIED) 839727
CONCRETE BARRIER (TYPE 27 MODIFIED) 833187 CONCRETE BARRIER (TYPE 736) 839725
CONCRETE BARRIER (TYPE 27) 833160 CONCRETE BARRIER (TYPE 736A) 839726
CONCRETE BARRIER (TYPE 27A MODIFIED) 833159 CONCRETE BARRIER (TYPE 736B) 839731
CONCRETE BARRIER (TYPE 27A) 833161 CONCRETE BARRIER (TYPE 736R) 839728
CONCRETE BARRIER (TYPE 27B MODIFIED) 833165 CONCRETE BARRIER (TYPE K) 833080
CONCRETE BARRIER (TYPE 27S MODIFIED) 833180 CONCRETE BLOCK WALL 513570
CONCRETE BARRIER (TYPE 27S) 833179 CONCRETE PAVEMENT 401000
CONCRETE BARRIER (TYPE 27SV 833184 CONCRETE PAVEMENT (RAMP TERMINI) 401066
MODIFIED) 401102
CONCRETE BARRIER (TYPE 275V) 833183 CONCRETE PAVEMENT (WEIGH-IN-
MOTION)
CONCRETE BARRIER (TYPE 50) 839481 CONCRETE SEWER MANHOLE 719210
CONCRETE BARRIER (TYPE 50A) 839483 CONCRETE SURFACE TEXTURE 511055
CONCRETE BARRIER (TYPE 50C) 839487 CONCRETED-ROCK SLOPE PROTECTION 721520
Jor (1/4T, METHOD A)
CONCRETE BARRIER (TYPE 50E) 83949 CONCRETED-ROCK SLOPE PROTECTION 721619
CONCRETE BARRIER (TYPE 60) 839701 (1/4T, METHOD B)
CONCRETED-ROCK SLOPE PROTECTION 721617
CONCRETE BARRIER (TYPE 60A) 839702 (1T, METHOD B)
839703 CONCRETED-ROCK SLOPE PROTECTION 721616
CONCRETE BARRIER (TYPE 60C) (COBBLE, METHOD B)
CONCRETE BARRIER (TYPE 60D) 839704 CONCRETED-ROCK SLOPE PROTECTION 721609
(FACING, METHOD B)
CONCRETE BARRIER (TYPE 60E) 839705 CONDUCTOR (NO. 4) 869007
CONCRETE BARRIER (TYPE 60G) 839706 CONDUCTOR (NO. 8) 869005
CONCRETE BARRIER (TYPE 60GA) 839707 CONNECT EXISTING GUARD RAILING TO 839506
CONG . 839708 STRUCTURE
NCRETE BARRIER (TYPE 60GC) CONSTRUCTION AREA SIGNS 120090
839709
CONCRETE BARRIER (TYPE 60GE) CONTOUR GRADING 197003
839710
CONCRETE BARRIER (TYPE 60S) CONTROL AND NEUTRAL CONDUCTORS 206560
CONCRETE BARRIER (TYPE 60SA) 839711 515072

CORE CONCRETE (0 - 50 MM)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
CORE CONCRETE (1 1/2") 515160 DOUBLE THRIE BEAM BARRIER 839310
CORE CONCRETE (1 3/4") 515161 DOUBLE THRIE BEAM BARRIER (BRIDGE) 839313
CORE CONCRETE (101 MM - 150 MM) 515074 DOUBLE THRIE BEAM BARRIER (STEEL 839312
POST)
CORE CONC ; 515075
RETE (151 MM - 200 MM) DOUBLE THRIE BEAM BARRIER (WOOD 839311
CORE CONCRETE (2 1/2") 515163 POST)
DRAINAGE INLET 707050
CORE CONCRETE (201 MM - 250 MM) 515076
DRAINAGE MANHOLE 707051
CORE CONCRETE (251 MM - 300 MM) 515077
DRAINAGE PUMPING EQUIPMENT 740500
CORE CONCRETE (3") 515062
DRILL AND BOND DOWEL 511106
CORE CONCRETE (5") 515064
DRILL AND BOND DOWEL (EPOXY 511109
CORE CONCRETE (51 MM - 100 MM) 515073 CARTRIDGE)
CORRUGATED STEEL FLUME DOWNDRAIN 691001 DRILL AND GROUT TIE BAR 406005
CRACK EXISTING CONCRETE PAVEMENT 415101 DRILL HOLE (HORIZONTAL DRAIN) 681502
CRASH CUSHION (ADIEM) 839603 DRILL HOLE (PRESPLITTING) 190170
DRIVE 36" CAST-IN-STEEL SHELL 495134
CRASH CUSHION (REACT 9CBB) 839604 CONCRETE PILE
CRASH CUSHION (REACT 9SCBS) 839605 DRIVE CAST-IN-STEEL SHELL CONCRETE 495162
PILE (NPS 24)
CRASH CUSHION (TYPE CAT) 839601 DRIVE CAST-IN-STEEL-SHELL CONCRETE 499055
PILE (1524 MM)
CRASH CUSHION (TYPE CAT) BACKUP 839602
DRIVE CAST-IN-STEEL-SHELL CONCRETE 499031
CRASH CUSHION MODULE, SAND FILLED 839631 PILE (610 MM)
DRIVE CAST-IN-STEEL-SHELL CONCRETE 499043
CRASH CUSHION, SAND FILLED 839591 PILE (914 MM)
CULTIVATE 200120 DRIVE PILE (CLASS 400) 491008
CULTIVATE (SOIL AMENDMENT) 200121 DRIVE PILE (CLASS 400C) 490760
D DRIVE PILE (CLASS 400C) (ALTERNATIVE V) 491015
DRIVE PILE (CLASS 625) 490754
DEBRIS RACK 706500
DRIVE PILE (CLASS 625) (ALTERNATIVE V) 490771
DELINEATOR (CLASS 1 820107
( ) DRIVE PILE (CLASS 625) (ALTERNATIVE W) 490773
DELINEATOR (CLASS 2 820108
(CLASS2) DRIVE PILE (CLASS 625C) 490758
DELINEATOR (SPECIAL 820105
( ) DRIVE PILE (CLASS 625C) (ALTERNATIVE V) 490775
DEMOLISH BUILDING 160132
DRIVE PILE (CLASS 70) 490714
DETECTOR LOO 860811
P DRIVE PILE (CLASS 900) 490697
DEVELOP WATER SUPPLY 170101
DRIVE PILE (CLASS 900) (ALTERNATIVE W) 490701
DIAPHRAGM B 510805
OLSTER DRIVE PILE (CLASS 900C) 490707
DITCH EXCAVATIO 194001
N DRIVE STEEL PILE (HP 250 X 62) 490506
DOUBLE METAL BEAM GUARD RAILING 839220 490512

(WOOD POST)

DRIVE STEEL PILE (HP 250 X 85)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
DRIVE STEEL PILE (HP 360 X 132) 490567 FENCE (TYPE BW, 5-STRAND, WOOD POST) 800004
DRIVE STEEL PILE (HP 360 X 152) 490569 FENCE (TYPE BW, METAL POST) 800001
DRIVE STEEL PILE (HP 360 X 174) 490571 FENCE (TYPE BW, WOOD POST) 800002
DUFF 202007 FENCE (TYPE WM AND BW) 800060
DUST PALLIATIVE (STABILIZING EMULSION) 180102 FENCE (TYPE WM, METAL POST) 800051
E FIBER 203013

FIBER (EROSION CONTROL) 203014
EARTH RETAINING STRUCTURE 197020

FIBER OPTIC SPLICE CLOSURE 867130
EARTH RETAINING STRUCTURE 197040
(CORRUGATED STEEL PIPE) FIBER ROLLS 203021
EARTH RETAINING STRUCTURE 197030

UCTURE (GUARD FILTER ASSEMBLY UNIT 208560

RAILING)
EARTH RETAINING STRUCTURE, 197021 FILTER FABRIC 681990
LOCATION A
EARTH RETAINING STRUCTURE, 197022 FILTER FABRIC 729000
LOCATION B FILTER FABRIC (CULVE 681987
EARTH RETAINING STRUCTURE, 197023 ( RT)
LOCATION C FINISHING ROADWAY 220101
ELECTRIC SERVICE (IRRIGATION) 860797

FIRE HYDRANT 993002
EMBANKMENT 198050

FLASHING ARROW SIGN 120110
END SECTION 839553

FLASHING BEACON 860601
ERECT PRECAST CONCRETE GIRDER 512401

FLASHING BEACON (PORTABLE) 120200
ERECT PRECAST PRESTRESSED 512502
CONCRETE BOX GIRDER FLUME ANCHOR ASSEMBLY 692361
ERECT PRECAST PRESTRESSED 512500
CONGRETE GIRDER FLUME DOWNDRAIN 691900
ERECT STRUCTURAL STEEL (BRIDGE) 550204 FRACTURED FIN TEXTURE 511063
EROSION CONTROL (BLANKET) 203001 FRACTURED RIB TEXTURE 511064
EROSION CONTROL (DRILL SEED) 203012 FRAME AND COVER 750008
EROSION CONTROL (TYPE D) 203016 FRAME AND GRATE 750007
EXPANSION DAM 519050 FURNISH 36" CAST-IN-STEEL SHELL 495133

208908 CONCRETE PILING

EXTEND 150 MM CONDUIT FURNISH AND INSTALL DRAIN PIPE 681501
EXTEND 200 MM CONDUIT 208909 (HORIZONTAL DRAIN)

FURNISH BRIDGE DECK TREATMENT 540109
EXTEND 250 MM CONDUIT 208910 MATERIAL (LOW ODOR)

FURNISH CAST-IN-STEEL SHELL 495161
F CONCRETE PILING (NPS 24)

FURNISH CAST-IN-STEEL-SHELL 499054
FENCE (TYPE BW, 4-STRAND, METAL 800008 CONCRETE PILING (1524 MM)
POST) FURNISH CAST-IN-STEEL-SHELL 499030
FENCE (TYPE BW, 5 STRAND, METAL 800007 CONCRETE PILING (610 MM)
POST) FURNISH CAST-IN-STEEL-SHELL 499042

CONCRETE PILING (914 MM)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
FURNISH PILING (CLASS 400) 491007 FURNISH SIGN STRUCTURE (TUBULAR) 560208
FURNISH PILING (CLASS 400C) 490759 FURNISH STEEL PILING (HP 250 X 62) 490505
FURNISH PILING (CLASS 400C) 491014 FURNISH STEEL PILING (HP 250 X 85) 490511
(ALTERNATIVE V) .
FURNISH PILING (CLASS 625) 490753 FURNISH STEEL PILING (HP 360 X 132)
FURNISH PILING (CLASS 625) 490770 FURNISH STEEL PILING (HP 360 X 152) 490568
FURNISH PILING (CLASS 625) 490772 FURNISH STEEL PILING (HP 360 X 174) 490570
FURNISH PILING (CLASS 625C) 490757 FURNISH STRUCTURAL STEEL (BRIDGE) 550203
FURNISH PILING (CLASS 625C) 490774 G
(ALTERNATIVE V)
FURNISH PILING (CLASS 70) 490713 GABION 792020
FURNISH PILING (CLASS 900) 490696 GEOCOMPOSITE DRAIN 681132
FURNISH PILING (CLASS 900) 430700 GRADE EXISTING CHANNEL 154100
FURNISH PILING (CLASS 900C) 490706 GRATED LINE DRAIN 703233
FURNISH POLYESTER CONCRETE 515041 GRIND BRIDGE DECK 515050
OVERLAY
FURNISH PRECAST CONCRETE GIRDER 512005 GRIND EXISTING CONCRETE PAVEMENT 420201
(10 M- 15 M)
GROOVE EXISTING CONCRETE PAVEMENT 420102
FURNISH PRECAST PRESTRESSED 512240
CONCRETE BOX GIRDER (20 M - 25 M) GUARD RAILING DELINEATOR 820118
FURNISH PRECAST PRESTRESSED 512253
CONCRETE BULB-TEE GIRDER (20 M-25 M) H
FURNISH PRECAST PRESTRESSED 512255
CONCRETE BULB-TEE GIRDER (30 M-35 M) HEADED BAR REINFORCEMENT 520120
FURNISH PRECAST PRESTRESSED 512256
CONCRETE BULB-TEE GIRDER (35 M-40 M) HEALTH AND SAFETY PLAN 074018
FURNISH PRECAST PRESTRESSED 512258
511046
CONCRETE BULB-TEE GIRDER (45 M-50 M) HEAVY BLAST TEXTURE
FURNISH PRECAST PRESTRESSED 512230 HIGH SPEED WEIGH-IN-MOTION SYSTEM 861203
CONCRETE GIRDER (10 M - 15 M)
FURNISH PRECAST PRESTRESSED 512231 HIGHWAY LIGHTING 860403
CONCRETE GIRDER (15 M -20 M
( ) HIGHWAY PLANTING 200001
FURNISH PRECAST PRESTRESSED 512232
CONCRETE GIRDER (20 M - 25 M) HORIZONTAL DRAIN CONNECTOR UNIT 681510
FURNISH PRECAST PRESTRESSED 512233
CONCRETE GIRDER (25 M - 30 M) I
FURNISH PRECAST PRESTRESSED 512234
CONCRETE GIRDER (30 M - 35 M) IMPORTED BORROW 198001
FURNISH PRECAST PRESTRESSED 512235
CONCRETE GIRDER (35 M - 40 M) IMPORTED BORROW (LIGHTWEIGHT 198009
FURNISH PRECAST PRESTRESSED 512229 AGGREGATE)
CONCRETE GIRDER (5 M - 10 M) IMPORTED MATERIAL (SHOULDER 198007
FURNISH SIGN STRUCTURE (BRIDGE 560203 BACKING)
MOUNTED WITH WALKWAY) IMPORTED RIVER GRAVEL 198020
FURNISH SIGN STRUCTURE 560213 200101
(LIGHTWEIGHT) IMPORTED TOPSOIL
560218

FURNISH SIGN STRUCTURE (TRUSS)

Page A 14



ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
INDUCTIVE LOOP DETECTOR 860810 JOINT SEAL (MR 50 MM) 519144
INLET FRAME AND GRATE 750030 JOINT SEAL (TYPE A MODIFIED) 519110
INLET GRATE 750050 JOINT SEAL (TYPE A) 519101
INSTALL FRAMED SIGN PANEL 568021 JOINT SEAL (TYPE AL) 519102
INSTALL GUARD RAILING DELINEATOR 839520 JOINT SEAL (TYPE B - MR 30 MM) 519121
INSTALL MEDIAN MILEAGE PANEL 820180 JOINT SEAL (TYPE B - MR 50 MM) 519123
INSTALL ROADSIDE SIGN (LAMINATED 568023 JOINT SEAL (TYPE B-MR 1 1/2") 519086
WOOD BOX POST)
INSTALL ROADSIDE SIGN PANEL ON 568017 JOINT SEAL ASSEMBLY (MR 100 MM) 519128
EXISTING POST JOINT SEAL ASSEMBLY (MR 101 MM - 160 519129
INSTALL SIGN (MAST-ARM HANGER 568015 MM) ( i
METHOD)

JOINT SEAL ASSEMBLY (MR 161 MM - 24 519130
INSTALL SIGN (STRAP AND SADDLE 568001 MM) ( °
BRACKET METHOD)

JOINT SEAL ASSEM " 519092
INSTALL SIGN OVERLAY 568007 BLY (MR 21/2")

JOINT SEAL ASSEMBLY (MR 241 MM - 320 519131
INSTALL SIGN PANEL ON EXISTING FRAME 568016 MM) (
INSTALL SIGN PANEL ON EXISTING 568020 JOINT SEAL ASSEMBLY (MR 3 1/2") 519094
STRUCTURE

JOINT SEAL ASSEMBLY (MR 3" 519093
INSTALL SIGN STRUCTURE (BRIDGE 560204 ( )
MOUNTED WITH WALKWAY) JOINT SEAL ASSEMBLY (MR 4 1/2") 519096
INSTALL SIGN STRUCTURE (LIGHTWEIGHT) 560214

JOINT SEAL ASSEMBLY (MR 4") 519095
INSTALL SIGN STRUCTURE (TRUSS) 560219

JOINT SEAL ASSEMBLY (MR 5 1/2") 519098
INSTALL SIGN STRUCTURE (TUBULAR) 560209

JOINT SEAL ASSEMBLY (MR 5") 519097
INTERCONNECTION CONDUIT AND CABLE 860703

JOINT SEAL ASSEMBLY (MR 6") 519099
INTERCONNECTION CONDUIT AND 860701
CONDUCTOR JOINT SEAL ASSEMBLY (MR 60 MM) 519124
IRON SULFATE 202003 JOINT SEAL ASSEMBLY (MR 7") 519105
IRRIGATION CONTROLLER ENCLOSURE 860640 JOINT SEAL ASSEMBLY (MR 70 MM) 519125
CABINET
IRRIGATION SYSTEM 208000 JOINT SEAL ASSEMBLY (MR 80 MM) 519126
J JOINT SEAL ASSEMBLY (MR 90 MM) 519127

JUTE MESH 203561
JACKING SUPERSTRUCTURE (LOCATION A) 159106
JACKING SUPERSTRUCTURE (LOCATION B) 159107 K
JACKING SUPERSTRUCTURE (LOCATION D) 159108 KILOMETER POST MARKER 820114
JOINT SEAL (MR 1/2") 519081 L
JOINT SEAL (MR 15 MM) 519120

LEAD COMPLIANCE PLAN 190110
JOINT SEAL (MR 30 MM) 519117

LEAN CONCRETE BACKFILL 193119
JOINT SEAL (MR 40 MM) 519142

LEAN CONCRETE BASE 280000
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
LIGHTING 860401 MANHOLE FRAME AND COVER 750010
LIGHTING (CITY STREET) 860402 MARKER 820101
LIGHTING (LOCATION 1) 860461 MARKER (CULVERT) 820112
LIGHTING (LOCATION 2) 860462 MASONRY BLOCK WALL 518201
LIGHTING (LOCATION 3) 860463 MECHANICAL WORK 991065
LIGHTING (LOCATION 4) 860464 METAL (BARRIER MOUNTED SIGN) 562002
LIGHTING (LOCATION 5) 860465 METAL (RAIL MOUNTED SIGN) 562004
LIGHTING (LOCATION 6) 860466 METAL (ROADSIDE SIGN) 562001
LIGHTING (NAVIGATION) 860430 METAL BEAM GUARD RAILING 832001
LIGHTING (PARKING LOT) 860407 METAL BEAM GUARD RAILING (2.1 M POST) 832062
LIGHTING (STAGE CONSTRUCTION) 860415 METAL BEAM GUARD RAILING (2.1 M 832061
860400 WOOD POST)
LIGHTING (TEMPORARY) METAL BEAM GUARD RAILING (2.4 M POST) 832063
LIGHTING AND SIGN ILLUMINATION 860460 METAL BEAM GUARD RAILING (STEEL 832002
LIGHTING AND SIGN ILLUMINATION 860551 POST)
(LOCATION 1) METAL BEAM GUARD RAILING (WOOD 832003
LIGHTING AND SIGN ILLUMINATION 860552 POST)
(LOCATION 2) METAL GATE 801340
LIGHTING AND SIGN ILLUMINATION 860553 820110
(LOCATION 3) MILEPOST MARKER
LIGHTING AND SIGN ILLUMINATION 860554 MINOR CONCRETE 510501
(LOCATION 4)
LIGHTING AND SIGN ILLUMINATION 860555 MINOR CONCRETE (BACKFILL) 510526
(LOGATION 5) MINOR CONCRETE (BACKFILL) 719589
LIGHTING AND SIGN ILLUMINATION 860556
(LOCATION 6) MINOR CONCRETE (BOX CULVERT) 510512
LIGHTING AND SIGN ILLUMINATION 860557 31535
(LOCATION 7) MINOR CONCRETE (BUS PAD)
LIGHTING CONDUIT (BRIDGE) 860761 MINOR CONCRETE (CHANNEL LINING) 727905
LIQUID ASPHALT (PRIME COAT) 395000 MINOR CONCRETE (COBBLESTONE 731524
TEXTURED PAVING)
LIQUID ASPHALT, SC-70 (PRIME COAT) 395001
MINOR CONCRETE (CURB AND CURB 731626
RAMP)
M MINOR CONCRETE (CURB AND GUTTER) 731504
MAINTAIN EXISTING IRRIGATION 206401 MINOR CONGRETE (CURB AND SIDEWALK) 731505
FACILITIES
MAINTAIN EXISTING PLANTED AREAS 204096 MINOR CONCRETE (CURB RAMP) 731623
MAINTAIN EXISTING PLANTS 204098 MINOR CONCRETE (CURB) 731501
MAINTENANCE VEHICLE PULLOUT 209801 MINOR CONCRETE (CURB, GUTTER, 731510
SIDEWALK AND DRIVEWAY)
MANHOLE 719300 MINOR CONCRETE (CURB, SIDEWALK AND 731627
7119305 CURB RAMP)
MANHOLE (TYPE A) 797901

MINOR CONCRETE (DITCH LINING)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
MINOR CONCRETE (DRIVEWAY) 731516 MODIFY LIGHTING (LOCATION 2) 861512
MINOR CONCRETE (FOOTING) 510515 MODIFY LIGHTING AND SIGN ILLUMINATION 861504
MINOR CONCRETE (GUTTER DEPRESSION) 731507 MODIFY MANHOLE 152610
MINOR CONCRETE (GUTTER LINING) 727906 MODIFY METAL BEAM GUARD RAILING 152632
MINOR CONCRETE (GUTTER) 731517 MODIFY RAMP METERING SYSTEM 861088
MINOR CONCRETE (HEADWALL) 510535 MODIFY SIGN ILLUMINATION 860508
MINOR CONCRETE (INVERT PAVING) 510510 MODIFY SIGN STRUCTURE 152641
MINOR CONCRETE (ISLAND PAVING) 731511 MODIFY SIGNAL 861502
MINOR CONCRETE (MINOR STRUCTURE) 510502 MODIFY SIGNAL (LOCATION 1) 861491
MINOR CONCRETE (MISCELLANEOUS 731502 MODIFY SIGNAL (LOCATION 2) 861492
CONSTRUCTION)
MINOR CONCRETE (PILE CAP) 510700 MODIFY SIGNAL AND LIGHTING 861501
MINOR CONCRETE (PIPE COVER) 510522 l1\/I)ODIFY SIGNAL AND LIGHTING (LOCATION 861497
MINOR CONCRETE (PIPE ENCASEMENT) 510504 MODIFY SIGNAL AND LIGHTING (LOCATION 861498

2)
MINOR CONCRETE (RETAINING WALL) 510516 MODIFY SIGNAL AND LIGHTING (LOCATION 861499
MINOR CONCRETE (SIDEWALK) 731521 3)

MODIFY SIGNAL AND LIGHTING (LOCATION 861500
MINOR CONCRETE (SLOPE PROTECTION) 727902 4)

MODIFY SIGNAL AND LIGHTING (LOCATION 861505
MINOR CONCRETE (STAMPED CONCRETE) 731519 5)
MINOR CONCRETE (TEXTURED PAVING) 731530 MODIFY SIGNAL AND LIGHTING (LOCATION 861506

6)
MISCELLANEOUS IRON AND STEEL 750001 MODIFY SIGNAL AND LIGHTING (LOCATION 861507

7)

750500

MISCELLANEQUS METAL MODIFY SIGNAL AND LIGHTING (LOCATION 861508
MISCELLANEOUS METAL (BRIDGE) 750501 8)

MODIFY SIGNAL AND LIGHTING (LOCATION 861509
MISCELLANEOUS METAL (RESTRAINER - 750498 9)
CABLE TYPE) MODIFY TRAFFIC MONITORING STATION 860889
MISCELLANEOUS METAL (RESTRAINER - 750496
PIPE TYPE) MODIFY TRAFFIC MONITORING STATION 860890
MISCELLANEOUS METAL (RESTRAINER) 750503 (COUNT)

MOVE-IN/MOVE-OUT (EROSION CONTROL) 203026
MISCELLANEOUS METAL (RETAINING 750502
WALL) MOVE-IN/MOVE-OUT (TEMPORARY 074037
MOBILIZATION 999990 EROSION CONTROL)

MULCH 202011
MODIFY DRAINAGE FACILITY 152600
MODIFY FLASHING BEACON 860615 N
MODIFY INLET 152604 NO. 5 PULL BOX 869035
MODIFY INLET TO MANHOLE 152609 NO. 5(T) PULL BOX 869034
MODIFY LIGHTING 861503 NO. 6 PULL BOX 869036

861511 869037

MODIFY LIGHTING (LOCATION 1)

NO. 6(E) PULL BOX
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
NO. 6(T) PULL BOX 869038 PAVEMENT MARKER (RETROREFLECTIVE) 850111
NPS 2.5 SUPPLY LINE (BRIDGE) 208037 PAVEMENT MARKER (RETROREFLECTIVE- 850122
208038 RECESSED)
NPS 3 SUPPLY LINE (BRIDGE) PAVEMENT MARKER (RETROREFLECTIVE- 850110
NPS 4 SUPPLY LINE (BRIDGE) 208039 SPECIAL TYPE C)
PAVEMENT MARKER (RETROREFLECTIVE- 850112
O SPECIAL TYPE G)
PAVEMENT MARKER (RETROREFLECTIVE- 850113
SPECIAL TYPE H)
OBJECT MARKER 820130
PAVEMENT MARKINGS (TAPE) 840772
OBJECT MARKER (TYPE K) 820131
PAVEMENT PRESSURE RELIEF JOINT 402050
OBJECT MARKER (TYPE K-1) 820141
PAVEMENT REINFORCING FABRIC 393001
OBJECT MARKER (TYPE L) 820132
PAVING ASPHALT (BINDER-PAVEMENT 391005
OBJECT MARKER (TYPE L-1) 820151 REINFORCING FABRIC)
PAVING ASPHALT (BINDER-PAVEMENT 391031
OBJECT MARKER (TYPE N) 820133 REINFORCING FABRIC)
OBJECT MARKER (TYPE P) 820134 PAVING NOTCH EXTENSION 510800
OBJECT MARKER (TYPE PB) 820140 PERMEABLE MATERIAL 682001
OBJECT MARKER (TYPE R) 820135 PERMEABLE MATERIAL (BRIDGE) 682005
OBLITERATE SURFACING 150305 PERVIOUS BACKFILL MATERIAL 193030
PERVIOUS BACKFILL MATERIAL 193031
P (RETAINING WALL)
PICKET FENCING 800711
PAINT CURB (2-COAT) 597401
PICKET RAILING 833040
PAINT PAVEMENT MARKING 840660
PIPE HANDRAILING 833085
PAINT PAVEMENT MARKING (1-COAT) 840665
PLACE ASPHALT CONCRETE 394002
PAINT PAVEMENT MARKING (2-COAT) 840666 (MISCELLANEOUS AREA)
394001
PAINT TRAFFIC STRIPE (1-COAT) 840655 PLACE ASPHALT CONCRETE DIKE
394040
PAINT TRAFFIC STRIPE (2.COAT) 840656 PLACE ASPHALT CONCRETE DIKE (TYPE A)
394042
PAINTED STALL LINES AND PAVEMENT 840651 PLACE ASPHALT CONCRETE DIKE (TYPE B)
MARKINGS PLACE ASPHALT CONCRETE DIKE (TYPE C) 394044
PARKING BUMPER (PRECAST CONCRETE) 842000
PLACE ASPHALT CONCRETE DIKE (TYPE D) 394046
PAVEMENT MARKER (NON-REFLECTIVE) 850101
PLACE ASPHALT CONCRETE DIKE (TYPE E) 394048
PAVEMENT MARKER (REFLECTIVE) 850102
PLACE ASPHALT CONCRETE DIKE (TYPE F) 394049
PAVEMENT MARKER (REFLECTIVE- 850120
RECESSED) PLACE POLYESTER CONCRETE OVERLAY 515042
. 850100
Q’SEE?QENT MARKER (REFLECTIVE PLANE ASPHALT CONCRETE PAVEMENT 153101
PAVEMENT MARKER (REFLECTIVE- 850103 PLANE ASPHALT CONCRETE PAVEMENT 153157
SPECIAL TYPE G) (30 MM MAXIMUM)
PAVEMENT MARKER (REFLECTIVE- 850104 204001

SPECIAL TYPE H)

PLANT (GROUP A)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
PLANT (GROUP A) 204035 PTFE SPHERICAL BEARING 518051
PLANT (GROUP B) 204002 PULL BOX 869040
PLANT (GROUP B) 204036 PUMPING PLANT ELECTRICAL EQUIPMENT 741001
PLANT (GROUP E) 204005 PUMPING PLANT METAL WORK 750520
PLANT (GROUP F) 204006 PURE LIVE SEED (EROSION CONTROL) 203045
PLANT (GROUP H) 204008 Q
PLANT (GROUP 1) 204009

QUICK COUPLING VALVE 208649
PLANT (GROUP K) 204011
PLANT (GROUP M) 204013 R
PLANT (GROUP S) 204015 RAMP METERING SYSTEM 861100
PLANT (GROUP V) 204021 RAMP METERING SYSTEM (LOCATION 1) 861101
PLANT (GROUP V) 204038 RAMP METERING SYSTEM (LOCATION 2) 861102
PLANT (GROUP W) 204017 RAMP METERING SYSTEM (LOCATION 3) 861103
PLANT (GROUP 2) 204022 RAMP METERING SYSTEM (LOCATION 4) 861104
PLANT ESTABLISHMENT WORK 204099 RAMP METERING SYSTEM (LOCATION 5) 861105
PLUG PIPE 155002 RAMP METERING SYSTEM (LOCATION 6) 861106
PORTABLE CHANGEABLE MESSAGE SIGN 128650 RAMP METERING SYSTEM (LOCATION 7) 861107
PORTABLE DELINEATOR 120182 RAMP METERING SYSTEM (LOCATION 8) 861108
PORTLAND CEMENT CONCRETE BASE 405030 RAMP METERING SYSTEM (LOCATION 9) 861109
PREPARE AND STAIN CONCRETE 597601 RAPID SETTING CONCRETE (PATCH) 511124
PREPARE CONCRETE BRIDGE DECK 153225 RECONSTRUCT CHAIN LINK FENCE 151540
SURFACE
PREPARE HOLE (SOIL AMENDMENT) 200108 RECONSTRUCT CHAIN LINK GATE 151554
PREPARE STORM WATER POLLUTION 074019 RECONSTRUCT CHAIN LINK RAILING 151538
PREVENTI

ONPLAN RECONSTRUCT DOUBLE THRIE BEAM 151570

PREPARE WATER POLLUTION CONTROL 074017 BARRIER
PROGRAM RECONSTRUCT FENCE 151531
PRESTRESSING 500010

RECONSTRUCT FENCE (TYPE BW) 151536
PRESTRESSING CAST-IN-PLACE 500001
CONCRETE RECONSTRUCT FENCE (TYPE WM) 151537
PROFILED THERMOPLASTIC TRAFFIC 840513
STRIPE RECONSTRUCT METAL BEAM GUARD 151572

RAILING
PROGRESS SCHEDULE (CRITICAL PATH 070012
METHOD) RECONSTRUCT METAL BEAM GUARD 151624

RAILING (2.1 M P
PROGRESS SCHEDULE (CRITICAL PATH) 070010 G OST)

RECONSTRUCT METAL BEAM GUARD 151625
PRUNE EXISTING PLANTS 200052 RAILING (WOOD POST)

RECONSTRUCT METAL RAILING (BRIDGE) 159010
PTFE BEARING 518050

RECONSTRUCT SIGN STRUCTURE 151581
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
RECONSTRUCT THRIE BEAM BARRIER 151568 REMOVE ASPHALT CONCRETE 150769
RECONSTRUCT WOOD FENCE 151534 REMOVE ASPHALT CONCRETE DIKE 150771
REDWOOD FENCE 800707 REMOVE ASPHALT CONCRETE OVERSIDE 150859

DRAIN
REFINISH BRIDGE DECK 515020 REMOVE ASPHALT CONCRETE SURFACING 150857
REINFORCED CONCRETE CRIB WALL 513601 REMOVE BARRICADE 150645
(TYPE A)
REINFORCED CONCRETE CRIB WALL 513603 REMOVE BASE AND SURFACING 150860
(TYPE C)
REINFORCED CONCRETE CRIB WALL 513604 REMOVE BRIDGE MOUNTED SIGN 150767
(TYPE D) REMOVE BRIDGE RAILING 156579
RELAY PIPE DOWNDRAIN 152033

REMOVE CHAIN LINK FENCE 150608
RELAY REINFORCED CONCRETE PIPE 151930

REMOVE CHANNELIZERS 150730
RELOCATE CONCRETE BARRIER (TYPE K) 152372

REMOVE CONCRETE 153210
RELOCATE CRASH CUSHION 152388

REMOVE CONCRETE (CHANNEL) 153220
RELOCATE FENCE 152379

REMOVE CONCRETE (CURB AND GUTTER) 153215
RELOCATE GATE 152381

REMOVE CONCRETE (CURB, GUTTER, AND 153239
RELOCATE HYDRANT 152351 SIDEWALK)
RELOCATE IRRIGATION SYSTEM 152353 REMOVE CONCRETE (MISCELLANEOUS) 153246
RELOCATE MAILBOX 152370 REMOVE CONCRETE (STRUCTURE) 153213
RELOCATE MARKER 152385 REMOVE CONCRETE BARRIER 153221
RELOCATE METAL BEAM GUARD RAILING 152397 REMOVE CONCRETE BARRIER (TYPE 50) 153230
RELOCATE OBJECT MARKER 152384 REMOVE CONCRETE BARRIER (TYPE 50C) 153231
RELOCATE ROADSIDE SIGN 152390 REMOVE CONCRETE BARRIER (TYPE K) 153229
RELOCATE ROADSIDE SIGN (METAL POST) 152391 REMOVE CONCRETE CURB 153214
RELOCATE ROADSIDE SIGN (STRAP AND 152393 REMOVE CONCRETE CURB AND SIDEWALK 153216
SADDLE BRACKET METHOD) REMOVE CONCRETE DECK SURFACE 150870
RELOCATE ROADSIDE SIGN (WOOD POST) 152392

REMOVE CONCRETE FLARED END 153219
RELOCATE ROADSIDE SIGN-ONE POST 152386 SECTION
RELOCATE ROADSIDE SIGN-TWO POST 152387 REMOVE CONCRETE PAVEMENT 150846
RELOCATE SIGN PANEL 152396 EE&ASVE CONCRETE PAVEMENT AND 150847
RELOCATE SIGN STRUCTURE 152394 REMOVE CONCRETE SIDEWALK 153218
RELOCATE SIGN STRUCTURE (BRIDGE- 152398 REMOVE CONCRETE SIDEWALK AND 153211
MOUNTED) DRIVEWAY
RELOCATE WATER METER 152410 REMOVE CONTRAST TREATMENT 150720
REMODEL INLET 152703 REMOVE CORRUGATED METAL PIPE 150811
REMODEL SEWER MANHOLE 152730 REMOVE CORRUGATED STEEL PIPE 150813
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
REMOVE CRASH CUSHION 156585 REMOVE PAVEMENT MARKING 150713
REMOVE CRASH CUSHION (SAND FILLED) 156590 REMOVE PIPE 150806
REMOVE CULVERT 150805 REMOVE PULL BOX 869043
REMOVE CURB 150772 REMOVE REINFORCED CONCRETE BOX 150825
REMOVE DELINEA 151224 CULVERT
TOR REMOVE RETAINING WALL 150829
REMOVE DOU 150667
BLE METAL BEAM BARRIER REMOVE RETAINING WALL (PORTION) 150830
REMOVE DOW 150823
NDRAIN REMOVE RETAINING WALL (WOOD) 150834
REM 150804
OVE DRAINAGE FACILITY REMOVE ROADSIDE SIGN 150742
REMOVE DRAINA 150803
GE SYSTEM REMOVE ROADSIDE SIGN (METAL POST) 150745
REMOVE ENTRANCE TAPE 150615
c R REMOVE ROADSIDE SIGN (STEEL POST) 150750
REMOVE EXISTING SIGNA 861349
G SIGNAL SYSTEM REMOVE ROADSIDE SIGN (STRAP AND 150747
REMOVE EXISTING SOUND WALL 150835 SADDLE BRACKET METHOD)
REMOVE ROADSIDE SIGN (WOOD POST) 150744
REMOVE FENCE 150605
REMOVE ROADSIDE SIGN PANEL 150748
REMOVE FENCE (TYPE BW) 150606
REMOVE SEWER MANHOLE 150824
REMOVE FENCE (TYPE WM) 150607
REMOVE SEWER PIPE 150841
REMOVE FLARED END SECTION 150668
REMOVE SIGN FROM SIGN FRAME 150762
REMOVE GATE 150620
REMOVE SIGN OVERLAY 150764
REMOVE HEADWALL 150821
REMOVE SIGN PANEL 150763
REMOVE INLET 150820
REMOVE SIGN PANEL AND REMOVABLE 150761
REMOVE IRRIGATION FACILITY 150685 SIGN PANEL FRAME
REMOVE IRRIGATION SYSTEM 150686 REMOVE SIGN STRUCTURE 150760
REMOVE JUNGTION BOX 150828 REMOVE SINGLE METAL BEAM BARRIER 150665
REMOVE MANHOLE 150826 REMOVE SLOPE PAVING 150844
REMOVE MARKER 150630 REMOVE SOUND WALL 153250
REMOVE METAL BEAM GUARD RAILING 150662 REMOVE TERMINAL SECTION 150659
REMOVE METAL RAILING 156576 REMOVE THERMOPLASTIC PAVEMENT 150715
MARKING
REMOVE OVERSIDE DRAIN 150801 REMOVE THERMOPLASTIC TRAFFIC 150714
STRIPE
REMOVE PAINTED PAVEMENT MARKING 150712 REMOVE THERMOPLASTIC TRAEFIC 150718
REMOVE PAINTED TRAFFIC STRIPE 150711 STRIPE AND PAVEMENT MARKING
REMOVE TRAFFIC SIGNAL STANDARD 861304
REMOVE PAINTED TRAFFIC STRIPE AND 150716
PAVEMENT MARKING REMOVE TRAFFIC STRIPE 150710
REMOVE PAVEMENT 150855 REMOVE TRAFFIC STRIPE AND PAVEMENT 150717
REMOVE PAVEMENT MARKER 150722 MARKING
REMOVE TREE 160120
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
REMOVE UNSOUND CONCRETE 153223 ROADSIDE SIGN - ONE POST 566011
REMOVE UNSUITABLE MATERIAL 190167 ROADSIDE SIGN - TWO POST 566012
REMOVE WOOD FENCE 150604 ROADWAY EXCAVATION 190101
REMOVE YELLOW PAINTED PAVEMENT 150702 ROADWAY EXCAVATION (DETOUR 190138
MARKING REMOVAL)
REMOVE YELLOW PAINTED TRAFFIC 150701 ROADWAY EXCAVATION (GORE REMOVAL) 190134
STRIPE
REMOVE YELLOW THERMOPLASTIC 150705 ROADWAY EXCAVATION (SLIDE REMOVAL) 190130
PAVEMENT MARKING ROADWAY EXCAVATION (TYPE Y) 190103
REMOVE YELLOW THERMOPLASTIC 150704 (AERIALLY DEPOSITED LEAD)
TRAFFIC STRIPE ROADWAY EXCAVATION (TYPE Z-2) 190105
REPLACE 50 MM PLASTIC PIPE EDGE 152693 (AERIALLY DEPOSITED LEAD)
DRAIN ROADWAY EXCAVATION (TYPE Z-3) 190106
REPLACE ASPHALT CONCRETE 390095 (AERIALLY DEPOSITED LEAD)
SURFACING ROADWAY EXCAVATION (UNSUITABLE 190139
REPLACE ASPHALT CONCRETE 390145 MATERIAL)
SURFACING ROCK BLANKET 200114
REPLACE BEARING 518042
ROCK EXCAVATION 190161
REPLACE BEARING PAD 518040
ROCK FENCE 809800
REPLACE CONCRETE PAVEMENT (RAPID 401108
STRENGTH CONCRETE) ROCK SLOPE PROTECTION (1/2T, METHOD 720120
REPLACE SIGN PANEL (ROADSIDE SIGN) 152752 A)
ROCK SLOPE PROTECTION (1/2T, METHOD 721023
RESET CRASH CUSHION 152315 B)
152291 ROCK SLOPE PROTECTION (1/4 TON, 721007
RESET GATE NETHOD B)
RESET MAILBOX 152255 ROCK SLOPE PROTECTION (1/4T, METHOD 721024
152301 ®)
RESET MARKER ROCK SLOPE PROTECTION (1T, METHOD A) 720119
RESET MILEPOST MARKER 152299 ROCK SLOPE PROTECTION (1T, METHOD B) 721022
RESET OBJECT MARKER 152300 ROCK SLOPE PROTECTION (BACKING NO. 721010
RESET ROADSIDE SIGN 152320 1, METHOD B)
ROCK SLOPE PROTECTION (BACKING NO. 721011
RESET ROADSIDE SIGN (ONE POST) 152316 2, METHOD B)
ROCK SLOPE PROTECTION (BACKING NO. 721012
RESET ROADSIDE SIGN (TWO POST) 152317 3, METHOD B)
RESET ROADSIDE SIGN (WOOD POST) 152322 ROCK SLOPE PROTECTION (DRAINAGE 720002
OUTLET)
RETURN SECTION 839570 ROCK SLOPE PROTECTION (FACING, 721009
839545 METHOD B)
RETURN SECTION (THRIE BEAM BARRIER) ROCK SLOPE PROTECTION (LIGHT, 791008
RIPPED TEXTURE (ROPE) 511071 METHOD B)
ROCK SLOPE PROTECTION FABRIC 729010
ROADSIDE CLEARING 200002
ROOT PROTECTOR 205061
ROADSIDE SIGN (METAL POST) 562007
ROUT AND SEAL RANDOM CRACKS 414111
ROADSIDE SIGN (STRAP AND SADDLE 566013
390126

BRACKET METHOD)

RUBBERIZED ASPHALT CONCRETE (TYPE
G)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
RUBBERIZED ASPHALT CONCRETE (TYPE 390206 SEED (TYPE 1) (EROSION CONTROL) 203043
G)
RUBBERIZED ASPHALT CONCRETE (TYPE 390127 SEED (TYPE 2) (EROSION CONTROL) 203044
o
: SEWER MANHOLE 719200
RUBBERIZED ASPHALT CONCRETE (TYPE 390207
0) SHOTCRETE 530100
RUMBLE STRIP 394050
SHOULDER BACKING 190185
S SHOULDER RUMBLE STRIP 394053
SACKED CONCRETE SLOPE PROTECTION 725001 SHOULDER RUMBLE STRIP (AC, GROUND- 394054
IN INDENTATIONS)
SALVAGE CABLE BARRIER 151275 SHOULDER RUMBLE STRIP (AC, ROLLED- 394052
IN INDENTATIONS
SALVAGE CONCRETE BARRIER (TYPE K) 151274 )
SHOULDER RUMBLE STRIP (PCC, GROUND- 401082
SALVAGE CRASH CUSHION 158100 IN INDENTATIONS)
SIGN ILLUMINATION 860501
SALVAGE CRASH CUSHION MODULES 158101
SIGNAL (LOCATION 1) 860351
SALVAGE DOUBLE METAL BEAM BARRIER 151278
SIGNAL (LOCATION 2) 860352
SALVAGE DOUBLE THRIE BEAM BARRIER 151266
SIGNAL (LOCATION 3) 860353
SALVAGE FENCE 151264
SIGNAL (LOCATION 6) 860356
SALVAGE FRAME AND GRATE 151227
SIGNAL AND LIGHTING 860201
SALVAGE GRATE 151226
SIGNAL AND LIGHTING 860301
SALVAGE METAL BEAM GUARD RAILING 151272
SIGNAL AND LIGHTING (CITY) 860297
SALVAGE METAL BRIDGE RAILING 151270
SIGNAL AND LIGHTING (LOCATION 1) 860251
SALVAGE ROADSIDE SIGN 151281
SIGNAL AND LIGHTING (LOCATION 10) 860260
SALVAGE ROADSIDE SIGN PANEL 151282
SIGNAL AND LIGHTING (LOCATION 2) 860252
SAND BACKFILL 193114
SIGNAL AND LIGHTING (LOCATION 3) 860253
SAND BACKFILL (ABANDON SEWER) 193115
SIGNAL AND LIGHTING (LOCATION 4) 860254
SAND COVER 365001
SIGNAL AND LIGHTING (LOCATION 5) 860255
SCREENINGS (HOT-APPLIED) 375030
SIGNAL AND LIGHTING (LOCATION 6) 860256
SCREENINGS (MEDIUM FINE) 375021
SIGNAL AND LIGHTING (LOCATION 7) 860257
SCREENINGS (MEDIUM) 375022
SIGNAL AND LIGHTING (LOCATION 8) 860258
SEAL COURSE CONCRETE 510000
SIGNAL AND LIGHTING (LOCATION 9) 860259
SEAL LONGITUDINAL ISOLATION JOINT 404094
SIGNAL AND LIGHTING (STAGE 860298
SEAL LONGITUDINAL JOINT 414091 CONSTRUCTION)
SEAL PAVEMENT JOINT 404092 SIGNAL AND LIGHTING (TEMPORARY) 860150
SEAL RANDOM CRACKS 374206 SINGLE THRIE BEAM BARRIER 839301
203040 SINGLE THRIE BEAM BARRIER (BRIDGE) 839304

SEED (EROSION CONTROL)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
SINGLE THRIE BEAM BARRIER (STEEL 839303 SPRINKLER (TYPE C-3) 208483
POST)
SINGLE THRIE BEAM BARRIER (WOOD 839302 SPRINKLER CONTROL CONDUIT (BRIDGE) 860796
POST)
STABILIZING EMULSION (EROSION 203061
SIZE 27 CONDUIT 860762 CONTROL)
SIZE 32 INNERDUCT 860767 STRAW (EROSION CONTROL) 203003
SIZE 41 CONDUIT 860763 STRUCTURAL CONCRETE 510050
SIZE 53 CONDUIT 860764 STRUCTURAL CONCRETE, APPROACH 510080
SLAB
SIZE 78 CONDUIT 860765 STRUCTURAL CONCRETE, APPROACH 510085
SLOPE PAVING (CONCRET 721810 SLAB (TYPE EQ)
( E) STRUCTURAL CONCRETE, APPROACH 510088
SLOPE PAVING (MASONRY BLOCK) 721811 SLAB (TYPE N MODIFIED)
STRUCTURAL CONCRETE, APPROACH 510086
SLURRY SEAL 377501 SLAB (TYPE N)
STRUCTURAL CONCRETE, APPROACH 510087
SNOW POLE MARKER 820115 SLAB (TYPE R)
SOIL NAIL ASSEMBLY 197060 STRUCTURAL CONCRETE, BARRIER SLAB 510072
SOUND WALL (BARRIER) 517950 STRUCTURAL CONCRETE, BRIDGE 510053
SOUND WALL (BARRIER) (MASONRY 517961 STRUCTURAL CONCRETE, BRIDGE 510051
BLOCK) FOOTING
SOUND WALL (MASONRY BLOCK) 518002 STRUCTURAL CONCRETE, RETAINING 510060
WALL
22":1128 WALL (PRECAST CONCRETE 517992 STRUCTURAL CONCRETE, TUNNEL 510056
SOUND WALL (RETAINING WALL) 517960 STRUCTURAL CONCRETE, WALL 510058
SPLICE VAULT 869047 STRUCTURAL STEEL (BRIDGE) 550102
SPOT BLAST CLEAN AND PAINT 590135 STRUCTURAL STEEL PLATE UNDERPASS 676100
UNDERCOAT
SPRINKLER (TYPE A1) 208461 STRUCTURE BACKFILL 193001
SPRINKLER (TYPE A2) 208462 STRUCTURE BACKFILL (BRIDGE) 193003
SPRINKLER (TYPE A4) 208464 STRUCTURE BACKFILL (CRIB WALL) 193012
SPRINKLER (TYPE A5) 208465 STRUCTURE BACKFILL (CULVERT) 193004
SPRINKLER (TYPE A6) 208466 STRUCTURE BACKFILL (PUMPING PLANT) 192027
SPRINKLER (TYPE A7) 208467 STRUCTURE BACKFILL (RETAINING WALL) 193013
SPRINKLER (TYPE A-8) 208468 STRUCTURE BACKFILL (SLURRY CEMENT) 193006
SPRINKLER (TYPE B-1) 208471 STRUCTURE BACKFILL (SOIL NAIL WALL) 193028
SPRINKLER (TYPE B-2) 208472 STRUCTURE BACKFILL (SOLDIER PILE 193029
WALL)
SPRINKLER (TYPE B-4) 208474 STRUCTURE BACKFILL (TIEBACK WALL) 193026
SPRINKLER (TYPE C-1) 208481 STRUCTURE BACKFILL (TUNNEL) 193039
208482 STRUCTURE BACKFILL, RETAINING WALL 193020

SPRINKLER (TYPE C-2)

(SOUND WALL )
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
STRUCTURE CONCRETE (PUMPING PLANT) 510069 TEMPORARY CRASH CUSHION 129110
STRUCTURE CONCRETE, RETAINING 510059 TEMPORARY CRASH CUSHION MODULE 129100
WALL (SOUND WALL)
STRUCTURE EXCAVATION 192001 TEMPORARY CULVERT 073000
STRUCTURE EXCAVATION (BRIDGE) 192003 TEMPORARY DECK BRIDGING 072009
STRUCTURE EXCAVATION (CRIB WALL) 192036 TEMPORARY DELINEATOR (CLASS 1) 128201
STRUCTURE EXCAVATION (CULVERT) 192025 TEMPORARY END SECTION 121150
STRUCTURE EXCAVATION (PUMPING 192026 TEMPORARY EROSION CONTROL 074023
PLANT)
TEMPORARY EROSION CONT 074027
STRUCTURE EXCAVATION (RETAINING 192037 ROL BLANKET
WALL) TEMPORARY EROSION CONTROL FENCE 121103
STRUCTURE EXCAVATION (ROCK) 192035
TEMPORARY FENCE 071301
STRUCTURE EXCAVATION (SOIL NAIL 192055
WALL) TEMPORARY FENCE (TYPE CL-1.8) 071322
\?VTARI’_LE)CTURE EXCAVATION (SOLDIER PILE 192049 TEMPORARY FENCE (TYPE CL-6) 071321
STRUCTURE EXCAVATION (TIEBACK WALL) 192050 TEMPORARY FENCE (TYPE ESA) 071325
STRUCTURE EXCAVATION (TYPE A) 192008 TEMPORARY FIBER ROLL 074028
STRUCTURE EXCAVATION (TYPE D) 192020 TEMPORARY FLASHING BEACON 128660
STRUCTURE EXCAVATION (TYPE DH) 192021 TEMPORARY GRAVEL BAG BERM 074031
STRUCTURE EXCAVATION (TYPE H) 192023 TEMPORARY METAL BEAM GUARD RAILING 121140
STRUCTURE EXCAVATION (TYPE Y) 192051 TEMPORARY MULCH 074026
(AERIALLY DEPOSITED LEAD)
STRUCTURE EXCAVATION (TYPE Z-2) 192053 TEMPORARY PAVEMENT MARKER 120300
(AERIALLY DEPOSITED LEAD) TEMPORARY PAVEMENT MARKING (PAINT) 120149
STRUCTURE EXCAVATION, RETAINING 192048
WALL (SOUND WALL ) TEMPORARY PAVEMENT MARKING (TAPE) 120152
SUBGRADE ENHANCEMENT FABRIC 198200
TEMPORARY RAILING (TYPE K) 129000
SURVEY MONUMENT 810110
TEMPORARY SIGN 120330
SURVEY MONUMENT (TYPE A 810111
( ) TEMPORARY SIGNAL SYSTEM 128601
SURVEY MONUMENT (TYPE B 810112
( ) TEMPORARY SILT FENCE 074029
SURVEY MONUMENT (TYPE D 810116
( ) TEMPORARY SOIL STABILIZER 074025
SYSTEM TESTING AND DOCUMENTAT 869075
ON TEMPORARY STRAW BALE 074030
T TEMPORARY SUPPORT 072006
TAPERED INLET 692101 TEMPORARY TERMINAL SECTION (TYPE K) 121161
TEMPORARY CONCRETE WASHOUT 074032 TEMPORARY TRAFFIC SCREEN 129150
FACILITY
TEMPORARY TRAFFIC STRIPE (PAINT) 120159
TEMPORARY CONSTRUCTION ENTRANCE 074033
TEMPORARY TRAFFIC STRIPE (TAPE 120151
TEMPORARY COVER 074034 (TAPE)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
TERMINAL ANCHOR ASSEMBLY (TYPE CA) 839569 TRAFFIC MONITORING STATION 860935
630568 (LOCATION 5)

TERMINAL ANCHOR ASSEMBLY (TYPE SFT) TRAFFIC MONITORING STATION 860936
TERMINAL CONNECTOR 839537 (LOCATION 6)

TRANSPLANT PALM TREE 204031
TERMINAL CONNECTOR (THRIE BEAM 839547
BARRIER) TRANSPLANT TREE 204030
TERMINAL SECTION (THRIE BEAM 839546 994901
BARRIER) TRASH RECEPTACLE
TERMINAL SECTION (TYPE B) 839551 TREAT BRIDGE DECK 540102
TERMINAL SECTION (TYPE C) 839552 TREATED LUMBER AND TIMBER 570120
TERMINAL SYSTEM (TYPE CAT) 839566 TUBULAR HANDRAILING 833088
TERMINAL SYSTEM (TYPE CAT) BACKUP 839567 TUBULAR HANDRAILING (MODIFIED) 833090
TERMINAL SYSTEM (TYPE ET) 839559 TURF (SOD) 204042
TERMINAL SYSTEM (TYPE SRT) 839565 TWISTED PAIR CABLE (50 PAIR) 869029
TESTING WELL 760012 TWISTED PAIR CABLE (6 PAIR) 869025
THERMOPLASTIC CROSSWALK AND 840519 TWISTED PAIR CABLE (75 PAIR) 869031
PAVEMENT MARKING 66713
THERMOPLASTIC PAVEMENT MARKING 840515 TWISTED PAIR SPLICE CLOSURE 5
THERMOPLASTIC TRAFFIC STRIPE 840501 TYPE Il BARRICADE 120116
THERMOPLASTIC TRAFFIC STRIPE 840560 TYPE 1ll BARRICADE 120120
(SPRAYABLE) TYPE Il SERVICE EQUIPMENT ENCLOSURE 860620
TIE BAR 406001
TIE BAR (DRILL AND BOND) 406003 W
TIEBACK ANCHOR 500050 WARRANTY 070020
TIEDOWN ANCHOR 500060 WATER METER 208304
TIMBER CATWALK 575040 WATER POLLUTION CONTROL 074020
TIMBER LAGGING 575004 WATER SUPPLY SYSTEM 760080
TIME-RELATED OVERHEAD 070018 WATERSTOP 519001
TRAFFIC CONTROL SYSTEM 120100 WEIGH STATION BYPASS SYSTEM 861204
TRAFFIC MONITORING STATION 860930 WELDED STEEL PIPE CASING (BRIDGE) 703450
TRAFFIC MONITORING STATION (COUNT) 860925 WELL SCREEN 760035
TRAFFIC MONITORING STATION (INCIDENT) 860927 WILD FLOWER SEEDING 204053
TRAFFIC MONITORING STATION 860931 WOOD FENCE 800701
(LOCATION 1)
TRAFFIC MONITORING STATION 860932 WORK AREA MONITORING 590301
(LOCATION 2)
TRAFFIC MONITORING STATION 860933
(LOCATION 3)
TRAFFIC MONITORING STATION 860934
(LOCATION 4)
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State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
070010 PROGRESS SCHEDULE (CRITICAL PATH) LS 1 1 $17,500.00
LS 3 2 $10,000.00
LS 4 1 $300,000.00
LS 7 1 $10,000.00
LS 8 2 $15,000.00
LS 11 1 $9,000.00
LS 12 1 $7,000.00
Unit Sub Total LS 9 $368,500.00
Item Code 070010 Total No. of Proj. 9 Total Amount $368,500.00
070012 PROGRESS SCHEDULE (CRITICAL PATH LS 2 4 $44,500.00
METHOD)
LS 3 3 $21,500.00
LS 4 15 $197,893.00
LS 5 1 $10,000.00
LS 6 5 $36,000.00
LS 7 10 $69,000.00
LS 8 11 $85,000.00
LS 11 7 $126,957.00
LS 12 3 $16,000.00
Unit Sub Total LS 59 $606,850.00
Item Code 070012 Total No. of Proj. 59 Total Amount $606,850.00
070018 TIME-RELATED OVERHEAD DAY 7 1 770.00 $1,935.00 $1,489,950.00
Unit Sub Total DAY 1 770.00 $1,935.00 $1,489,950.00
070018 TIME-RELATED OVERHEAD LS 4 8 $6,675,942.00
LS 5 1 $425,000.00
LS 6 1 $500.00
LS 7 1 $150,000.00
LS 8 1 $480,000.00
LS 11 2 $760,000.00
Unit Sub Total LS 14 $8,491,442.00
070018 TIME-RELATED OVERHEAD WDAY 1 1 750.00 $2,300.00 $1,725,000.00
WDAY 2 3 430.00 $615.12 $264,500.00
WDAY 3 4 1,150.00 $1,658.26 $1,907,000.00
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State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
070018 TIME-RELATED OVERHEAD WDAY 4 8 4,490.00 $9,943.15 $44,644,750.00
WDAY 6 4 615.00 $1,178.54 $724,800.00
WDAY 7 8 3,405.00 $2,230.25 $7,594,000.00
WDAY 8 11 2,791.00 $1,600.75 $4,467,680.00
WDAY 11 5 2,385.00 $1,648.22 $3,931,000.00
WDAY 12 3 765.00 $1,938.37 $1,482,850.00
Unit Sub Total WDAY 47 16,781.00 $3,977.21 $66,741,580.00
Item Code 070018 Total No. of Proj. 62 Total Amount $76,722,972.00
070020 WARRANTY LS 2 3 $106,000.00
LS 4 1 $1,000.00
LS 5 2 $9,999.50
LS 7 1 $16,000.00
LS 10 1 $35,000.00
LS 11 2 $315,000.00
LS 12 1 $14,000.00
Unit Sub Total LS 11 $496,999.50
Item Code 070020 Total No. of Proj. 11 Total Amount $496,999.50
071301 TEMPORARY FENCE M 3 1 780.00 $40.00 $31,200.00
M 4 2 2,750.00 $24.22 $66,600.00
M 7 1 190.00 $18.00 $3,420.00
M 8 1 160.00 $10.00 $1,600.00
Unit Sub Total M 5 3,880.00 $26.50 $102,820.00
Item Code 071301 Total No. of Proj. 5 Total Amount $102,820.00
071321 TEMPORARY FENCE (TYPE CL-6) LF 8 1 1,450.00 $12.00 $17,400.00
Unit Sub Total LF 1 1,450.00 $12.00 $17,400.00
Item Code 071321 Total No. of Proj. 1 Total Amount $17,400.00
071322 TEMPORARY FENCE (TYPE CL-1.8) M 1 1 660.00 $8.00 $5,280.00
M 2 1 50.00 $35.00 $1,750.00
M 3 1 240.00 $40.00 $9,600.00
M 4 11 4,066.00 $44.18 $179,655.00
M 5 1 555.00 $22.00 $12,210.00
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State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
071322 TEMPORARY FENCE (TYPE CL-1.8) M 7 6 2,063.00 $24.45 $50,450.00
M 8 2 695.00 $15.14 $10,525.00
M 9 1 310.00 $50.00 $15,500.00
M 11 1 70.00 $40.00 $2,800.00
M 12 1 110.00 $20.00 $2,200.00
Unit Sub Total M 26 8,819.00 $32.88 $289,970.00
Item Code 071322 Total No. of Proj. 26 Total Amount $289,970.00
071325 TEMPORARY FENCE (TYPE ESA) LF 8 1 1,000.00 $6.00 $6,000.00
Unit Sub Total LF 1 1,000.00 $6.00 $6,000.00
071325 TEMPORARY FENCE (TYPE ESA) M 1 5 1,317.00 $13.57 $17,870.00
M 2 4 11,920.00 $5.49 $65,390.00
M 3 8 1,304.00 $12.34 $16,090.00
M 4 20 13,964.00 $10.37 $144,779.00
M 5 7 1,433.00 $9.14 $13,093.00
M 6 1 520.00 $20.00 $10,400.00
M 7 1 950.00 $15.00 $14,250.00
M 10 3 1,058.00 $12.13 $12,838.00
M 11 5 2,195.00 $10.84 $23,786.90
M 12 1 140.00 $4.00 $560.00
Unit Sub Total M 55 34,801.00 $9.17 $319,056.90
Item Code 071325 Total No. of Proj. 56 Total Amount $325,056.90
072006 TEMPORARY SUPPORT LS 4 1 $173,000.00
LS 6 1 $21,600.00
LS 8 1 $75,000.00
LS 11 1 $11,001.00
LS 12 2 $149,000.00
Unit Sub Total LS 6 $429,601.00
Item Code 072006 Total No. of Proj. 6 Total Amount $429,601.00
072009 TEMPORARY DECK BRIDGING LS 12 1 $1,500.00
Unit Sub Total Ls 1 $1,500.00
Item Code 072009 Total No. of Proj. 1 Total Amount $1,500.00
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State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
073000 TEMPORARY CULVERT M 1 1 29.00 $375.00 $10,875.00
2 1 3.00 $100.00 $300.00
M 6 1 360.00 $102.00 $36,720.00
Unit Sub Total M 3 392.00 $122.18 $47,895.00
Item Code 073000 Total No. of Proj. 3 Total Amount $47,895.00
073006 18" TEMPORARY CULVERT LF 8 1 84.00 $32.00 $2,688.00
Unit Sub Total LF 1 84.00 $32.00 $2,688.00
Item Code 073006 Total No. of Proj. 1 Total Amount $2,688.00
073026 300 MM TEMPORARY CULVERT M 11 1 260.00 $30.00 $7,800.00
Unit Sub Total M 1 260.00 $30.00 $7,800.00
Item Code 073026 Total No. of Proj 1 Total Amount $7,800.00
073028 450 MM TEMPORARY CULVERT M 8 1 64.00 $140.00 $8,960.00
Unit Sub Total M 1 64.00 $140.00 $8,960.00
Item Code 073028 Total No. of Proj 1 Total Amount $8,960.00
073029 600 MM TEMPORARY CULVERT M 1 1 11.00 $150.00 $1,650.00
Unit Sub Total M 1 11.00 $150.00 $1,650.00
Item Code 073029 Total No. of Proj. 1 Total Amount $1,650.00
074017 PREPARE WATER POLLUTION CONTROL LS 1 23 $53,450.00
PROGRAM
LS 2 21 $31,380.00
LS 3 23 $37,230.00
LS 4 38 $72,207.00
LS 5 16 $21,602.00
LS 6 24 $38,570.00
LS 7 30 $68,922.50
LS 8 24 $49,635.00
LS 9 3 $6,227.00
LS 10 14 $24,400.00
LS 11 17 $33,359.00
LS 12 16 $30,675.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total LS 249 $467,657.50
Item Code 074017 Total No. of Proj. 249 Total Amount $467,657.50
074018 HEALTH AND SAFETY PLAN LS 4 3 $11,000.00
LS 11 1 $5,000.00
Unit Sub Total LS 4 $16,000.00
Item Code 074018 Total No. of Proj. 4 Total Amount $16,000.00
074019 PREPARE STORM WATER POLLUTION LS 1 7 $40,000.00
PREVENTION PLAN
LS 2 9 $39,600.00
LS 3 7 $60,000.00
LS 4 30 $152,672.00
LS 5 9 $16,830.00
LS 6 14 $50,750.00
LS 7 15 $69,850.00
LS 8 13 $63,400.00
LS 9 2 $11,000.00
LS 10 10 $30,200.00
LS 11 12 $57,800.00
LS 12 7 $23,575.00
Unit Sub Total LS 135 $615,677.00
Item Code 074019 Total No. of Proj. 135 Total Amount $615,677.00
074020 \WATER POLLUTION CONTROL LS 1 30 $210,400.00
LS 2 31 $216,240.00
LS 3 30 $296,200.00
LS 4 69 $794,312.00
LS 5 25 $106,338.00
LS 6 38 $284,333.00
LS 7 45 $1,485,540.00
LS 8 36 $972,633.18
LS 9 5 $43,299.00
LS 10 24 $121,350.00
LS 11 28 $490,192.00
LS 12 22 $366,233.00
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State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total LS 383 $5,387,070.18
Item Code 074020 Total No. of Proj. 383 Total Amount  $5,387,070.18
074023 TEMPORARY EROSION CONTROL M2 4 4 77,700.00 $0.54 $42,200.00
M2 11 9 389,360.00 $0.31 $119,175.40
Unit Sub Total M2 13 467,060.00 $0.35 $161,375.40
Item Code 074023 Total No. of Proj. 13 Total Amount $161,375.40
074025 TEMPORARY SOIL STABILIZER KG 4 1 4,870.00 $4.00 $19,480.00
Unit Sub Total KG 1 4,870.00 $4.00 $19,480.00
074025 TEMPORARY SOIL STABILIZER M2 4 9 90,393.00 $1.04 $94,347.10
Unit Sub Total M2 9 90,393.00 $1.04 $94,347.10
Item Code 074025 Total No. of Proj. 10 Total Amount $113,827.10
074026 TEMPORARY MULCH M3 4 1 210.00 $12.00 $2,520.00
Unit Sub Total M3 1 210.00 $12.00 $2,520.00
Item Code 074026 Total No. of Proj. 1 Total Amount $2,520.00
074027 TEMPORARY EROSION CONTROL BLANKET SQFT 8 1 12,400.00 $2.50 $31,000.00
Unit Sub Total SQFT 1 12,400.00 $2.50 $31,000.00
Item Code 074027 Total No. of Proj. 1 Total Amount $31,000.00
074028 TEMPORARY FIBER ROLL M 2 4 17,685.00 $5.65 $99,957.00
11 5 12,690.00 $11.82 $150,040.00
Unit Sub Total M 9 30,375.00 $8.23 $249,997.00
Item Code 074028 Total No. of Proj. 9 Total Amount $249,997.00
074029 TEMPORARY SILT FENCE LF 4 1 1,800.00 $26.00 $46,800.00
Unit Sub Total LF 1 1,800.00 $26.00 $46,800.00
074029 TEMPORARY SILT FENCE M 1 1 86.00 $10.00 $860.00
M 2 6 6,380.00 $9.27 $59,165.00
M 3 1 1,050.00 $10.00 $10,500.00
M 4 22 38,176.00 $7.49 $286,078.50
M 5 1 96.00 $30.00 $2,880.00
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State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
074029 TEMPORARY SILT FENCE M 8 1 45.00 $10.00 $450.00
9 2 263.00 $21.01 $5,525.00
Unit Sub Total M 34 46,096.00 $7.93 $365,458.50
Item Code 074029 Total No. of Proj. 35 Total Amount $412,258.50
074030 TEMPORARY STRAW BALE EA 2 6 463.00 $23.74 $10,992.00
EA 3 1 63.00 $50.00 $3,150.00
EA 9 1 3.00 $25.00 $75.00
Unit Sub Total EA 8 529.00 $26.88 $14,217.00
Item Code 074030 Total No. of Proj. 8 Total Amount $14,217.00
074031 TEMPORARY GRAVEL BAG BERM EA 2 1 75.00 $30.00 $2,250.00
EA 9 1 240.00 $10.00 $2,400.00
Unit Sub Total EA 2 315.00 $14.76 $4,650.00
Item Code 074031 Total No. of Proj. 2 Total Amount $4,650.00
074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 1 4 6.00 $1,800.00 $10,800.00
EA 2 3 6.00 $2,303.17 $13,819.00
EA 4 30 160.00 $1,720.50 $275,280.00
EA 5 1 5.00 $5,900.00 $29,500.00
EA 6 1 2.00 $2,000.00 $4,000.00
EA 11 4 42.00 $2,900.00 $121,800.00
Unit Sub Total EA 43 221.00 $2,059.72 $455,199.00
074032 TEMPORARY CONCRETE WASHOUT FACILITY LS 4 4 $11,400.00
Unit Sub Total LS 4 $11,400.00
Item Code 074032 Total No. of Proj. 47 Total Amount $466,599.00
074033 TEMPORARY CONSTRUCTION ENTRANCE EA 4 26 125.00 $1,909.77 $238,721.00
Unit Sub Total EA 26 125.00 $1,909.77 $238,721.00
Item Code 074033 Total No. of Proj. 26 Total Amount $238,721.00
074034 TEMPORARY COVER LS 4 1 $2,000.00
Unit Sub Total LS 1 $2,000.00
074034 TEMPORARY COVER M2 4 25 77,010.00 $2.47 $190,431.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total M2 25 77,010.00 $2.47 $190,431.00
Item Code 074034 Total No. of Proj. 26 Total Amount $192,431.00
074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION EA 4 2 5.00 $690.00 $3,450.00
CONTROL)
EA 11 1 15.00 $275.00 $4,125.00
Unit Sub Total EA 3 20.00 $378.75 $7,575.00
Item Code 074037 Total No. of Proj. 3 Total Amount $7,575.00
120090 CONSTRUCTION AREA SIGNS LS 1 26 $155,121.00
LS 2 26 $257,777.00
LS 3 24 $233,550.00
LS 4 65 $1,162,922.00
LS 5 24 $92,989.00
LS 6 38 $218,308.00
LS 7 43 $430,376.00
LS 8 38 $419,963.49
LS 9 5 $167,933.00
LS 10 24 $254,850.26
LS 1 29 $247,611.00
LS 12 23 $164,054.00
Unit Sub Total LS 365 $3,805,454.75
Item Code 120090 Total No. of Proj. 365 Total Amount  $3,805,454.75
120100 TRAFFIC CONTROL SYSTEM LS 1 29 $1,090,704.00
LS 2 30 $1,884,565.05
LS 3 30 $1,796,351.30
LS 4 63 $4,881,166.40
LS 5 25 $656,686.50
LS 6 37 $2,111,990.50
LS 7 45 $5,400,910.80
LS 8 37 $3,666,689.60
LS 9 5 $498,804.00
LS 10 25 $1,012,677.89
LS 11 27 $2,710,602.00
LS 12 23 $956,418.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total LS 376 $26,667,566.04
Item Code 120100 Total No. of Proj. 376 Total Amount $26,667,566.04
120110 FLASHING ARROW SIGN EA 8 2 4.00 $5,500.00 $22,000.00
Unit Sub Total EA 2 4.00 $5,500.00 $22,000.00
Item Code 120110 Total No. of Proj. 2 Total Amount $22,000.00
120116 TYPE Il BARRICADE EA 1 1 9.00 $75.00 $675.00
EA 4 1 19.00 $50.00 $950.00
EA 8 2 241.00 $27.42 $6,608.00
Unit Sub Total EA 4 269.00 $30.61 $8,233.00
Item Code 120116 Total No. of Proj. 4 Total Amount $8,233.00
120120 TYPE lll BARRICADE EA 1 5 72.00 $155.42 $11,190.00
EA 2 1 9.00 $60.00 $540.00
EA 3 4 296.00 $83.61 $24,750.00
EA 4 8 254.00 $111.79 $28,393.50
EA 5 3 18.00 $61.33 $1,104.00
EA 6 3 193.00 $39.59 $7,640.00
EA 7 8 114.00 $95.82 $10,923.00
EA 8 7 324.00 $102.65 $33,260.00
EA 9 1 1.00 $200.00 $200.00
EA 10 2 27.00 $181.48 $4,900.00
EA 11 3 114.00 $214.47 $24,450.00
EA 12 1 2.00 $75.00 $150.00
Unit Sub Total EA 46 1,424.00 $103.58 $147,500.50
120120 TYPE lll BARRICADE LS 10 1 $1,800.00
Unit Sub Total LS 1 $1,800.00
Item Code 120120 Total No. of Proj. 47 Total Amount $149,300.50
120140 BARRICADE (LEFT IN PLACE) EA 4 1 4.00 $200.00 $800.00
EA 7 1 7.00 $75.00 $525.00
EA 11 1 4.00 $65.00 $260.00
Unit Sub Total EA 3 15.00 $105.67 $1,585.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 120140 Total No. of Proj. 3 Total Amount $1,585.00
120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 1 3 17.20 $116.16 $1,998.00
M2 2 3 23.30 $59.40 $1,384.00
M2 3 2 783.00 $19.65 $15,382.50
M2 4 8 590.00 $31.08 $18,340.00
M2 7 2 127.00 $39.26 $4,985.85
M2 8 2 330.00 $14.82 $4,890.00
M2 11 3 64.00 $20.38 $1,304.00
Unit Sub Total M2 23 1,934.50 $24.96 $48,284.35
120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 4 1 3,670.00 $2.00 $7,340.00
Unit Sub Total SQFT 1 3,670.00 $2.00 $7,340.00
Item Code 120149 Total No. of Proj. 24 Total Amount $55,624.35
120151 TEMPORARY TRAFFIC STRIPE (TAPE) M 1 3 7,050.00 $5.52 $38,934.00
M 2 2 3,500.00 $4.84 $16,930.00
M 3 6 15,440.00 $5.01 $77,381.00
M 4 4 44,460.00 $4.76 $211,820.00
M 5 3 910.00 $7.38 $6,712.00
M 6 4 19,690.00 $3.88 $76,420.00
M 7 9 24,770.00 $4.41 $109,340.00
M 8 4 11,370.00 $2.53 $28,785.80
M 9 1 2,970.00 $10.00 $29,700.00
M 10 3 3,900.00 $4.52 $17,613.00
M 11 4 109,870.00 $4.52 $496,490.00
Unit Sub Total M 43 243,930.00 $4.55 $1,110,125.80
Item Code 120151 Total No. of Proj. 43 Total Amount  $1,110,125.80
120152 TEMPORARY PAVEMENT MARKING (TAPE) M2 2 1 12.00 $85.00 $1,020.00
M2 3 4 82.00 $106.24 $8,712.00
M2 4 3 177.00 $78.64 $13,920.00
M2 5 2 5.30 $137.74 $730.00
M2 6 4 112.00 $108.42 $12,143.00
M2 8 5 161.00 $64.12 $10,324.10
M2 10 2 39.00 $100.77 $3,930.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
120152 TEMPORARY PAVEMENT MARKING (TAPE) M2 11 3 506.00 $60.51 $30,620.00
Unit Sub Total M2 24 1,094.30 $74.38 $81,399.10
Item Code 120152 Total No. of Proj. 24 Total Amount $81,399.10
120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 4 1 43,700.00 $0.25 $10,925.00
Unit Sub Total LF 1 43,700.00 $0.25 $10,925.00
120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 1 5 18,210.00 $1.65 $30,000.00
M 2 5 113,510.00 $0.64 $72,931.00
M 3 4 115,090.00 $0.36 $41,909.00
M 4 16 333,930.00 $1.37 $457,890.50
M 6 1 6,370.00 $0.40 $2,548.00
M 7 3 125,400.00 $0.55 $68,664.00
M 8 8 302,501.00 $0.34 $102,417.00
M 11 3 21,730.00 $0.58 $12,637.00
M 12 3 238,435.00 $0.36 $85,613.15
Unit Sub Total M 48 1,275,176.00 $0.69 $874,609.65
Item Code 120159 Total No. of Proj. 49 Total Amount $885,534.65
120165 CHANNELIZER (SURFACE MOUNTED) EA 1 6 362.00 $35.92 $13,002.00
EA 2 4 241.00 $33.11 $7,980.00
EA 3 5 840.00 $39.37 $33,074.00
EA 4 25 2,339.00 $30.49 $71,325.50
EA 5 3 57.00 $47.63 $2,715.00
EA 6 11 3,563.00 $20.71 $73,799.00
EA 7 22 2,573.00 $34.25 $88,128.00
EA 8 13 1,972.00 $27.19 $53,621.30
EA 9 1 41.00 $100.00 $4,100.00
EA 10 3 143.00 $33.43 $4,780.00
EA 12 5 499.00 $28.99 $14,465.00
Unit Sub Total EA 98 12,630.00 $29.06 $366,989.80
Item Code 120165 Total No. of Proj. 98 Total Amount $366,989.80
120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN EA 4 2 37.00 $45.14 $1,670.00
PLACE)
EA 6 1 16.00 $60.00 $960.00
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CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN EA 7 2 65.00 $34.00 $2,210.00
PLACE)
EA 8 2 86.00 $30.93 $2,660.00
EA 10 1 24.00 $40.00 $960.00
EA 11 4 171.00 $35.96 $6,150.00
Unit Sub Total EA 12 399.00 $36.62 $14,610.00
Item Code 120166 Total No. of Proj. 12 Total Amount $14,610.00
120182 PORTABLE DELINEATOR EA 2 1 380.00 $20.00 $7,600.00
EA 4 4 653.00 $40.31 $26,325.00
EA 10 1 310.00 $20.00 $6,200.00
Unit Sub Total EA 6 1,343.00 $29.88 $40,125.00
Item Code 120182 Total No. of Proj. 6 Total Amount $40,125.00
120200 FLASHING BEACON (PORTABLE) EA 5 1 3.00 $750.00 $2,250.00
EA 6 1 8.00 $500.00 $4,000.00
EA 8 5 36.00 $762.22 $27,440.00
Unit Sub Total EA 7 47.00 $716.81 $33,690.00
Item Code 120200 Total No. of Proj. 7 Total Amount $33,690.00
120300 TEMPORARY PAVEMENT MARKER EA 1 4 1,876.00 $4.44 $8,330.00
EA 3 5 10,190.00 $3.63 $36,975.00
EA 4 14 81,020.00 $4.48 $363,226.50
EA 5 1 48.00 $8.00 $384.00
EA 6 2 3,010.00 $3.78 $11,368.00
EA 7 12 51,539.00 $3.12 $160,622.00
EA 8 7 4,391.00 $2.60 $11,437.00
EA 10 2 1,070.00 $3.05 $3,265.00
EA 11 6 37,860.00 $3.27 $123,700.00
EA 12 2 1,489.00 $4.61 $6,857.00
Unit Sub Total EA 55 192,493.00 $3.77 $726,164.50
Item Code 120300 Total No. of Proj. 55 Total Amount $726,164.50
120330 TEMPORARY SIGN EA 11 1 3.00 $260.00 $780.00
Unit Sub Total EA 1 3.00 $260.00 $780.00
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CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 120330 Total No. of Proj. 1 Total Amount $780.00
121103 TEMPORARY EROSION CONTROL FENCE M 3 1 730.00 $15.00 $10,950.00
Unit Sub Total M 1 730.00 $15.00 $10,950.00
Item Code 121103 Total No. of Proj. 1 Total Amount $10,950.00
121140 TEMPORARY METAL BEAM GUARD RAILING M 3 1 6.00 $400.00 $2,400.00
8 2 118.00 $67.71 $7,990.00
Unit Sub Total M 3 124.00 $83.79 $10,390.00
Item Code 121140 Total No. of Proj. 3 Total Amount $10,390.00
121150 TEMPORARY END SECTION EA 3 1 1.00 $75.00 $75.00
Unit Sub Total EA 1 1.00 $75.00 $75.00
Item Code 121150 Total No. of Proj. 1 Total Amount $75.00
121161 TEMPORARY TERMINAL SECTION (TYPE K) EA 4 2 7.00 $1,400.00 $9,800.00
EA 7 8 17.00 $1,288.24 $21,900.00
Unit Sub Total EA 10 24.00 $1,320.83 $31,700.00
Item Code 121161 Total No. of Proj. 10 Total Amount $31,700.00
128201 TEMPORARY DELINEATOR (CLASS 1) EA 3 1 7.00 $40.00 $280.00
EA 8 1 430.00 $50.00 $21,500.00
EA 11 1 100.00 $35.00 $3,500.00
Unit Sub Total EA 3 537.00 $47.08 $25,280.00
Item Code 128201 Total No. of Proj. 3 Total Amount $25,280.00
128601 TEMPORARY SIGNAL SYSTEM LS 1 1 $54,500.00
LS 2 2 $210,800.00
LS 4 3 $240,000.00
LS 5 1 $55,000.00
Unit Sub Total LS 7 $560,300.00
Item Code 128601 Total No. of Proj. 7 Total Amount $560,300.00
128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 1 26 62.00 $5,446.45 $337,680.00
EA 2 8 18.00 $8,850.00 $159,300.00
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CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 3 5 10.00 $2,774.00 $27,740.00
EA 4 35 109.00 $7,219.72 $786,950.00
EA 8 28 70.00 $7,662.89 $536,402.00
EA 9 1 2.00 $10,000.00 $20,000.00
EA 11 27 86.00 $6,996.02 $601,658.00
EA 12 11 34.00 $3,240.41 $110,174.00
Unit Sub Total EA 141 391.00 $6,598.22 $2,579,904.00
128650 PORTABLE CHANGEABLE MESSAGE SIGN LS 1 2 $4,300.00
LS 2 13 $199,930.00
LS 3 23 $323,700.00
LS 4 8 $70,600.00
LS 5 22 $129,008.00
LS 6 36 $499,097.00
LS 8 1 $10,000.00
LS 9 2 $29,000.00
LS 10 24 $208,600.00
LS 12 12 $74,125.00
Unit Sub Total LS 143 $1,548,360.00
Item Code 128650 Total No. of Proj. 284 Total Amount  $4,128,264.00
128660 TEMPORARY FLASHING BEACON EA 1 1 2.00 $10,000.00 $20,000.00
EA 6 2 6.00 $7,066.67 $42,400.00
Unit Sub Total EA 3 8.00 $7,800.00 $62,400.00
128660 TEMPORARY FLASHING BEACON LS 2 5 $107,046.00
Unit Sub Total LS 5 $107,046.00
Item Code 128660 Total No. of Proj. 8 Total Amount $169,446.00
129000 TEMPORARY RAILING (TYPE K) EA 7 1 3,060.00 $24.00 $73,440.00
Unit Sub Total EA 1 3,060.00 $24.00 $73,440.00
129000 TEMPORARY RAILING (TYPE K) LF 4 1 30,900.00 $19.00 $587,100.00
Unit Sub Total LF 1 30,900.00 $19.00 $587,100.00
129000 TEMPORARY RAILING (TYPE K) LS 4 1 $5,075.00
Unit Sub Total LS 1 $5,075.00
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129000 TEMPORARY RAILING (TYPE K) M 1 7 4,198.00 $52.05 $218,510.00
M 2 5 3,475.00 $61.05 $212,150.00
M 3 9 15,663.00 $41.61 $651,720.00
M 4 28 145,811.00 $31.67 $4,617,455.00
M 5 1 36.00 $100.00 $3,600.00
M 6 7 8,443.00 $42.12 $355,630.00
M 7 22 101,520.00 $37.31 $3,787,504.80
M 8 11 22,355.00 $40.27 $900,294.80
M 9 2 1,050.00 $89.95 $94,450.00
M 10 3 2,140.00 $79.44 $170,000.00
M 11 12 74,900.00 $26.07 $1,952,420.00
M 12 8 13,870.00 $39.83 $552,400.00
Unit Sub Total M 115 393,461.00 $34.35 $13,516,134.60
Item Code 129000 Total No. of Proj. 118 Total Amount $14,181,749.60
129100 TEMPORARY CRASH CUSHION MODULE EA 1 8 321.00 $192.18 $61,690.00
EA 2 4 210.00 $255.00 $53,550.00
EA 3 9 818.00 $200.98 $164,400.00
EA 4 27 4,322.00 $204.65 $884,485.00
EA 6 6 359.00 $219.89 $78,940.00
EA 7 20 2,479.00 $233.70 $579,340.00
EA 8 7 269.00 $227.21 $61,118.40
EA 9 2 56.00 $325.00 $18,200.00
EA 10 3 100.00 $328.00 $32,800.00
EA 11 10 1,154.00 $198.25 $228,780.00
EA 12 6 275.00 $364.25 $100,170.00
Unit Sub Total EA 102 10,363.00 $218.42 $2,263,473.40
129100 TEMPORARY CRASH CUSHION MODULE M 12 1 11.00 $250.00 $2,750.00
Unit Sub Total M 1 11.00 $250.00 $2,750.00
Item Code 129100 Total No. of Proj. 103 Total Amount  $2,266,223.40
129110 TEMPORARY CRASH CUSHION EA 4 1 112.00 $100.00 $11,200.00
EA 7 1 14.00 $250.00 $3,500.00
EA 11 1 5.00 $6,000.00 $30,000.00
Unit Sub Total EA 3 131.00 $341.22 $44,700.00
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129110 TEMPORARY CRASH CUSHION LS 5 1 $2,500.00
Unit Sub Total LS 1 $2,500.00
Item Code 129110 Total No. of Proj. 4 Total Amount $47,200.00
129150 TEMPORARY TRAFFIC SCREEN LF 4 1 29,200.00 $4.70 $137,240.00
Unit Sub Total LF 1 29,200.00 $4.70 $137,240.00
129150 TEMPORARY TRAFFIC SCREEN M 4 9 32,713.00 $7.15 $233,812.00
8 1 7,690.00 $4.00 $30,760.00
M 12 7 16,790.00 $7.02 $117,895.00
Unit Sub Total M 17 57,193.00 $6.69 $382,467.00
Item Code 129150 Total No. of Proj. 18 Total Amount $519,707.00
150206 ABANDON CULVERT EA 1 3 5.00 $1,440.00 $7,200.00
EA 2 4 11.00 $1,272.73 $14,000.00
EA 3 3 15.00 $1,800.00 $27,000.00
EA 4 12 156.00 $846.85 $132,108.00
EA 5 1 1.00 $2,000.00 $2,000.00
EA 6 1 2.00 $1,000.00 $2,000.00
EA 7 2 5.00 $2,813.00 $14,065.00
EA 10 1 1.00 $2,500.00 $2,500.00
EA 11 4 9.00 $1,133.33 $10,200.00
Unit Sub Total EA 31 205.00 $1,029.62 $211,073.00
150206 ABANDON CULVERT 2 2 515.00 $55.17 $28,415.00
4 2 275.00 $55.00 $15,125.00
M 7 1 27.00 $50.00 $1,350.00
Unit Sub Total M 5 817.00 $54.94 $44,890.00
Item Code 150206 Total No. of Proj. 36 Total Amount $255,963.00
150221 ABANDON INLET EA 1 1 1.00 $100.00 $100.00
EA 3 2 3.00 $500.00 $1,500.00
EA 4 10 36.00 $783.72 $28,214.00
EA 8 1 2.00 $500.00 $1,000.00
Unit Sub Total EA 14 42.00 $733.67 $30,814.00
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Item Code 150221 Total No. of Proj. 14 Total Amount $30,814.00
150224 ABANDON MANHOLE EA 4 1 3.00 $1,200.00 $3,600.00
Unit Sub Total EA 1 3.00 $1,200.00 $3,600.00
Item Code 150224 Total No. of Proj. 1 Total Amount $3,600.00
150227 ABANDON PIPELINE EA 2 1 1.00 $1,000.00 $1,000.00
Unit Sub Total EA 1 1.00 $1,000.00 $1,000.00
Item Code 150227 Total No. of Proj. 1 Total Amount $1,000.00
150229 ABANDON WATER WELL EA 10 1 1.00 $3,000.00 $3,000.00
Unit Sub Total EA 1 1.00 $3,000.00 $3,000.00
150229 ABANDON WATER WELL LS 10 1 $2,500.00
Unit Sub Total LS 1 $2,500.00
Item Code 150229 Total No. of Proj. 2 Total Amount $5,500.00
150241 ABANDON SEWER EA 4 2 2.00 $4,000.00 $8,000.00
Unit Sub Total EA 2 2.00 $4,000.00 $8,000.00
150241 ABANDON SEWER M 4 1 39.00 $100.00 $3,900.00
7 1 750.00 $10.00 $7,500.00
Unit Sub Total M 2 789.00 $14.45 $11,400.00
Item Code 150241 Total No. of Proj. 4 Total Amount $19,400.00
150305 OBLITERATE SURFACING M2 1 2 580.00 $5.05 $2,930.00
M2 2 2 2,180.00 $2.61 $5,690.00
M2 3 3 11,470.00 $1.67 $19,115.00
M2 4 4 6,640.00 $3.57 $23,700.00
M2 6 2 11,920.00 $1.15 $13,760.00
M2 8 1 11,100.00 $1.00 $11,100.00
Unit Sub Total M2 14 43,890.00 $1.74 $76,295.00
Item Code 150305 Total No. of Proj. 14 Total Amount $76,295.00
150604 REMOVE WOOD FENCE M 4 1 10.00 $100.00 $1,000.00
7 1 87.00 $35.00 $3,045.00
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150604 REMOVE WOOD FENCE M 11 1 150.00 $35.00 $5,250.00
Unit Sub Total M 3 247.00 $37.63 $9,295.00
Item Code 150604 Total No. of Proj. 3 Total Amount $9,295.00
150605 REMOVE FENCE M 1 1 370.00 $25.00 $9,250.00
M 2 2 5,650.00 $12.13 $68,555.00
M 3 2 1,890.00 $10.57 $19,980.00
M 4 4 1,120.00 $15.81 $17,710.00
M 5 1 100.00 $8.00 $800.00
M 8 1 2,310.00 $8.00 $18,480.00
M 11 1 5,470.00 $2.00 $10,940.00
Unit Sub Total M 12 16,910.00 $8.62 $145,715.00
Item Code 150605 Total No. of Proj. 12 Total Amount $145,715.00
150606 REMOVE FENCE (TYPE BW) M 2 1 18.00 $15.00 $270.00
M 3 2 5,390.00 $3.04 $16,410.00
M 4 1 120.00 $15.00 $1,800.00
M 5 3 2,960.00 $6.77 $20,045.00
M 6 2 515.00 $4.19 $2,160.00
M 7 1 1,870.00 $8.00 $14,960.00
M 8 1 1,730.00 $10.00 $17,300.00
Unit Sub Total M 1 12,603.00 $5.79 $72,945.00
Item Code 150606 Total No. of Proj. 11 Total Amount $72,945.00
150607 REMOVE FENCE (TYPE WM) M 2 1 2,300.00 $1.07 $2,461.00
M 8 1 1,500.00 $9.50 $14,250.00
Unit Sub Total M 2 3,800.00 $4.40 $16,711.00
Item Code 150607 Total No. of Proj. 2 Total Amount $16,711.00
150608 REMOVE CHAIN LINK FENCE LF 4 1 6,940.00 $4.00 $27,760.00
Unit Sub Total LF 1 6,940.00 $4.00 $27,760.00
150608 REMOVE CHAIN LINK FENCE M 1 2 223.00 $9.04 $2,016.00
M 4 9 10,828.00 $9.61 $104,108.00
M 5 1 490.00 $15.00 $7,350.00
M 6 1 270.00 $11.00 $2,970.00
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150608 REMOVE CHAIN LINK FENCE M 7 11 7,076.00 $11.77 $83,273.00
M 8 3 3,487.00 $8.82 $30,764.00
M 10 1 65.00 $50.00 $3,250.00
M 11 5 2,076.00 $18.19 $37,764.00
M 12 4 1,758.00 $16.80 $29,538.00
Unit Sub Total M 37 26,273.00 $11.46 $301,033.00
Item Code 150608 Total No. of Proj. 38 Total Amount $328,793.00
150615 REMOVE ENTRANCE TAPER EA 6 1 11.00 $100.00 $1,100.00
Unit Sub Total EA 1 11.00 $100.00 $1,100.00
Item Code 150615 Total No. of Proj. 1 Total Amount $1,100.00
150620 REMOVE GATE EA 4 4 16.00 $288.13 $4,610.00
EA 5 1 1.00 $100.00 $100.00
Unit Sub Total EA 5 17.00 $277.06 $4,710.00
Item Code 150620 Total No. of Proj. 5 Total Amount $4,710.00
150630 REMOVE MARKER EA 1 1 1.00 $20.00 $20.00
EA 2 2 134.00 $11.94 $1,600.00
EA 3 1 2.00 $10.00 $20.00
EA 8 1 710.00 $2.00 $1,420.00
EA 10 1 2.00 $30.00 $60.00
Unit Sub Total EA 6 849.00 $3.67 $3,120.00
Item Code 150630 Total No. of Proj. 6 Total Amount $3,120.00
150645 REMOVE BARRICADE EA 8 1 2.00 $50.00 $100.00
EA 11 2 20.00 $145.00 $2,900.00
Unit Sub Total EA 3 22.00 $136.36 $3,000.00
Item Code 150645 Total No. of Proj. 3 Total Amount $3,000.00
150659 REMOVE TERMINAL SECTION EA 8 2 14.00 $441.43 $6,180.00
EA 9 1 2.00 $470.00 $940.00
Unit Sub Total EA 3 16.00 $445.00 $7,120.00
Item Code 150659 Total No. of Proj. 3 Total Amount $7,120.00
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150662 REMOVE METAL BEAM GUARD RAILING LF 4 1 350.00 $41.00 $14,350.00
Unit Sub Total LF 1 350.00 $41.00 $14,350.00
150662 REMOVE METAL BEAM GUARD RAILING M 1 7 489.00 $26.57 $12,995.00
M 2 8 3,460.00 $18.83 $65,156.00
M 3 12 2,505.00 $24.19 $60,584.00
M 4 13 2,919.00 $23.14 $67,542.20
M 5 5 172.00 $84.63 $14,556.00
M 6 4 496.00 $37.22 $18,460.50
M 7 22 10,304.00 $28.06 $289,164.00
M 8 9 3,287.00 $23.06 $75,806.00
M 10 3 1,630.00 $15.88 $25,880.00
M 11 8 2,334.00 $25.78 $60,169.95
M 12 6 5,320.00 $32.19 $171,252.50
Unit Sub Total M 97 32,916.00 $26.17 $861,566.15
Item Code 150662 Total No. of Proj. 98 Total Amount $875,916.15
150665 REMOVE SINGLE METAL BEAM BARRIER M 4 2 3,430.00 $29.04 $99,600.00
M 7 2 480.00 $15.88 $7,620.00
Unit Sub Total M 4 3,910.00 $27.42 $107,220.00
Item Code 150665 Total No. of Proj. 4 Total Amount $107,220.00
150667 REMOVE DOUBLE METAL BEAM BARRIER M 3 1 22.00 $80.00 $1,760.00
M 4 2 8,430.00 $35.91 $302,760.00
M 7 3 775.00 $23.64 $18,320.00
M 8 1 2,720.00 $19.00 $51,680.00
Unit Sub Total M 7 11,947.00 $31.35 $374,520.00
Item Code 150667 Total No. of Proj. 7 Total Amount $374,520.00
150668 REMOVE FLARED END SECTION EA 1 1 1.00 $80.00 $80.00
EA 3 4 27.00 $337.04 $9,100.00
EA 4 6 19.00 $357.63 $6,795.00
EA 6 2 20.00 $100.00 $2,000.00
EA 7 1 1.00 $200.00 $200.00
EA 8 1 2.00 $200.00 $400.00
EA 10 1 5.00 $10.00 $50.00
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Unit Sub Total EA 16 75.00 $248.33 $18,625.00
Item Code 150668 Total No. of Proj. 16 Total Amount $18,625.00
150685 REMOVE IRRIGATION FACILITY LS 8 1 $5,000.00
Unit Sub Total LS 1 $5,000.00
Item Code 150685 Total No. of Proj. 1 Total Amount $5,000.00
150686 REMOVE IRRIGATION SYSTEM LS 11 2 $9,000.00
Unit Sub Total LS 2 $9,000.00
Item Code 150686 Total No. of Proj. 2 Total Amount $9,000.00
150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M 1 1 760.00 $6.50 $4,940.00
M 4 4 29,030.00 $2.47 $71,660.00
M 7 2 13,190.00 $1.88 $24,802.60
M 8 2 1,220.00 $1.30 $1,590.00
M 12 1 6,210.00 $1.70 $10,557.00
Unit Sub Total M 10 50,410.00 $2.25 $113,549.60
150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M2 4 1 4.00 $20.00 $80.00
M2 7 1 180.00 $34.60 $6,228.00
Unit Sub Total M2 2 184.00 $34.28 $6,308.00
Item Code 150701 Total No. of Proj. 12 Total Amount $119,857.60
150702 REMOVE YELLOW PAINTED PAVEMENT M2 4 1 2.00 $20.00 $40.00
MARKING
Unit Sub Total M2 1 2.00 $20.00 $40.00
Item Code 150702 Total No. of Proj. 1 Total Amount $40.00
150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC M 1 5 4,570.00 $9.00 $41,150.00
STRIPE
M 2 2 2,200.00 $5.01 $11,023.50
M 3 1 560.00 $4.85 $2,716.00
M 4 27 95,545.00 $3.58 $342,398.00
M 5 2 230.00 $16.52 $3,800.00
M 6 3 5,070.00 $4.95 $25,080.00
M 7 12 35,510.00 $2.47 $87,538.50
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150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC M 8 8 15,694.00 $3.91 $61,405.00
STRIPE
M 10 5 3,983.00 $3.35 $13,334.50
M 12 9 30,760.00 $2.43 $74,713.30
Unit Sub Total M 74 194,122.00 $3.42 $663,158.80
Item Code 150704 Total No. of Proj. 74 Total Amount $663,158.80
150705 REMOVE YELLOW THERMOPLASTIC PAVEMENT M2 1 1 33.00 $75.00 $2,475.00
MARKING
M2 2 2 41.30 $117.60 $4,857.00
M2 3 1 32.00 $92.00 $2,944.00
M2 4 4 400.00 $40.67 $16,270.00
M2 5 3 248.00 $64.60 $16,020.00
M2 6 2 82.00 $154.61 $12,678.00
M2 7 1 200.00 $20.90 $4,180.00
M2 8 1 160.00 $15.00 $2,400.00
M2 10 2 39.00 $33.85 $1,320.00
Unit Sub Total M2 17 1,235.30 $51.12 $63,144.00
Item Code 150705 Total No. of Proj. 17 Total Amount $63,144.00
150710 REMOVE TRAFFIC STRIPE LS 8 1 $10,000.00
Unit Sub Total LS 1 $10,000.00
150710 REMOVE TRAFFIC STRIPE M 2 3 3,960.00 $2.87 $11,355.00
M 3 2 2,860.00 $3.80 $10,860.00
M 4 3 37,390.00 $1.23 $45,967.00
M 5 1 190.00 $4.00 $760.00
M 6 3 2,841.00 $3.91 $11,100.10
M 7 7 77,458.00 $1.15 $89,454.00
M 8 3 15,870.00 $0.75 $11,835.00
M 9 1 2,690.00 $4.00 $10,760.00
M 11 1 17,100.00 $1.70 $29,070.00
M 12 1 68,800.00 $0.95 $65,360.00
Unit Sub Total M 25 229,159.00 $1.25 $286,521.10
Item Code 150710 Total No. of Proj. 26 Total Amount $296,521.10
150711 REMOVE PAINTED TRAFFIC STRIPE M 1 1 210.00 $12.00 $2,520.00

Page 22



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
150711 REMOVE PAINTED TRAFFIC STRIPE M 4 7 52,155.00 $1.64 $85,450.00
M 5 1 1,270.00 $2.00 $2,540.00
M 6 3 5,980.00 $2.37 $14,178.00
M 7 2 64,200.00 $1.17 $75,198.00
M 8 3 19,770.00 $1.21 $24,015.00
M 12 4 27,340.00 $1.30 $35,637.20
Unit Sub Total M 21 170,925.00 $1.40 $239,538.20
Item Code 150711 Total No. of Proj. 21 Total Amount $239,538.20
150712 REMOVE PAINTED PAVEMENT MARKING M2 4 2 158.00 $46.58 $7,360.00
M2 7 1 180.00 $16.05 $2,889.00
M2 8 1 7.00 $19.00 $133.00
Unit Sub Total M2 4 345.00 $30.09 $10,382.00
Item Code 150712 Total No. of Proj. 4 Total Amount $10,382.00
150713 REMOVE PAVEMENT MARKING M2 2 3 100.00 $53.04 $5,304.00
M2 3 5 392.00 $19.84 $7,778.00
M2 4 1 20.00 $21.55 $431.00
M2 6 1 20.00 $32.00 $640.00
M2 7 1 80.00 $23.10 $1,848.00
M2 8 2 195.00 $12.49 $2,436.00
Unit Sub Total M2 13 807.00 $22.85 $18,437.00
Item Code 150713 Total No. of Proj. 13 Total Amount $18,437.00
150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 4 1 22,400.00 $0.50 $11,200.00
Unit Sub Total LF 1 22,400.00 $0.50 $11,200.00
150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 1 6 4,990.00 $4.04 $20,178.00
M 3 1 1,770.00 $2.20 $3,894.00
M 4 23 73,671.00 $1.94 $142,781.00
M 5 5 9,000.00 $1.87 $16,826.00
M 6 3 5,430.00 $2.07 $11,230.00
M 7 14 123,610.00 $1.38 $170,605.00
M 8 6 19,620.00 $1.64 $32,218.50
M 10 5 10,560.00 $1.88 $19,877.50
M 12 12 60,722.00 $1.57 $95,206.50
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Unit Sub Total M 75 309,373.00 $1.66 $512,816.50
Item Code 150714 Total No. of Proj. 76 Total Amount $524,016.50
150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 1 5 233.00 $44.17 $10,291.75
M2 2 4 273.00 $24.96 $6,814.00
M2 3 2 23.00 $61.09 $1,405.00
M2 4 12 1,810.00 $21.20 $38,370.50
M2 5 7 1,478.00 $23.35 $34,512.20
M2 6 5 160.00 $30.50 $4,879.70
M2 7 7 769.00 $15.47 $11,893.00
M2 8 9 1,621.00 $14.49 $23,492.60
M2 10 8 839.00 $25.62 $21,497.50
M2 12 10 991.00 $19.28 $19,109.50
Unit Sub Total M2 69 8,197.00 $21.02 $172,265.75
Item Code 150715 Total No. of Proj. 69 Total Amount $172,265.75
150716 REMOVE PAINTED TRAFFIC STRIPE AND M2 8 1 570.00 $11.50 $6,555.00
PAVEMENT MARKING
Unit Sub Total M2 1 570.00 $11.50 $6,555.00
Item Code 150716 Total No. of Proj. 1 Total Amount $6,555.00
150717 REMOVE TRAFFIC STRIPE AND PAVEMENT M 1 1 830.00 $4.00 $3,320.00
MARKING
M 4 1 4,340.00 $3.00 $13,020.00
Unit Sub Total M 2 5,170.00 $3.16 $16,340.00
150717 REMOVE TRAFFIC STRIPE AND PAVEMENT M2 7 1 1,160.00 $13.00 $15,080.00
MARKING
M2 11 9 28,120.00 $9.81 $275,940.00
Unit Sub Total M2 10 29,280.00 $9.94 $291,020.00
Item Code 150717 Total No. of Proj. 12 Total Amount $307,360.00
150718 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 4 1 2,540.00 $3.50 $8,890.00
AND PAVEMENT MARKING
Unit Sub Total M 1 2,540.00 $3.50 $8,890.00
150718 REMOVE THERMOPLASTIC TRAFFIC STRIPE M2 4 1 440.00 $25.00 $11,000.00

AND PAVEMENT MARKING
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150718 REMOVE THERMOPLASTIC TRAFFIC STRIPE M2 5 1 58.00 $25.00 $1,450.00
AND PAVEMENT MARKING
M2 6 1 96.00 $27.50 $2,640.00
M2 8 1 80.00 $14.00 $1,120.00
Unit Sub Total M2 4 674.00 $24.05 $16,210.00
Item Code 150718 Total No. of Proj. 5 Total Amount $25,100.00
150720 REMOVE CONTRAST TREATMENT M2 4 1 552.00 $10.00 $5,520.00
M2 10 1 840.00 $1.00 $840.00
Unit Sub Total M2 2 1,392.00 $4.57 $6,360.00
Item Code 150720 Total No. of Proj. 2 Total Amount $6,360.00
150722 REMOVE PAVEMENT MARKER EA 1 2 1,090.00 $2.85 $3,102.40
EA 2 2 640.00 $3.19 $2,040.00
EA 4 30 142,361.00 $1.08 $154,095.65
EA 5 6 3,300.00 $1.26 $4,146.00
EA 6 6 2,538.00 $1.40 $3,557.00
EA 7 20 84,643.00 $0.86 $72,674.52
EA 8 13 51,272.00 $0.69 $35,513.00
EA 10 6 4,923.00 $1.01 $4,989.50
EA 11 3 34,945.00 $0.67 $23,250.00
EA 12 15 83,509.00 $0.71 $59,359.90
Unit Sub Total EA 103 409,221.00 $0.89 $362,727.97
150722 REMOVE PAVEMENT MARKER LS 8 1 $20,000.00
Unit Sub Total LS 1 $20,000.00
150722 REMOVE PAVEMENT MARKER M 8 1 2,930.00 $1.00 $2,930.00
Unit Sub Total M 1 2,930.00 $1.00 $2,930.00
Item Code 150722 Total No. of Proj. 105 Total Amount $385,657.97
150730 REMOVE CHANNELIZERS EA 1 1 10.00 $100.00 $1,000.00
EA 4 3 40.00 $12.63 $505.00
EA 7 1 30.00 $10.00 $300.00
EA 8 1 31.00 $10.00 $310.00
EA 11 2 123.00 $2.85 $350.00
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Unit Sub Total EA 8 234.00 $10.53 $2,465.00
Item Code 150730 Total No. of Proj. 8 Total Amount $2,465.00
150742 REMOVE ROADSIDE SIGN EA 1 4 55.00 $84.91 $4,670.00
EA 2 10 340.00 $110.09 $37,432.00
EA 3 10 174.00 $113.17 $19,692.40
EA 4 12 224.00 $235.01 $52,641.50
EA 5 4 40.00 $111.25 $4,450.00
EA 6 7 98.00 $107.23 $10,509.00
EA 7 14 142.00 $164.73 $23,391.25
EA 8 3 81.00 $121.48 $9,840.00
EA 9 2 79.00 $104.35 $8,244.00
EA 10 5 36.00 $131.86 $4,747.00
EA 11 9 177.00 $126.06 $22,313.50
EA 12 3 10.00 $135.60 $1,356.00
Unit Sub Total EA 83 1,456.00 $136.87 $199,286.65
Item Code 150742 Total No. of Proj. 83 Total Amount $199,286.65
150744 REMOVE ROADSIDE SIGN (WOOD POST) EA 1 1 1.00 $100.00 $100.00
EA 2 1 1.00 $100.00 $100.00
EA 4 4 116.00 $81.55 $9,460.00
EA 5 1 3.00 $115.00 $345.00
EA 7 4 47.00 $100.21 $4,710.00
EA 8 2 7.00 $135.71 $950.00
EA 12 4 42.00 $135.95 $5,710.00
Unit Sub Total EA 17 217.00 $98.50 $21,375.00
Item Code 150744 Total No. of Proj. 17 Total Amount $21,375.00
150745 REMOVE ROADSIDE SIGN (METAL POST) EA 4 1 4.00 $100.00 $400.00
EA 7 3 10.00 $191.00 $1,910.00
Unit Sub Total EA 4 14.00 $165.00 $2,310.00
Item Code 150745 Total No. of Proj. 4 Total Amount $2,310.00
150747 REMOVE ROADSIDE SIGN (STRAP AND SADDLE EA 4 3 56.00 $40.63 $2,275.00
BRACKET METHOD)
EA 7 1 15.00 $100.00 $1,500.00
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150747 REMOVE ROADSIDE SIGN (STRAP AND SADDLE EA 12 3 13.00 $61.62 $801.00
BRACKET METHOD)
Unit Sub Total EA 7 84.00 $54.48 $4,576.00
Item Code 150747 Total No. of Proj. 7 Total Amount $4,576.00
150748 REMOVE ROADSIDE SIGN PANEL EA 4 2 15.00 $80.40 $1,206.00
EA 7 1 1.00 $50.00 $50.00
EA 8 1 3.00 $110.00 $330.00
EA 10 1 1.00 $54.00 $54.00
Unit Sub Total EA 5 20.00 $82.00 $1,640.00
Item Code 150748 Total No. of Proj. 5 Total Amount $1,640.00
150750 REMOVE ROADSIDE SIGN (STEEL POST) EA 7 1 7.00 $100.00 $700.00
Unit Sub Total EA 1 7.00 $100.00 $700.00
Item Code 150750 Total No. of Proj. 1 Total Amount $700.00
150760 REMOVE SIGN STRUCTURE EA 3 2 2.00 $10,100.00 $20,200.00
EA 4 7 38.00 $3,658.03 $139,005.00
EA 7 9 42.00 $4,171.43 $175,200.00
EA 8 2 2.00 $6,191.00 $12,382.00
EA 10 1 1.00 $6,000.00 $6,000.00
EA 11 4 18.00 $4,855.56 $87,400.00
EA 12 4 13.00 $4,646.15 $60,400.00
Unit Sub Total EA 29 116.00 $4,315.41 $500,587.00
Item Code 150760 Total No. of Proj. 29 Total Amount $500,587.00
150761 REMOVE SIGN PANEL AND REMOVABLE SIGN M2 7 1 48.00 $60.00 $2,880.00
PANEL FRAME
Unit Sub Total M2 1 48.00 $60.00 $2,880.00
Item Code 150761 Total No. of Proj. 1 Total Amount $2,880.00
150762 REMOVE SIGN FROM SIGN FRAME EA 4 1 5.00 $100.00 $500.00
Unit Sub Total EA 1 5.00 $100.00 $500.00
Item Code 150762 Total No. of Proj. 1 Total Amount $500.00
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150763 REMOVE SIGN PANEL EA 4 2 19.00 $217.89 $4,140.00
EA 7 1 2.00 $430.00 $860.00
EA 11 3 28.00 $721.43 $20,200.00
EA 12 1 1.00 $139.00 $139.00
Unit Sub Total EA 7 50.00 $506.78 $25,339.00
Item Code 150763 Total No. of Proj. 7 Total Amount $25,339.00
150764 REMOVE SIGN OVERLAY EA 4 1 2.00 $500.00 $1,000.00
Unit Sub Total EA 1 2.00 $500.00 $1,000.00
Item Code 150764 Total No. of Proj. 1 Total Amount $1,000.00
150767 REMOVE BRIDGE MOUNTED SIGN EA 3 2 3.00 $3,933.33 $11,800.00
EA 4 2 3.00 $1,766.67 $5,300.00
EA 8 1 1.00 $1,500.00 $1,500.00
Unit Sub Total EA 5 7.00 $2,657.14 $18,600.00
Item Code 150767 Total No. of Proj. 5 Total Amount $18,600.00
150769 REMOVE ASPHALT CONCRETE CcY 4 1 210.00 $51.00 $10,710.00
Unit Sub Total cY 1 210.00 $51.00 $10,710.00
150769 REMOVE ASPHALT CONCRETE M2 7 1 180.00 $25.20 $4,536.00
M2 8 3 2,910.00 $8.77 $25,524.00
M2 9 1 85.00 $33.00 $2,805.00
Unit Sub Total M2 5 3,175.00 $10.35 $32,865.00
150769 REMOVE ASPHALT CONCRETE M3 4 1 80.00 $100.00 $8,000.00
M3 8 1 1.00 $2,316.00 $2,316.00
M3 12 2 16.00 $162.19 $2,595.00
Unit Sub Total M3 4 97.00 $133.10 $12,911.00
Item Code 150769 Total No. of Proj. 10 Total Amount $56,486.00
150771 REMOVE ASPHALT CONCRETE DIKE LF 4 1 1,110.00 $5.00 $5,550.00
LF 8 1 2,100.00 $4.00 $8,400.00
Unit Sub Total LF 2 3,210.00 $4.35 $13,950.00
150771 REMOVE ASPHALT CONCRETE DIKE 1 2 5,720.00 $15.05 $86,075.00
2 5 3,083.00 $7.82 $24,123.00
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150771 REMOVE ASPHALT CONCRETE DIKE M 3 4 2,840.00 $5.59 $15,870.00
M 4 13 23,563.00 $1.54 $36,291.50
M 5 2 29.00 $27.14 $787.00
M 6 8 13,187.00 $4.06 $53,553.50
M 7 13 7,469.00 $16.54 $123,515.00
M 8 17 67,325.00 $5.46 $367,855.40
M 9 1 61.00 $10.00 $610.00
M 10 2 1,060.00 $19.43 $20,600.00
M 11 14 24,350.00 $2.81 $68,394.20
M 12 7 11,198.00 $5.00 $56,022.00
Unit Sub Total M 88 159,885.00 $5.34 $853,696.60
Item Code 150771 Total No. of Proj. 90 Total Amount $867,646.60
150772 REMOVE CURB 6 1 85.00 $16.00 $1,360.00
7 1 61.00 $37.00 $2,257.00
M 8 1 46.00 $10.00 $460.00
Unit Sub Total M 3 192.00 $21.23 $4,077.00
Item Code 150772 Total No. of Proj. 3 Total Amount $4,077.00
150801 REMOVE OVERSIDE DRAIN EA 1 1 2.00 $600.00 $1,200.00
EA 2 1 2.00 $300.00 $600.00
EA 4 1 3.00 $400.00 $1,200.00
Unit Sub Total EA 3 7.00 $428.57 $3,000.00
Item Code 150801 Total No. of Proj. 3 Total Amount $3,000.00
150803 REMOVE DRAINAGE SYSTEM EA 3 1 1.00 $7,000.00 $7,000.00
Unit Sub Total EA 1 1.00 $7,000.00 $7,000.00
Item Code 150803 Total No. of Proj. 1 Total Amount $7,000.00
150804 REMOVE DRAINAGE FACILITY EA 8 1 1.00 $1,000.00 $1,000.00
Unit Sub Total EA 1 1.00 $1,000.00 $1,000.00
Item Code 150804 Total No. of Proj. 1 Total Amount $1,000.00
150805 REMOVE CULVERT EA 2 4 81.00 $780.86 $63,250.00
EA 4 2 10.00 $860.00 $8,600.00
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150805 REMOVE CULVERT EA 8 1 1.00 $2,000.00 $2,000.00
Unit Sub Total EA 7 92.00 $802.72 $73,850.00
150805 REMOVE CULVERT LF 4 1 220.00 $41.00 $9,020.00
Unit Sub Total LF 1 220.00 $41.00 $9,020.00
150805 REMOVE CULVERT M 1 2 359.00 $38.44 $13,800.00
M 2 1 4.70 $600.00 $2,820.00
M 3 8 1,164.00 $108.72 $126,545.00
M 4 14 3,858.00 $62.20 $239,955.00
M 6 2 219.00 $72.24 $15,820.00
M 8 3 992.00 $57.42 $56,960.00
M 10 3 162.00 $53.80 $8,716.00
M 11 4 545.00 $75.34 $41,060.00
Unit Sub Total M 37 7,303.70 $69.24 $505,676.00
Item Code 150805 Total No. of Proj. 45 Total Amount $588,546.00
150806 REMOVE PIPE M 2 1 20.00 $35.00 $700.00
M 4 2 305.00 $52.38 $15,975.00
M 5 1 2.00 $310.00 $620.00
M 6 2 33.00 $465.45 $15,360.00
M 7 13 3,476.00 $71.02 $246,850.02
M 8 2 57.00 $247.68 $14,118.00
M 10 1 43.00 $150.00 $6,450.00
M 11 2 138.00 $39.14 $5,402.00
M 12 3 80.80 $83.81 $6,772.00
Unit Sub Total M 27 4,154.80 $75.15 $312,247.02
Item Code 150806 Total No. of Proj. 27 Total Amount $312,247.02
150811 REMOVE CORRUGATED METAL PIPE M 10 1 32.00 $110.00 $3,520.00
Unit Sub Total M 1 32.00 $110.00 $3,520.00
Item Code 150811 Total No. of Proj. 1 Total Amount $3,520.00
150813 REMOVE CORRUGATED STEEL PIPE M 5 1 59.00 $26.00 $1,534.00
Unit Sub Total M 1 59.00 $26.00 $1,534.00
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Item Code 150813 Total No. of Proj. 1 Total Amount $1,534.00
150820 REMOVE INLET EA 1 5 13.00 $457.69 $5,950.00
EA 2 2 38.00 $844.87 $32,105.00
EA 3 4 16.00 $783.13 $12,530.00
EA 4 18 271.00 $600.80 $162,817.00
EA 5 3 7.00 $610.71 $4,275.00
EA 6 3 14.00 $464.29 $6,500.00
EA 7 12 230.00 $655.61 $150,790.00
EA 8 5 53.00 $749.53 $39,725.00
EA 10 3 9.00 $250.00 $2,250.00
EA 11 6 58.00 $792.07 $45,940.00
EA 12 2 8.00 $737.50 $5,900.00
Unit Sub Total EA 63 717.00 $653.81 $468,782.00
150820 REMOVE INLET LS 4 1 $400.00
LS 8 1 $1,000.00
Unit Sub Total LS 2 $1,400.00
Item Code 150820 Total No. of Proj. 65 Total Amount $470,182.00
150821 REMOVE HEADWALL EA 1 4 21.00 $476.19 $10,000.00
EA 2 3 26.00 $1,350.00 $35,100.00
EA 3 5 42.00 $1,317.86 $55,350.00
EA 4 9 43.00 $1,312.79 $56,450.00
EA 5 4 13.00 $668.31 $8,688.00
EA 6 3 34.00 $691.18 $23,500.00
EA 7 1 2.00 $750.00 $1,500.00
EA 8 4 9.00 $1,858.14 $16,723.24
EA 10 2 7.00 $528.57 $3,700.00
EA 11 2 4.00 $1,207.50 $4,830.00
EA 12 2 5.00 $820.00 $4,100.00
Unit Sub Total EA 39 206.00 $1,067.68 $219,941.24
150821 REMOVE HEADWALL M3 7 1 23.00 $200.00 $4,600.00
Unit Sub Total M3 1 23.00 $200.00 $4,600.00
Item Code 150821 Total No. of Proj. 40 Total Amount $224,541.24
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150823 REMOVE DOWNDRAIN EA 2 1 19.00 $350.00 $6,650.00
EA 3 1 2.00 $900.00 $1,800.00
EA 4 1 1.00 $700.00 $700.00
EA 5 3 7.00 $344.29 $2,410.00
Unit Sub Total EA 6 29.00 $398.62 $11,560.00
150823 REMOVE DOWNDRAIN M 1 1 20.00 $45.00 $900.00
M 2 1 80.00 $12.50 $1,000.00
M 4 2 33.00 $48.79 $1,610.00
M 6 1 57.00 $50.00 $2,850.00
M 8 2 112.00 $135.71 $15,200.00
M 11 1 15.00 $25.00 $375.00
M 12 1 3.00 $100.00 $300.00
Unit Sub Total M 9 320.00 $69.48 $22,235.00
Item Code 150823 Total No. of Proj. 15 Total Amount $33,795.00
150824 REMOVE SEWER MANHOLE EA 4 3 24.00 $1,781.25 $42,750.00
EA 7 1 10.00 $750.00 $7,500.00
Unit Sub Total EA 4 34.00 $1,477.94 $50,250.00
Item Code 150824 Total No. of Proj. 4 Total Amount $50,250.00
150825 REMOVE REINFORCED CONCRETE BOX EA 6 1 1.00 $8,900.00 $8,900.00
CULVERT
Unit Sub Total EA 1 1.00 $8,900.00 $8,900.00
Item Code 150825 Total No. of Proj. 1 Total Amount $8,900.00
150826 REMOVE MANHOLE EA 3 1 2.00 $1,000.00 $2,000.00
EA 4 4 9.00 $1,266.67 $11,400.00
EA 8 1 1.00 $1,100.00 $1,100.00
Unit Sub Total EA 6 12.00 $1,208.33 $14,500.00
Item Code 150826 Total No. of Proj. 6 Total Amount $14,500.00
150828 REMOVE JUNCTION BOX EA 11 1 1.00 $900.00 $900.00
Unit Sub Total EA 1 1.00 $900.00 $900.00
Item Code 150828 Total No. of Proj. 1 Total Amount $900.00
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150829 REMOVE RETAINING WALL M 3 1 34.00 $200.00 $6,800.00
4 1 11.00 $120.00 $1,320.00
M 7 1 93.00 $300.00 $27,900.00
Unit Sub Total M 3 138.00 $261.01 $36,020.00
150829 REMOVE RETAINING WALL M3 4 1 130.00 $400.00 $52,000.00
M3 7 1 10.00 $6,000.00 $60,000.00
M3 10 1 8.00 $250.00 $2,000.00
Unit Sub Total M3 3 148.00 $770.27 $114,000.00
Item Code 150829 Total No. of Proj. 6 Total Amount $150,020.00
150830 REMOVE RETAINING WALL (PORTION) M3 4 1 40.00 $125.00 $5,000.00
Unit Sub Total M3 1 40.00 $125.00 $5,000.00
Item Code 150830 Total No. of Proj. 1 Total Amount $5,000.00
150834 REMOVE RETAINING WALL (WOOD) M 7 1 20.00 $200.00 $4,000.00
Unit Sub Total M 1 20.00 $200.00 $4,000.00
Item Code 150834 Total No. of Proj. 1 Total Amount $4,000.00
150835 REMOVE EXISTING SOUND WALL M 4 1 840.00 $50.00 $42,000.00
Unit Sub Total M 1 840.00 $50.00 $42,000.00
Item Code 150835 Total No. of Proj. 1 Total Amount $42,000.00
150841 REMOVE SEWER PIPE 4 2 493.00 $80.75 $39,810.00
M 7 1 7.00 $33.00 $231.00
Unit Sub Total M 3 500.00 $80.08 $40,041.00
Item Code 150841 Total No. of Proj. 3 Total Amount $40,041.00
150844 REMOVE SLOPE PAVING CcY 8 1 94.00 $125.00 $11,750.00
Unit Sub Total cY 1 94.00 $125.00 $11,750.00
150844 REMOVE SLOPE PAVING LS 11 1 $15,000.00
Unit Sub Total LS 1 $15,000.00
Item Code 150844 Total No. of Proj. 2 Total Amount $26,750.00
150846 REMOVE CONCRETE PAVEMENT M2 1 1 40.00 $15.00 $600.00
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150846 REMOVE CONCRETE PAVEMENT M2 4 1 590.00 $50.00 $29,500.00
M2 7 3 4,890.00 $5.08 $24,835.00
M2 8 1 2,540.00 $10.00 $25,400.00
Unit Sub Total M2 6 8,060.00 $9.97 $80,335.00
150846 REMOVE CONCRETE PAVEMENT M3 4 1 50.00 $75.00 $3,750.00
M3 7 1 3.00 $500.00 $1,500.00
Unit Sub Total M3 2 53.00 $99.06 $5,250.00
Item Code 150846 Total No. of Proj. 8 Total Amount $85,585.00
150847 REMOVE CONCRETE PAVEMENT AND BASE M2 3 1 28.00 $200.00 $5,600.00
Unit Sub Total M2 1 28.00 $200.00 $5,600.00
Item Code 150847 Total No. of Proj. 1 Total Amount $5,600.00
150855 REMOVE PAVEMENT M2 8 1 450.00 $6.82 $3,069.00
Unit Sub Total M2 1 450.00 $6.82 $3,069.00
Item Code 150855 Total No. of Proj. 1 Total Amount $3,069.00
150857 REMOVE ASPHALT CONCRETE SURFACING M2 1 3 3,249.00 $18.13 $58,890.00
M2 2 1 3,730.00 $8.00 $29,840.00
M2 3 4 41,833.00 $4.20 $175,618.00
M2 6 2 8,085.00 $19.91 $160,965.00
M2 8 7 47,465.00 $10.78 $511,631.00
M2 11 1 1,720.00 $5.00 $8,600.00
M2 12 2 670.00 $27.16 $18,200.00
Unit Sub Total M2 20 106,752.00 $9.03 $963,744.00
150857 REMOVE ASPHALT CONCRETE SURFACING M3 4 3 1,985.00 $84.82 $168,375.00
M3 6 2 420.00 $38.93 $16,350.00
M3 11 1 250.00 $63.00 $15,750.00
Unit Sub Total M3 6 2,655.00 $75.51 $200,475.00
Item Code 150857 Total No. of Proj. 26 Total Amount  $1,164,219.00
150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 4 1 13.00 $500.00 $6,500.00
EA 5 3 5.00 $357.60 $1,788.00
EA 7 1 9.00 $750.00 $6,750.00
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150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 8 1 16.00 $325.00 $5,200.00
Unit Sub Total EA 6 43.00 $470.65 $20,238.00
150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN M 6 1 57.00 $45.00 $2,565.00
Unit Sub Total M 1 57.00 $45.00 $2,565.00
Item Code 150859 Total No. of Proj. 7 Total Amount $22,803.00
150860 REMOVE BASE AND SURFACING M2 1 1 940.00 $10.00 $9,400.00
Unit Sub Total M2 1 940.00 $10.00 $9,400.00
150860 REMOVE BASE AND SURFACING M3 2 2 370.00 $38.95 $14,410.00
M3 3 1 700.00 $20.00 $14,000.00
M3 4 6 10,993.00 $21.35 $234,700.00
M3 5 3 3,870.00 $14.17 $54,850.00
M3 6 2 12,610.00 $15.75 $198,550.00
M3 7 1 5,200.00 $13.00 $67,600.00
M3 10 1 500.00 $40.00 $20,000.00
M3 11 2 484.00 $18.55 $8,980.00
Unit Sub Total M3 18 34,727.00 $17.65 $613,090.00
Item Code 150860 Total No. of Proj. 19 Total Amount $622,490.00
150870 REMOVE CONCRETE DECK SURFACE M2 2 1 3,730.00 $5.00 $18,650.00
M2 3 1 2,185.00 $9.00 $19,665.00
M2 4 1 1,157.00 $16.00 $18,512.00
Unit Sub Total M2 3 7,072.00 $8.04 $56,827.00
Item Code 150870 Total No. of Proj. 3 Total Amount $56,827.00
151224 REMOVE DELINEATOR EA 2 3 387.00 $11.58 $4,480.00
EA 3 1 7.00 $10.00 $70.00
EA 7 1 310.00 $8.00 $2,480.00
EA 8 1 6.00 $10.00 $60.00
EA 10 1 22.00 $20.00 $440.00
EA 11 3 99.00 $6.70 $662.85
EA 12 1 3.00 $11.00 $33.00
Unit Sub Total EA 1 834.00 $9.86 $8,225.85
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Item Code 151224 Total No. of Proj. 11 Total Amount $8,225.85
151226 SALVAGE GRATE EA 8 1 1.00 $400.00 $400.00
Unit Sub Total EA 1 1.00 $400.00 $400.00
Item Code 151226 Total No. of Proj. 1 Total Amount $400.00
151227 SALVAGE FRAME AND GRATE EA 8 1 12.00 $430.00 $5,160.00
Unit Sub Total EA 1 12.00 $430.00 $5,160.00
Item Code 151227 Total No. of Proj. 1 Total Amount $5,160.00
151264 SALVAGE FENCE M 10 1 340.00 $6.00 $2,040.00
Unit Sub Total M 1 340.00 $6.00 $2,040.00
Item Code 151264 Total No. of Proj. 1 Total Amount $2,040.00
151266 SALVAGE DOUBLE THRIE BEAM BARRIER M 4 1 220.00 $35.00 $7,700.00
M 8 1 380.00 $50.00 $19,000.00
Unit Sub Total M 2 600.00 $44.50 $26,700.00
Item Code 151266 Total No. of Proj. 2 Total Amount $26,700.00
151270 SALVAGE METAL BRIDGE RAILING LS 4 1 $2,300.00
LS 7 1 $10,000.00
Unit Sub Total LS 2 $12,300.00
151270 SALVAGE METAL BRIDGE RAILING M 7 1 702.00 $16.00 $11,232.00
8 2 603.00 $41.75 $25,173.60
M 10 1 130.00 $15.00 $1,950.00
Unit Sub Total M 4 1,435.00 $26.73 $38,355.60
Item Code 151270 Total No. of Proj. 6 Total Amount $50,655.60
151272 SALVAGE METAL BEAM GUARD RAILING M 2 1 270.00 $33.00 $8,910.00
M 4 4 1,466.00 $20.42 $29,940.00
M 5 2 142.00 $50.48 $7,168.00
M 6 3 1,920.00 $24.65 $47,330.00
M 8 11 10,917.00 $17.24 $188,239.30
Unit Sub Total M 21 14,715.00 $19.14 $281,587.30
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Item Code 151272 Total No. of Proj. 21 Total Amount $281,587.30
151274 SALVAGE CONCRETE BARRIER (TYPE K) M 2 2 410.00 $25.15 $10,310.00
M 4 2 123.00 $20.70 $2,546.00
M 5 1 73.00 $15.50 $1,131.50
M 8 2 4,380.00 $31.86 $139,545.60
Unit Sub Total M 7 4,986.00 $30.79 $153,533.10
Item Code 151274 Total No. of Proj. 7 Total Amount $153,533.10
151275 SALVAGE CABLE BARRIER M 4 1 310.00 $9.00 $2,790.00
Unit Sub Total M 1 310.00 $9.00 $2,790.00
Item Code 151275 Total No. of Proj. 1 Total Amount $2,790.00
151278 SALVAGE DOUBLE METAL BEAM BARRIER M 8 1 5,720.00 $23.50 $134,420.00
Unit Sub Total M 1 5,720.00 $23.50 $134,420.00
Item Code 151278 Total No. of Proj. 1 Total Amount $134,420.00
151281 SALVAGE ROADSIDE SIGN EA 1 1 2.00 $100.00 $200.00
EA 8 1 4.00 $210.00 $840.00
Unit Sub Total EA 2 6.00 $173.33 $1,040.00
Item Code 151281 Total No. of Proj. 2 Total Amount $1,040.00
151282 SALVAGE ROADSIDE SIGN PANEL EA 1 1 1.00 $150.00 $150.00
EA 4 1 3.00 $500.00 $1,500.00
Unit Sub Total EA 2 4.00 $412.50 $1,650.00
Item Code 151282 Total No. of Proj. 2 Total Amount $1,650.00
151531 RECONSTRUCT FENCE M 1 1 12.00 $291.67 $3,500.04
M 2 1 37.00 $49.00 $1,813.00
M 3 1 93.00 $150.00 $13,950.00
M 5 1 25.00 $60.00 $1,500.00
Unit Sub Total M 4 167.00 $124.33 $20,763.04
Item Code 151531 Total No. of Proj. 4 Total Amount $20,763.04
151534 RECONSTRUCT WOOD FENCE M 3 1 130.00 $120.00 $15,600.00
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151534 RECONSTRUCT WOOD FENCE M 4 1 20.00 $85.00 $1,700.00
Unit Sub Total M 2 150.00 $115.33 $17,300.00
Item Code 151534 Total No. of Proj. 2 Total Amount $17,300.00
151536 RECONSTRUCT FENCE (TYPE BW) M 3 1 9.00 $62.00 $558.00
8 2 420.00 $15.43 $6,480.00
M 9 1 210.00 $30.00 $6,300.00
Unit Sub Total M 4 639.00 $20.87 $13,338.00
Item Code 151536 Total No. of Proj. 4 Total Amount $13,338.00
151537 RECONSTRUCT FENCE (TYPE WM) M 1 1 26.00 $160.00 $4,160.00
4 1 15.00 $32.00 $480.00
8 1 200.00 $125.00 $25,000.00
Unit Sub Total M 3 241.00 $122.99 $29,640.00
Item Code 151537 Total No. of Proj. 3 Total Amount $29,640.00
151538 RECONSTRUCT CHAIN LINK RAILING M 3 1 8.00 $100.00 $800.00
M 8 1 26.00 $125.00 $3,250.00
Unit Sub Total M 2 34.00 $119.12 $4,050.00
Item Code 151538 Total No. of Proj. 2 Total Amount $4,050.00
151540 RECONSTRUCT CHAIN LINK FENCE LF 8 1 330.00 $26.00 $8,580.00
Unit Sub Total LF 1 330.00 $26.00 $8,580.00
151540 RECONSTRUCT CHAIN LINK FENCE M 3 2 111.00 $60.54 $6,720.00
M 4 3 300.00 $64.00 $19,200.00
M 5 1 25.00 $70.00 $1,750.00
M 7 3 188.00 $51.97 $9,770.00
M 8 2 780.00 $39.81 $31,050.00
M 10 1 18.00 $100.00 $1,800.00
M 11 3 245.00 $93.20 $22,835.00
Unit Sub Total M 15 1,667.00 $55.86 $93,125.00
Item Code 151540 Total No. of Proj. 16 Total Amount $101,705.00
151554 RECONSTRUCT CHAIN LINK GATE EA 5 1 1.00 $600.00 $600.00
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151554 RECONSTRUCT CHAIN LINK GATE EA 7 1 1.00 $400.00 $400.00
EA 11 1 1.00 $600.00 $600.00
Unit Sub Total EA 3 3.00 $533.33 $1,600.00
Item Code 151554 Total No. of Proj. 3 Total Amount $1,600.00
151568 RECONSTRUCT THRIE BEAM BARRIER M 6 1 270.00 $60.00 $16,200.00
M 8 1 190.00 $70.00 $13,300.00
Unit Sub Total M 2 460.00 $64.13 $29,500.00
Item Code 151568 Total No. of Proj. 2 Total Amount $29,500.00
151570 RECONSTRUCT DOUBLE THRIE BEAM BARRIER M 6 1 360.00 $92.00 $33,120.00
Unit Sub Total M 1 360.00 $92.00 $33,120.00
Item Code 151570 Total No. of Proj. 1 Total Amount $33,120.00
151572 RECONSTRUCT METAL BEAM GUARD RAILING M 1 8 3,688.00 $56.60 $208,734.80
M 2 5 4,557.00 $45.70 $208,255.00
M 3 1 45.00 $66.00 $2,970.00
M 4 3 2,425.00 $42.41 $102,837.40
M 5 2 42.00 $142.86 $6,000.00
M 6 3 977.00 $69.54 $67,936.00
M 7 1 20.00 $75.00 $1,500.00
M 8 3 4,240.00 $60.14 $254,980.00
M 10 1 43.00 $125.00 $5,375.00
M 11 7 3,001.00 $82.97 $249,000.50
Unit Sub Total M 34 19,038.00 $58.18 $1,107,588.70
Item Code 151572 Total No. of Proj. 34 Total Amount  $1,107,588.70
151581 RECONSTRUCT SIGN STRUCTURE EA 11 3 5.00 $4,600.00 $23,000.00
Unit Sub Total EA 3 5.00 $4,600.00 $23,000.00
Item Code 151581 Total No. of Proj. 3 Total Amount $23,000.00
151624 RECONSTRUCT METAL BEAM GUARD RAILING M 4 1 1,140.00 $54.00 $61,560.00
(2.1 M POST)
M 8 1 750.00 $115.00 $86,250.00
Unit Sub Total M 2 1,890.00 $78.21 $147,810.00
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Item Code 151624 Total No. of Proj. 2 Total Amount $147,810.00
151625 RECONSTRUCT METAL BEAM GUARD RAILING M 3 2 1,220.00 $34.92 $42,600.00
(WOOD POST)
M 4 4 342.00 $73.13 $25,010.00
M 6 3 1,810.00 $47.56 $86,080.00
M 7 2 218.00 $68.06 $14,836.00
M 8 2 2,810.00 $91.48 $257,050.00
M 9 1 61.00 $80.00 $4,880.00
M 12 1 150.00 $150.00 $22,500.00
Unit Sub Total M 15 6,611.00 $68.52 $452,956.00
Item Code 151625 Total No. of Proj. 15 Total Amount $452,956.00
151930 RELAY REINFORCED CONCRETE PIPE M 8 1 45.00 $300.00 $13,500.00
Unit Sub Total M 1 45.00 $300.00 $13,500.00
Item Code 151930 Total No. of Proj. 1 Total Amount $13,500.00
152033 RELAY PIPE DOWNDRAIN M 6 1 15.00 $77.00 $1,155.00
Unit Sub Total M 1 15.00 $77.00 $1,155.00
Item Code 152033 Total No. of Proj. 1 Total Amount $1,155.00
152255 RESET MAILBOX EA 1 2 8.00 $171.88 $1,375.00
EA 2 1 5.00 $300.00 $1,500.00
EA 3 2 16.00 $183.25 $2,932.00
EA 4 2 27.00 $232.22 $6,270.00
EA 6 1 24.00 $200.00 $4,800.00
EA 8 1 2.00 $250.00 $500.00
EA 10 2 19.00 $147.37 $2,800.00
Unit Sub Total EA 1 101.00 $199.77 $20,177.00
Item Code 152255 Total No. of Proj. 1 Total Amount $20,177.00
152291 RESET GATE EA 5 2 2.00 $680.50 $1,361.00
EA 8 1 1.00 $750.00 $750.00
Unit Sub Total EA 3 3.00 $703.67 $2,111.00
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Item Code 152291 Total No. of Proj. 3 Total Amount $2,111.00
152299 RESET MILEPOST MARKER EA 1 1 1.00 $50.00 $50.00
EA 5 2 5.00 $26.20 $131.00
EA 8 3 43.00 $71.00 $3,053.00
EA 10 1 2.00 $20.00 $40.00
Unit Sub Total EA 7 51.00 $64.20 $3,274.00
Item Code 152299 Total No. of Proj. 7 Total Amount $3,274.00
152300 RESET OBJECT MARKER EA 1 2 13.00 $50.00 $650.00
EA 5 1 10.00 $28.00 $280.00
EA 6 2 26.00 $26.85 $698.00
EA 8 3 177.00 $28.66 $5,073.00
Unit Sub Total EA 8 226.00 $29.65 $6,701.00
Item Code 152300 Total No. of Proj. 8 Total Amount $6,701.00
152301 RESET MARKER EA 8 1 6.00 $40.00 $240.00
Unit Sub Total EA 1 6.00 $40.00 $240.00
Item Code 152301 Total No. of Proj. 1 Total Amount $240.00
152315 RESET CRASH CUSHION EA 4 1 1.00 $900.00 $900.00
Unit Sub Total EA 1 1.00 $900.00 $900.00
Item Code 152315 Total No. of Proj. 1 Total Amount $900.00
152316 RESET ROADSIDE SIGN (ONE POST) EA 1 4 5.00 $240.00 $1,200.00
EA 3 1 3.00 $350.00 $1,050.00
EA 4 2 6.00 $177.50 $1,065.00
EA 5 2 23.00 $140.00 $3,220.00
EA 6 1 22.00 $125.00 $2,750.00
EA 8 3 17.00 $225.88 $3,840.00
EA 10 1 15.00 $100.00 $1,500.00
Unit Sub Total EA 14 91.00 $160.71 $14,625.00
Item Code 152316 Total No. of Proj. 14 Total Amount $14,625.00
152317 RESET ROADSIDE SIGN (TWO POST) EA 1 2 2.00 $350.00 $700.00
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152317 RESET ROADSIDE SIGN (TWO POST) EA 3 1 1.00 $570.00 $570.00
EA 4 2 2.00 $186.20 $372.40
EA 5 2 7.00 $364.29 $2,550.00
EA 6 1 12.00 $150.00 $1,800.00
EA 8 2 4.00 $283.75 $1,135.00
Unit Sub Total EA 10 28.00 $254.55 $7,127.40
Item Code 152317 Total No. of Proj. 10 Total Amount $7,127.40
152320 RESET ROADSIDE SIGN EA 1 2 6.00 $230.00 $1,380.00
EA 2 3 19.00 $127.89 $2,430.00
EA 3 3 34.00 $197.06 $6,700.00
EA 4 4 23.00 $239.13 $5,500.00
EA 5 2 6.00 $176.17 $1,057.00
EA 6 7 155.00 $136.45 $21,150.00
EA 7 3 4.00 $412.50 $1,650.00
EA 8 1 19.00 $145.00 $2,755.00
EA 10 3 4.00 $121.25 $485.00
EA 11 9 181.00 $206.90 $37,448.00
Unit Sub Total EA 37 451.00 $178.61 $80,555.00
Item Code 152320 Total No. of Proj. 37 Total Amount $80,555.00
1562322 RESET ROADSIDE SIGN (WOOD POST) EA 1 1 8.00 $100.00 $800.00
EA 4 1 2.00 $800.00 $1,600.00
EA 7 2 3.00 $533.33 $1,600.00
Unit Sub Total EA 4 13.00 $307.69 $4,000.00
Item Code 152322 Total No. of Proj. 4 Total Amount $4,000.00
152351 RELOCATE HYDRANT EA 4 1 4.00 $2,500.00 $10,000.00
EA 6 1 1.00 $2,100.00 $2,100.00
Unit Sub Total EA 2 5.00 $2,420.00 $12,100.00
Item Code 152351 Total No. of Proj. 2 Total Amount $12,100.00
152353 RELOCATE IRRIGATION SYSTEM M 4 1 5.00 $500.00 $2,500.00
Unit Sub Total M 1 5.00 $500.00 $2,500.00
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Item Code 152353 Total No. of Proj. 1 Total Amount $2,500.00
152370 RELOCATE MAILBOX EA 2 1 22.00 $275.00 $6,050.00
EA 5 1 7.00 $185.00 $1,295.00
Unit Sub Total EA 2 29.00 $253.28 $7,345.00
Item Code 152370 Total No. of Proj. 2 Total Amount $7,345.00
152372 RELOCATE CONCRETE BARRIER (TYPE K) 4 2 740.00 $20.00 $14,800.00
8 1 120.00 $3.90 $468.00
12 1 3,450.00 $25.00 $86,250.00
Unit Sub Total M 4 4,310.00 $23.55 $101,518.00
Item Code 152372 Total No. of Proj. 4 Total Amount $101,518.00
152379 RELOCATE FENCE M 6 1 3,500.00 $11.25 $39,375.00
Unit Sub Total M 1 3,500.00 $11.25 $39,375.00
Item Code 152379 Total No. of Proj. 1 Total Amount $39,375.00
152381 RELOCATE GATE EA 2 1 2.00 $800.00 $1,600.00
EA 4 1 3.00 $600.00 $1,800.00
EA 10 1 1.00 $500.00 $500.00
Unit Sub Total EA 3 6.00 $650.00 $3,900.00
Item Code 152381 Total No. of Proj. 3 Total Amount $3,900.00
152384 RELOCATE OBJECT MARKER EA 6 1 1.00 $50.00 $50.00
Unit Sub Total EA 1 1.00 $50.00 $50.00
Item Code 152384 Total No. of Proj. 1 Total Amount $50.00
152385 RELOCATE MARKER EA 2 2 4.00 $81.25 $325.00
Unit Sub Total EA 2 4.00 $81.25 $325.00
Item Code 152385 Total No. of Proj. 2 Total Amount $325.00
152386 RELOCATE ROADSIDE SIGN-ONE POST EA 1 1 6.00 $175.00 $1,050.00
EA 3 1 4.00 $220.00 $880.00
EA 4 2 8.00 $268.75 $2,150.00
EA 7 5 40.00 $197.75 $7,910.00
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152386 RELOCATE ROADSIDE SIGN-ONE POST EA 8 2 9.00 $244.44 $2,200.00
EA 12 2 3.00 $133.33 $400.00
Unit Sub Total EA 13 70.00 $208.43 $14,590.00
Item Code 152386 Total No. of Proj. 13 Total Amount $14,590.00
152387 RELOCATE ROADSIDE SIGN-TWO POST EA 1 1 4.00 $300.00 $1,200.00
EA 4 2 16.00 $728.13 $11,650.00
EA 7 3 25.00 $518.00 $12,950.00
EA 8 1 1.00 $500.00 $500.00
EA 12 1 3.00 $350.00 $1,050.00
Unit Sub Total EA 8 49.00 $558.16 $27,350.00
Item Code 152387 Total No. of Proj. 8 Total Amount $27,350.00
152388 RELOCATE CRASH CUSHION EA 2 1 1.00 $16,500.00 $16,500.00
EA 5 1 1.00 $1,190.00 $1,190.00
EA 6 1 1.00 $1,700.00 $1,700.00
EA 10 1 1.00 $3,500.00 $3,500.00
Unit Sub Total EA 4 4.00 $5,722.50 $22,890.00
Item Code 152388 Total No. of Proj. 4 Total Amount $22,890.00
152390 RELOCATE ROADSIDE SIGN EA 1 2 12.00 $220.00 $2,640.00
EA 2 7 22.00 $207.05 $4,555.00
EA 3 5 37.00 $235.14 $8,700.00
EA 4 8 25.00 $217.40 $5,435.00
EA 5 2 10.00 $135.60 $1,356.00
EA 6 6 61.00 $197.90 $12,072.00
EA 7 5 10.00 $550.00 $5,500.00
EA 9 1 1.00 $176.00 $176.00
EA 10 4 6.00 $333.33 $2,000.00
EA 11 5 31.00 $182.69 $5,663.25
EA 12 1 2.00 $500.00 $1,000.00
Unit Sub Total EA 46 217.00 $226.25 $49,097.25
Item Code 152390 Total No. of Proj. 46 Total Amount $49,097.25
152391 RELOCATE ROADSIDE SIGN (METAL POST) EA 4 1 1.00 $450.00 $450.00
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Unit Sub Total EA 1 1.00 $450.00 $450.00
Item Code 152391 Total No. of Proj. 1 Total Amount $450.00
152392 RELOCATE ROADSIDE SIGN (WOOD POST) EA 1 1 2.00 $350.00 $700.00
EA 4 3 29.00 $214.26 $6,213.60
Unit Sub Total EA 4 31.00 $223.02 $6,913.60
Item Code 152392 Total No. of Proj. 4 Total Amount $6,913.60
152393 RELOCATE ROADSIDE SIGN (STRAP AND EA 4 4 40.00 $137.80 $5,512.00
SADDLE BRACKET METHOD)
EA 7 2 6.00 $173.33 $1,040.00
Unit Sub Total EA 6 46.00 $142.43 $6,552.00
Item Code 152393 Total No. of Proj. 6 Total Amount $6,552.00
152394 RELOCATE SIGN STRUCTURE EA 4 3 4.00 $5,500.00 $22,000.00
EA 8 1 2.00 $7,000.00 $14,000.00
EA 11 3 10.00 $6,200.00 $62,000.00
EA 12 1 1.00 $5,500.00 $5,500.00
Unit Sub Total EA 8 17.00 $6,088.24 $103,500.00
Item Code 152394 Total No. of Proj. 8 Total Amount $103,500.00
152396 RELOCATE SIGN PANEL EA 12 1 3.00 $1,400.00 $4,200.00
Unit Sub Total EA 1 3.00 $1,400.00 $4,200.00
Item Code 152396 Total No. of Proj. 1 Total Amount $4,200.00
152397 RELOCATE METAL BEAM GUARD RAILING M 1 1 140.00 $90.00 $12,600.00
Unit Sub Total M 1 140.00 $90.00 $12,600.00
Item Code 152397 Total No. of Proj. 1 Total Amount $12,600.00
152398 RELOCATE SIGN STRUCTURE (BRIDGE- EA 11 1 1.00 $2,000.00 $2,000.00
MOUNTED)
Unit Sub Total EA 1 1.00 $2,000.00 $2,000.00
Item Code 152398 Total No. of Proj. 1 Total Amount $2,000.00
152400 ADJUST SEWER CLEANOUT TO GRADE EA 1 1 1.00 $250.00 $250.00
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152400 ADJUST SEWER CLEANOUT TO GRADE EA 4 1 4.00 $500.00 $2,000.00
Unit Sub Total EA 2 5.00 $450.00 $2,250.00
Item Code 152400 Total No. of Proj. 2 Total Amount $2,250.00
152402 ADJUST WATER VALVE COVER TO GRADE EA 1 1 8.00 $300.00 $2,400.00
EA 4 3 29.00 $350.86 $10,175.00
EA 10 1 4.00 $300.00 $1,200.00
EA 11 2 5.00 $932.00 $4,660.00
Unit Sub Total EA 7 46.00 $400.76 $18,435.00
Item Code 152402 Total No. of Proj. 7 Total Amount $18,435.00
152403 ADJUST WATER METER BOX TO GRADE EA 4 1 8.00 $350.00 $2,800.00
Unit Sub Total EA 1 8.00 $350.00 $2,800.00
Item Code 152403 Total No. of Proj. 1 Total Amount $2,800.00
152410 RELOCATE WATER METER EA 4 1 3.00 $1,000.00 $3,000.00
Unit Sub Total EA 1 3.00 $1,000.00 $3,000.00
Item Code 152410 Total No. of Proj. 1 Total Amount $3,000.00
152415 ADJUST EDGE DRAIN CLEANOUT EA 2 1 22.00 $650.00 $14,300.00
Unit Sub Total EA 1 22.00 $650.00 $14,300.00
Item Code 152415 Total No. of Proj. 1 Total Amount $14,300.00
152422 ADJUST MONUMENT COVER EA 6 1 1.00 $800.00 $800.00
Unit Sub Total EA 1 1.00 $800.00 $800.00
Item Code 152422 Total No. of Proj. 1 Total Amount $800.00
152423 ADJUST MONUMENT TO GRADE EA 6 1 2.00 $650.00 $1,300.00
EA 8 1 1.00 $600.00 $600.00
Unit Sub Total EA 2 3.00 $633.33 $1,900.00
Item Code 152423 Total No. of Proj. 2 Total Amount $1,900.00
152427 ADJUST FIRE HYDRANT EA 4 1 1.00 $800.00 $800.00
Unit Sub Total EA 1 1.00 $800.00 $800.00
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Item Code 152427 Total No. of Proj. 1 Total Amount $800.00
152430 ADJUST INLET EA 2 1 2.00 $1,600.00 $3,200.00
EA 4 8 79.00 $764.24 $60,375.00
EA 5 1 12.00 $713.00 $8,556.00
EA 6 1 49.00 $1,200.00 $58,800.00
EA 7 2 2.00 $975.00 $1,950.00
EA 12 2 2.00 $1,850.00 $3,700.00
Unit Sub Total EA 15 146.00 $935.49 $136,581.00
152430 ADJUST INLET LS 8 1 $3,600.00
Unit Sub Total LS 1 $3,600.00
Item Code 152430 Total No. of Proj. 16 Total Amount $140,181.00
152432 ADJUST MANHOLE EA 4 2 3.00 $1,000.00 $3,000.00
Unit Sub Total EA 2 3.00 $1,000.00 $3,000.00
Item Code 152432 Total No. of Proj. 2 Total Amount $3,000.00
152438 ADJUST FRAME AND COVER TO GRADE EA 1 1 3.00 $1,000.00 $3,000.00
EA 3 1 1.00 $600.00 $600.00
EA 6 2 6.00 $583.33 $3,500.00
EA 7 1 3.00 $1,000.00 $3,000.00
EA 8 1 5.00 $300.00 $1,500.00
EA 9 1 2.00 $410.00 $820.00
EA 10 1 2.00 $750.00 $1,500.00
Unit Sub Total EA 8 22.00 $632.73 $13,920.00
Item Code 152438 Total No. of Proj. 8 Total Amount $13,920.00
152439 ADJUST FRAME AND GRATE TO GRADE EA 1 1 2.00 $1,000.00 $2,000.00
EA 9 1 1.00 $2,000.00 $2,000.00
EA 11 1 2.00 $2,000.00 $4,000.00
Unit Sub Total EA 3 5.00 $1,600.00 $8,000.00
Item Code 152439 Total No. of Proj. 3 Total Amount $8,000.00
152440 ADJUST MANHOLE TO GRADE EA 1 3 40.00 $384.38 $15,375.00
EA 4 2 21.00 $495.24 $10,400.00
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152440 ADJUST MANHOLE TO GRADE EA 5 1 35.00 $211.00 $7,385.00
EA 6 3 87.00 $647.70 $56,350.00
EA 7 2 8.00 $1,150.00 $9,200.00
EA 8 1 3.00 $500.00 $1,500.00
EA 9 1 7.00 $850.00 $5,950.00
EA 10 2 2.00 $1,650.00 $3,300.00
EA 11 1 1.00 $1,000.00 $1,000.00
Unit Sub Total EA 16 204.00 $541.47 $110,460.00
Item Code 152440 Total No. of Proj. 16 Total Amount $110,460.00
152441 ADJUST VALVE BOX FRAME AND COVER TO EA 1 1 10.00 $600.00 $6,000.00
GRADE
Unit Sub Total EA 1 10.00 $600.00 $6,000.00
Item Code 152441 Total No. of Proj. 1 Total Amount $6,000.00
152469 ADJUST UTILITY COVER TO GRADE EA 4 1 6.00 $300.00 $1,800.00
EA 5 1 3.00 $283.00 $849.00
Unit Sub Total EA 2 9.00 $294.33 $2,649.00
Item Code 152469 Total No. of Proj. 2 Total Amount $2,649.00
152475 ADJUST SEWER MANHOLE EA 4 2 6.00 $800.00 $4,800.00
Unit Sub Total EA 2 6.00 $800.00 $4,800.00
Item Code 152475 Total No. of Proj. 2 Total Amount $4,800.00
152500 ADJUST METAL BEAM GUARD RAILING M 4 1 340.00 $32.00 $10,880.00
12 1 890.00 $24.50 $21,805.00
Unit Sub Total M 2 1,230.00 $26.57 $32,685.00
Item Code 152500 Total No. of Proj. 2 Total Amount $32,685.00
152600 MODIFY DRAINAGE FACILITY EA 4 1 1.00 $3,000.00 $3,000.00
Unit Sub Total EA 1 1.00 $3,000.00 $3,000.00
Item Code 152600 Total No. of Proj. 1 Total Amount $3,000.00
152604 MODIFY INLET EA 3 1 3.00 $2,000.00 $6,000.00
EA 4 1 2.00 $570.00 $1,140.00
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152604 MODIFY INLET EA 7 2 20.00 $1,780.00 $35,600.00
EA 11 2 2.00 $1,750.00 $3,500.00
EA 12 1 3.00 $700.00 $2,100.00
Unit Sub Total EA 7 30.00 $1,611.33 $48,340.00
152604 MODIFY INLET LS 8 1 $1,043.64
Unit Sub Total LS 1 $1,043.64
Item Code 152604 Total No. of Proj. 8 Total Amount $49,383.64
152609 MODIFY INLET TO MANHOLE EA 4 3 10.00 $1,271.00 $12,710.00
Unit Sub Total EA 3 10.00 $1,271.00 $12,710.00
Item Code 152609 Total No. of Proj. 3 Total Amount $12,710.00
152610 MODIFY MANHOLE EA 4 2 4.00 $1,450.00 $5,800.00
Unit Sub Total EA 2 4.00 $1,450.00 $5,800.00
Item Code 152610 Total No. of Proj. 2 Total Amount $5,800.00
152632 MODIFY METAL BEAM GUARD RAILING M 6 2 1,210.00 $4.50 $5,442.00
Unit Sub Total M 2 1,210.00 $4.50 $5,442.00
Item Code 152632 Total No. of Proj. 2 Total Amount $5,442.00
152641 MODIFY SIGN STRUCTURE EA 1" 2 3.00 $3,333.33 $10,000.00
Unit Sub Total EA 2 3.00 $3,333.33 $10,000.00
Item Code 152641 Total No. of Proj. 2 Total Amount $10,000.00
152693 REPLACE 50 MM PLASTIC PIPE EDGE DRAIN M 10 1 390.00 $49.00 $19,110.00
Unit Sub Total M 1 390.00 $49.00 $19,110.00
Item Code 152693 Total No. of Proj. 1 Total Amount $19,110.00
152703 REMODEL INLET EA 4 1 45.00 $4,500.00 $202,500.00
Unit Sub Total EA 1 45.00 $4,500.00 $202,500.00
Item Code 152703 Total No. of Proj. 1 Total Amount $202,500.00
152730 REMODEL SEWER MANHOLE EA 4 1 1.00 $3,500.00 $3,500.00
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Unit Sub Total EA 1 1.00 $3,500.00 $3,500.00
Item Code 152730 Total No. of Proj. 1 Total Amount $3,500.00
152752 REPLACE SIGN PANEL (ROADSIDE SIGN) EA 8 1 3.00 $500.00 $1,500.00
EA 11 1 3.00 $1,000.00 $3,000.00
Unit Sub Total EA 2 6.00 $750.00 $4,500.00
Item Code 152752 Total No. of Proj. 2 Total Amount $4,500.00
153101 PLANE ASPHALT CONCRETE PAVEMENT M2 4 2 170.00 $21.53 $3,660.00
Unit Sub Total M2 2 170.00 $21.53 $3,660.00
153101 PLANE ASPHALT CONCRETE PAVEMENT SQYD 4 1 27,700.00 $8.20 $227,140.00
Unit Sub Total SQYD 1 27,700.00 $8.20 $227,140.00
Item Code 153101 Total No. of Proj. 3 Total Amount $230,800.00
163103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1 10 28,170.00 $3.53 $99,564.00
M2 2 8 11,847.00 $7.75 $91,793.00
M2 3 3 100,410.00 $1.20 $120,109.00
M2 4 16 57,030.00 $4.06 $231,541.20
M2 5 2 5,200.00 $6.08 $31,624.00
M2 6 10 317,540.00 $2.67 $848,916.00
M2 7 4 294,800.00 $1.02 $300,430.00
M2 8 6 206,020.00 $1.13 $233,610.00
M2 10 4 16,470.00 $1.69 $27,830.00
M2 11 1 51,900.00 $1.00 $51,900.00
M2 12 3 376,710.00 $0.97 $365,765.00
Unit Sub Total M2 67 1,466,097.00 $1.64 $2,403,082.20
Item Code 153103 Total No. of Proj. 67 Total Amount  $2,403,082.20
153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1 4 14,090.00 $2.43 $34,225.00
(25 MM MAXIMUM)
M2 3 5 58,110.00 $1.99 $115,535.00
M2 9 1 5,480.00 $0.85 $4,658.00
M2 10 1 470.00 $15.00 $7,050.00
M2 12 1 10,600.00 $0.48 $5,088.00
Unit Sub Total M2 12 88,750.00 $1.88 $166,556.00
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Item Code 153151 Total No. of Proj. 12 Total Amount $166,556.00

153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4 2 190,550.00 $1.12 $213,500.00
(30 MM MAXIMUM)

M2 5 1 190.00 $20.00 $3,800.00

M2 7 1 850.00 $19.00 $16,150.00

M2 8 5 117,454.00 $1.29 $152,040.80

M2 10 1 11,000.00 $2.20 $24,200.00

M2 11 6 110,950.00 $2.83 $313,760.00

M2 12 5 101,130.00 $1.46 $147,277.00

Unit Sub Total M2 21 532,124.00 $1.64 $870,727.80

Item Code 153152 Total No. of Proj. 21 Total Amount $870,727.80

153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1 1 1,160.00 $7.00 $8,120.00
(45 MM MAXIMUM)

M2 2 2 34,200.00 $2.27 $77,600.00

M2 3 6 19,400.00 $2.33 $45,188.00

M2 4 7 58,985.00 $3.25 $191,560.00

M2 5 3 947.00 $7.53 $7,130.00

M2 6 2 8,910.00 $2.37 $21,130.00

M2 7 1 900.00 $4.00 $3,600.00

M2 8 4 113,290.00 $1.23 $139,700.00

M2 10 1 470.00 $18.00 $8,460.00

M2 11 5 151,284.00 $0.45 $68,245.80

Unit Sub Total M2 32 389,546.00 $1.47 $570,733.80

Item Code 153153 Total No. of Proj. 32 Total Amount $570,733.80

153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2 2 7,290.00 $7.48 $54,540.00
(60 MM MAXIMUM)

M2 4 1 240.00 $5.00 $1,200.00

M2 5 1 1,450.00 $6.00 $8,700.00

M2 6 3 40,820.00 $3.45 $140,749.50

M2 8 3 13,960.00 $2.57 $35,810.00

M2 9 1 11,700.00 $2.00 $23,400.00

M2 10 2 2,805.00 $3.04 $8,525.00

M2 11 5 42,910.00 $3.57 $153,230.90

M2 12 4 3,430.00 $5.93 $20,330.60
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Unit Sub Total M2 22 124,605.00 $3.58 $446,486.00
Item Code 153154 Total No. of Proj. 22 Total Amount $446,486.00
153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1 1 400.00 $9.00 $3,600.00
(75 MM MAXIMUM)
M2 3 1 3,910.00 $4.25 $16,617.50
M2 4 2 5,520.00 $7.23 $39,900.00
M2 6 3 24,070.00 $4.30 $103,400.00
M2 7 1 2,170.00 $4.00 $8,680.00
M2 11 2 27,260.00 $3.97 $108,212.00
Unit Sub Total M2 10 63,330.00 $4.43 $280,409.50
Item Code 153155 Total No. of Proj. 10 Total Amount $280,409.50
163156 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 8 2 22,360.00 $1.05 $23,542.50
AND BASE (90 MM MAXIMUM)
Unit Sub Total M2 2 22,360.00 $1.05 $23,542.50
Item Code 153156 Total No. of Proj. 2 Total Amount $23,542.50
153157 PLANE ASPHALT CONCRETE PAVEMENT (30 MM M2 4 1 17,000.00 $1.90 $32,300.00
MAXIMUM)
Unit Sub Total M2 1 17,000.00 $1.90 $32,300.00
Item Code 153157 Total No. of Proj. 1 Total Amount $32,300.00
163210 REMOVE CONCRETE CY 4 1 940.00 $56.00 $52,640.00
Unit Sub Total cY 1 940.00 $56.00 $52,640.00
153210 REMOVE CONCRETE LS 11 1 $2,000.00
Unit Sub Total LS 1 $2,000.00
163210 REMOVE CONCRETE M2 3 1 580.00 $50.00 $29,000.00
Unit Sub Total M2 1 580.00 $50.00 $29,000.00
153210 REMOVE CONCRETE M3 2 1 2.00 $325.00 $650.00
M3 3 2 305.00 $131.15 $40,000.00
M3 4 12 2,147.00 $101.51 $217,943.00
M3 5 1 16.00 $130.00 $2,080.00
M3 6 1 2.80 $414.00 $1,159.20
M3 7 5 1,150.00 $80.11 $92,125.00
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153210 REMOVE CONCRETE M3 8 2 380.00 $75.68 $28,760.00
M3 9 1 220.00 $205.00 $45,100.00
M3 11 3 566.00 $118.20 $66,900.00
Unit Sub Total M3 28 4,788.80 $103.31 $494,717.20
Item Code 153210 Total No. of Proj. 31 Total Amount $578,357.20
153211 REMOVE CONCRETE SIDEWALK AND DRIVEWAY M2 4 1 900.00 $15.00 $13,500.00
Unit Sub Total M2 1 900.00 $15.00 $13,500.00
153211 REMOVE CONCRETE SIDEWALK AND DRIVEWAY M3 4 1 200.00 $60.00 $12,000.00
Unit Sub Total M3 1 200.00 $60.00 $12,000.00
Item Code 153211 Total No. of Proj. 2 Total Amount $25,500.00
153213 REMOVE CONCRETE (STRUCTURE) CY 8 1 242.00 $25.00 $6,050.00
Unit Sub Total cYy 1 242.00 $25.00 $6,050.00
Item Code 153213 Total No. of Proj. 1 Total Amount $6,050.00
153214 REMOVE CONCRETE CURB M 4 3 11,060.00 $7.71 $85,320.00
M 5 1 100.00 $15.00 $1,500.00
M 6 1 4,840.00 $5.00 $24,200.00
M 7 10 10,760.00 $15.42 $165,893.00
M 8 2 1,650.00 $24.47 $40,380.00
M 11 2 790.00 $22.20 $17,540.00
M 12 3 530.00 $14.36 $7,610.00
Unit Sub Total M 22 29,730.00 $11.52 $342,443.00
Item Code 153214 Total No. of Proj. 22 Total Amount $342,443.00
153215 REMOVE CONCRETE (CURB AND GUTTER) M 1 1 61.00 $35.00 $2,135.00
M 4 2 5,380.00 $12.88 $69,290.00
M 7 4 4,208.00 $11.95 $50,280.00
M 8 1 1,090.00 $36.25 $39,512.50
M 12 1 400.00 $27.50 $11,000.00
Unit Sub Total M 9 11,139.00 $15.46 $172,217.50
163215 REMOVE CONCRETE (CURB AND GUTTER) M3 8 1 1.20 $250.00 $300.00
Unit Sub Total M3 1 1.20 $250.00 $300.00
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Item Code 153215 Total No. of Proj. 10 Total Amount $172,517.50
153216 REMOVE CONCRETE CURB AND SIDEWALK M3 6 1 29.00 $130.00 $3,770.00
M3 8 1 2.00 $1,800.00 $3,600.00
Unit Sub Total M3 2 31.00 $237.74 $7,370.00
Item Code 153216 Total No. of Proj. 2 Total Amount $7,370.00
153218 REMOVE CONCRETE SIDEWALK M2 1 1 100.00 $25.00 $2,500.00
M2 7 2 134.00 $11.94 $1,600.00
Unit Sub Total M2 3 234.00 $17.52 $4,100.00
153218 REMOVE CONCRETE SIDEWALK M3 11 1 2.00 $480.00 $960.00
Unit Sub Total M3 1 2.00 $480.00 $960.00
Item Code 153218 Total No. of Proj. 4 Total Amount $5,060.00
153219 REMOVE CONCRETE FLARED END SECTION EA 2 1 1.00 $415.00 $415.00
EA 5 1 1.00 $150.00 $150.00
EA 12 1 1.00 $300.00 $300.00
Unit Sub Total EA 3 3.00 $288.33 $865.00
Item Code 153219 Total No. of Proj. 3 Total Amount $865.00
163220 REMOVE CONCRETE (CHANNEL) M3 7 1 120.00 $55.00 $6,600.00
M3 8 1 100.00 $80.00 $8,000.00
M3 11 2 247.00 $78.22 $19,320.00
M3 12 2 35.00 $74.57 $2,610.00
Unit Sub Total M3 6 502.00 $72.77 $36,530.00
Item Code 153220 Total No. of Proj. 6 Total Amount $36,530.00
153221 REMOVE CONCRETE BARRIER LF 4 1 6,100.00 $10.00 $61,000.00
Unit Sub Total LF 1 6,100.00 $10.00 $61,000.00
153221 REMOVE CONCRETE BARRIER M 3 2 208.00 $100.00 $20,800.00
M 4 3 3,670.00 $32.04 $117,600.00
M 7 5 9,003.00 $21.11 $190,044.00
M 8 1 9.00 $100.00 $900.00
M 11 4 1,841.00 $42.37 $77,995.00
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153221 REMOVE CONCRETE BARRIER M 12 2 134.00 $198.28 $26,570.00
Unit Sub Total M 17 14,865.00 $29.19 $433,909.00
Item Code 153221 Total No. of Proj. 18 Total Amount $494,909.00
163223 REMOVE UNSOUND CONCRETE M3 3 1 77.00 $1,600.00 $123,200.00
M3 4 1 3.00 $4,400.00 $13,200.00
M3 11 1 0.20 $1,269.00 $253.80
Unit Sub Total M3 3 80.20 $1,703.91 $136,653.80
Item Code 153223 Total No. of Proj. 3 Total Amount $136,653.80
153225 PREPARE CONCRETE BRIDGE DECK SURFACE M2 2 1 461.00 $7.00 $3,227.00
M2 3 3 38,420.00 $2.47 $94,990.00
M2 8 4 21,474.00 $3.87 $83,169.00
Unit Sub Total M2 8 60,355.00 $3.01 $181,386.00
Item Code 153225 Total No. of Proj. 8 Total Amount $181,386.00
1563229 REMOVE CONCRETE BARRIER (TYPE K) LF 4 1 760.00 $17.00 $12,920.00
Unit Sub Total LF 1 760.00 $17.00 $12,920.00
1563229 REMOVE CONCRETE BARRIER (TYPE K) M 4 4 1,590.00 $15.34 $24,390.00
8 1 60.00 $50.00 $3,000.00
M 11 3 4,510.00 $10.89 $49,100.00
Unit Sub Total M 8 6,160.00 $12.42 $76,490.00
Item Code 153229 Total No. of Proj. 9 Total Amount $89,410.00
153230 REMOVE CONCRETE BARRIER (TYPE 50) 2 1 240.00 $22.00 $5,280.00
4 4 3,645.00 $43.21 $157,500.00
7 1 11.00 $90.00 $990.00
Unit Sub Total M 6 3,896.00 $42.04 $163,770.00
Item Code 153230 Total No. of Proj. 6 Total Amount $163,770.00
1563231 REMOVE CONCRETE BARRIER (TYPE 50C) M 4 1 160.00 $63.00 $10,080.00
11 1 380.00 $50.00 $19,000.00
Unit Sub Total M 2 540.00 $53.85 $29,080.00
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Item Code 153231 Total No. of Proj. 2 Total Amount $29,080.00
153235 CLEAN BRIDGE DECK M2 1 3 11,474.00 $2.74 $31,459.00
M2 2 2 29,743.00 $2.32 $68,887.00
M2 4 9 144,582.00 $2.09 $301,503.30
M2 6 2 11,600.00 $5.28 $61,280.00
M2 7 2 104.00 $25.38 $2,640.00
M2 8 8 71,790.00 $5.09 $365,587.50
M2 10 2 10,210.00 $2.13 $21,715.00
M2 11 1 185.00 $14.80 $2,738.00
M2 12 2 19,180.00 $2.19 $41,972.00
Unit Sub Total M2 31 298,868.00 $3.00 $897,781.80
Item Code 153235 Total No. of Proj. 31 Total Amount $897,781.80
163239 REMOVE CONCRETE (CURB, GUTTER, AND M3 3 1 4.00 $450.00 $1,800.00
SIDEWALK)
M3 4 2 75.00 $180.00 $13,500.00
M3 6 1 27.00 $56.00 $1,512.00
Unit Sub Total M3 4 106.00 $158.60 $16,812.00
Item Code 153239 Total No. of Proj. 4 Total Amount $16,812.00
1563246 REMOVE CONCRETE (MISCELLANEOUS) M3 1 1 41.00 $500.00 $20,500.00
M3 3 1 130.00 $100.00 $13,000.00
M3 4 2 383.00 $80.09 $30,675.00
M3 6 2 240.00 $363.33 $87,200.00
M3 8 2 17.00 $562.41 $9,561.00
M3 11 1 68.00 $280.00 $19,040.00
Unit Sub Total M3 9 879.00 $204.75 $179,976.00
Item Code 153246 Total No. of Proj. 9 Total Amount $179,976.00
153250 REMOVE SOUND WALL M2 4 1 60.00 $125.00 $7,500.00
Unit Sub Total M2 1 60.00 $125.00 $7,500.00
Item Code 153250 Total No. of Proj. 1 Total Amount $7,500.00
153530 ACCESS OPENING, DECK EA 7 1 3.00 $1,400.00 $4,200.00
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Unit Sub Total EA 1 3.00 $1,400.00 $4,200.00
Item Code 153530 Total No. of Proj. 1 Total Amount $4,200.00
153531 ACCESS OPENING, SOFFIT EA 4 1 5.00 $1,000.00 $5,000.00
EA 7 6 86.00 $2,409.30 $207,200.00
EA 11 1 6.00 $300.00 $1,800.00
Unit Sub Total EA 8 97.00 $2,206.19 $214,000.00
Item Code 153531 Total No. of Proj. 8 Total Amount $214,000.00
154100 GRADE EXISTING CHANNEL M 4 1 70.00 $20.00 $1,400.00
Unit Sub Total M 1 70.00 $20.00 $1,400.00
Item Code 154100 Total No. of Proj. 1 Total Amount $1,400.00
155002 PLUG PIPE EA 2 2 3.00 $316.67 $950.00
EA 11 1 1.00 $750.00 $750.00
Unit Sub Total EA 3 4.00 $425.00 $1,700.00
Item Code 155002 Total No. of Proj. 3 Total Amount $1,700.00
155003 CAP INLET EA 2 1 4.00 $1,300.00 $5,200.00
EA 4 7 38.00 $723.11 $27,478.00
EA 7 6 48.00 $908.33 $43,600.00
EA 8 3 12.00 $631.67 $7,580.00
EA 11 2 23.00 $543.48 $12,500.00
EA 12 3 26.00 $841.35 $21,875.00
Unit Sub Total EA 22 151.00 $783.00 $118,233.00
Item Code 155003 Total No. of Proj. 22 Total Amount $118,233.00
155006 CAP RISER EA 11 3 28.00 $330.36 $9,250.00
Unit Sub Total EA 3 28.00 $330.36 $9,250.00
Item Code 155006 Total No. of Proj. 3 Total Amount $9,250.00
155007 CAP MANHOLE EA 4 1 1.00 $1,700.00 $1,700.00
Unit Sub Total EA 1 1.00 $1,700.00 $1,700.00
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Item Code 155007 Total No. of Proj. 1 Total Amount $1,700.00
156576 REMOVE METAL RAILING M 11 1 100.00 $150.00 $15,000.00
Unit Sub Total M 1 100.00 $150.00 $15,000.00
Item Code 156576 Total No. of Proj. 1 Total Amount $15,000.00
156579 REMOVE BRIDGE RAILING M 2 1 210.00 $77.00 $16,170.00
M 7 2 79.00 $148.73 $11,750.00
M 10 1 31.00 $70.00 $2,170.00
M 12 1 30.00 $126.00 $3,780.00
Unit Sub Total M 5 350.00 $96.77 $33,870.00
Item Code 156579 Total No. of Proj. 5 Total Amount $33,870.00
156585 REMOVE CRASH CUSHION EA 2 1 1.00 $2,400.00 $2,400.00
EA 4 2 8.00 $1,875.00 $15,000.00
EA 6 1 2.00 $1,250.00 $2,500.00
EA 7 4 7.00 $2,071.43 $14,500.00
EA 8 1 1.00 $250.00 $250.00
Unit Sub Total EA 9 19.00 $1,823.68 $34,650.00
Item Code 156585 Total No. of Proj. 9 Total Amount $34,650.00
156590 REMOVE CRASH CUSHION (SAND FILLED) EA 4 4 88.00 $211.83 $18,641.00
EA 7 2 15.00 $290.00 $4,350.00
EA 8 1 12.00 $110.00 $1,320.00
EA 10 1 1.00 $1,700.00 $1,700.00
EA 11 1 14.00 $75.00 $1,050.00
EA 12 2 27.00 $433.81 $11,713.00
Unit Sub Total EA 1 157.00 $246.97 $38,774.00
Item Code 156590 Total No. of Proj. 1 Total Amount $38,774.00
157550 BRIDGE REMOVAL LS 2 1 $58,000.00
LS 4 2 $990,000.00
LS 7 1 $227,000.00
LS 8 2 $668,900.00
Unit Sub Total LS 6 $1,943,900.00
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Item Code 157550 Total No. of Proj. 6 Total Amount  $1,943,900.00
157551 BRIDGE REMOVAL, LOCATION A LS 4 3 $3,527,000.00
LS 8 1 $375,000.00
LS 11 1 $600,000.00
LS 12 1 $30,000.00
Unit Sub Total LS 6 $4,532,000.00
Item Code 157551 Total No. of Proj. 6 Total Amount  $4,532,000.00
157552 BRIDGE REMOVAL, LOCATION B LS 4 3 $655,500.00
LS 8 1 $163,000.00
LS 11 1 $380,000.00
Unit Sub Total LS 5 $1,198,500.00
Item Code 157552 Total No. of Proj. 5 Total Amount  $1,198,500.00
157553 BRIDGE REMOVAL, LOCATION C LS 4 2 $212,000.00
LS 12 1 $25,000.00
Unit Sub Total LS 3 $237,000.00
Item Code 157553 Total No. of Proj. 3 Total Amount $237,000.00
157554 BRIDGE REMOVAL, LOCATION D LS 4 1 $200,000.00
Unit Sub Total LS 1 $200,000.00
Item Code 157554 Total No. of Proj. 1 Total Amount $200,000.00
157555 BRIDGE REMOVAL, LOCATION E LS 4 1 $600,000.00
Unit Sub Total LS 1 $600,000.00
Item Code 157555 Total No. of Proj. 1 Total Amount $600,000.00
157556 BRIDGE REMOVAL, LOCATION F LS 4 1 $700,000.00
Unit Sub Total LS 1 $700,000.00
Item Code 157556 Total No. of Proj. 1 Total Amount $700,000.00
157557 BRIDGE REMOVAL, LOCATION G LS 4 1 $100,000.00
Unit Sub Total LS 1 $100,000.00
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Item Code 157557 Total No. of Proj. 1 Total Amount $100,000.00
157558 BRIDGE REMOVAL, LOCATION H LS 4 1 $150,000.00
Unit Sub Total LS 1 $150,000.00
Item Code 157558 Total No. of Proj. 1 Total Amount $150,000.00
157559 BRIDGE REMOVAL, LOCATION | LS 4 1 $500,000.00
Unit Sub Total LS 1 $500,000.00
Item Code 157559 Total No. of Proj. 1 Total Amount $500,000.00
157560 BRIDGE REMOVAL (PORTION) LS 1 1 $19,100.00
LS 2 1 $46,600.00
LS 3 4 $222,000.00
LS 4 12 $980,100.00
LS 6 2 $232,600.00
LS 7 9 $211,520.00
LS 8 5 $130,000.00
LS 10 1 $36,000.00
LS 11 4 $110,367.00
LS 12 3 $62,500.00
Unit Sub Total LS 42 $2,050,787.00
Item Code 157560 Total No. of Proj. 42 Total Amount  $2,050,787.00
157561 BRIDGE REMOVAL (PORTION), LOCATION A LS 1 2 $150,000.00
LS 4 3 $25,500.00
LS 6 2 $65,000.00
LS 7 5 $131,000.00
LS 8 1 $2,800.00
LS 10 1 $50,000.00
LS 12 1 $34,525.00
Unit Sub Total Ls 15 $458,825.00
Item Code 157561 Total No. of Proj. 15 Total Amount $458,825.00
157562 BRIDGE REMOVAL (PORTION), LOCATION B LS 1 2 $140,000.00
LS 4 3 $54,700.00
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157562 BRIDGE REMOVAL (PORTION), LOCATION B LS 6 2 $50,000.00
LS 7 5 $139,000.00
LS 8 1 $2,800.00
LS 10 1 $52,000.00
LS 12 2 $140,365.00
Unit Sub Total LS 16 $578,865.00
Item Code 157562 Total No. of Proj. 16 Total Amount $578,865.00
157563 BRIDGE REMOVAL (PORTION), LOCATION C LS 1 2 $120,000.00
LS 4 2 $62,000.00
LS 6 1 $50,000.00
LS 7 3 $31,000.00
LS 8 1 $2,800.00
LS 10 1 $15,000.00
LS 11 1 $70,000.00
Unit Sub Total LS 11 $350,800.00
Item Code 157563 Total No. of Proj. 1 Total Amount $350,800.00
157564 BRIDGE REMOVAL (PORTION), LOCATION D LS 4 2 $25,000.00
LS 7 3 $38,000.00
LS 8 1 $2,800.00
LS 10 1 $45,000.00
Unit Sub Total LS 7 $110,800.00
Item Code 157564 Total No. of Proj. 7 Total Amount $110,800.00
157565 BRIDGE REMOVAL (PORTION), LOCATION E LS 4 1 $45,000.00
LS 7 1 $12,000.00
Unit Sub Total LS 2 $57,000.00
Item Code 157565 Total No. of Proj. 2 Total Amount $57,000.00
1567566 BRIDGE REMOVAL (PORTION), LOCATION F LS 4 1 $10,000.00
LS 7 1 $50,000.00
Unit Sub Total LS 2 $60,000.00
Item Code 157566 Total No. of Proj. 2 Total Amount $60,000.00
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157567 BRIDGE REMOVAL (PORTION), LOCATION G LS 4 1 $10,000.00
Unit Sub Total LS 1 $10,000.00
Item Code 157567 Total No. of Proj. 1 Total Amount $10,000.00
157571 BRIDGE REMOVAL (PORTION), LOCATION K LS 4 1 $5,000.00
Unit Sub Total LS 1 $5,000.00
Item Code 157571 Total No. of Proj. 1 Total Amount $5,000.00
157572 BRIDGE REMOVAL (PORTION), LOCATION L LS 4 1 $500,000.00
Unit Sub Total LS 1 $500,000.00
Item Code 157572 Total No. of Proj. 1 Total Amount $500,000.00
158100 SALVAGE CRASH CUSHION EA 4 2 121.00 $38.76 $4,690.00
EA 6 1 2.00 $1,500.00 $3,000.00
Unit Sub Total EA 3 123.00 $62.52 $7,690.00
Item Code 158100 Total No. of Proj. 3 Total Amount $7,690.00
158101 SALVAGE CRASH CUSHION MODULES EA 4 1 24.00 $125.00 $3,000.00
Unit Sub Total EA 1 24.00 $125.00 $3,000.00
Item Code 158101 Total No. of Proj. 1 Total Amount $3,000.00
159010 RECONSTRUCT METAL RAILING (BRIDGE) 4 1 209.00 $100.00 $20,900.00
M 8 1 26.00 $150.00 $3,900.00
Unit Sub Total M 2 235.00 $105.53 $24,800.00
Item Code 159010 Total No. of Proj. 2 Total Amount $24,800.00
159106 JACKING SUPERSTRUCTURE (LOCATION A) LS 10 1 $25,000.00
Unit Sub Total LS 1 $25,000.00
Item Code 159106 Total No. of Proj. 1 Total Amount $25,000.00
159107 JACKING SUPERSTRUCTURE (LOCATION B) LS 10 1 $25,000.00
Unit Sub Total LS 1 $25,000.00
Item Code 159107 Total No. of Proj. 1 Total Amount $25,000.00
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159108 JACKING SUPERSTRUCTURE (LOCATION D) LS 10 1 $25,000.00
Unit Sub Total LS 1 $25,000.00
Item Code 159108 Total No. of Proj. 1 Total Amount $25,000.00
160101 CLEARING AND GRUBBING HA 3 2 10.20 $4,769.51 $48,649.00
Unit Sub Total HA 2 10.20 $4,769.51 $48,649.00
160101 CLEARING AND GRUBBING LS 1 13 $180,100.00
LS 2 12 $622,000.00
LS 3 13 $213,550.00
LS 4 40 $1,025,083.00
LS 5 13 $151,402.00
LS 6 12 $193,700.00
LS 7 23 $727,750.00
LS 8 16 $261,743.76
LS 10 8 $118,000.00
LS 11 11 $790,212.00
LS 12 7 $120,080.00
Unit Sub Total LS 168 $4,403,620.76
Item Code 160101 Total No. of Proj. 170 Total Amount  $4,452,269.76
160120 REMOVE TREE EA 1 2 10.00 $440.00 $4,400.00
EA 3 1 5.00 $750.00 $3,750.00
EA 4 6 204.00 $355.88 $72,600.00
EA 5 2 59.00 $516.61 $30,480.00
EA 7 2 7.00 $1,314.29 $9,200.00
EA 8 3 228.00 $341.38 $77,834.00
EA 11 5 864.00 $208.80 $180,400.00
Unit Sub Total EA 21 1,377.00 $274.99 $378,664.00
160120 REMOVE TREE LS 4 1 $30,000.00
LS 5 1 $20,000.00
LS 6 1 $40,000.00
Unit Sub Total LS 3 $90,000.00
Item Code 160120 Total No. of Proj. 24 Total Amount $468,664.00
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160132 DEMOLISH BUILDING LS 4 2 $69,900.00
Unit Sub Total LS 2 $69,900.00
Item Code 160132 Total No. of Proj. 2 Total Amount $69,900.00
170101 DEVELOP WATER SUPPLY LS 1 1 $4,500.00
LS 2 4 $41,000.00
LS 3 1 $5,000.00
LS 4 9 $171,500.00
LS 8 3 $32,500.00
LS 11 7 $174,500.00
Unit Sub Total LS 25 $429,000.00
Item Code 170101 Total No. of Proj. 25 Total Amount $429,000.00
180101 BINDER (DUST PALLIATIVE) TONN 2 2 235.00 $295.00 $69,325.00
Unit Sub Total TONN 2 235.00 $295.00 $69,325.00
Item Code 180101 Total No. of Proj. 2 Total Amount $69,325.00
180102 DUST PALLIATIVE (STABILIZING EMULSION) TONN 2 1 29.00 $3,671.00 $106,459.00
Unit Sub Total TONN 1 29.00 $3,671.00 $106,459.00
Item Code 180102 Total No. of Proj. 1 Total Amount $106,459.00
190101 ROADWAY EXCAVATION M3 1 12 35,190.00 $24.33 $856,180.00
M3 2 12 209,810.00 $16.95 $3,555,449.00
M3 3 14 118,189.00 $28.87 $3,411,670.00
M3 4 35 729,117.00 $13.91 $10,145,527.00
M3 5 15 48,884.00 $18.11 $885,126.50
M3 6 12 267,350.00 $11.52 $3,080,790.00
M3 7 21 219,999.00 $11.85 $2,606,706.00
M3 8 14 1,707,769.00 $4.36 $7,445,835.00
M3 9 1 50.00 $215.00 $10,750.00
M3 10 8 12,374.00 $36.20 $447,950.00
M3 11 15 702,420.00 $11.23 $7,886,322.30
M3 12 7 40,492.00 $15.25 $617,660.00
Unit Sub Total M3 166 4,091,644.00 $10.01 $40,949,965.80
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Item Code 190101 Total No. of Proj. 166 Total Amount $40,949,965.80

190103 ROADWAY EXCAVATION (TYPE Y) (AERIALLY M3 4 7 48,535.00 $16.08 $780,325.00
DEPOSITED LEAD)

M3 6 1 1,200.00 $1.00 $1,200.00

M3 7 10 16,888.00 $26.86 $453,616.00

M3 8 1 9,760.00 $12.50 $122,000.00

M3 11 2 1,340.00 $44.48 $59,600.00

M3 12 3 3,210.00 $8.49 $27,265.00

Unit Sub Total M3 24 80,933.00 $17.84 $1,444,006.00

Item Code 190103 Total No. of Proj. 24 Total Amount  $1,444,006.00

190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY M3 4 3 3,020.00 $164.50 $496,800.00
DEPOSITED LEAD)

M3 5 1 45.00 $100.00 $4,500.00

M3 7 11 12,052.00 $128.01 $1,542,825.00

M3 10 2 2,050.00 $161.22 $330,510.00

M3 11 1 120.00 $200.00 $24,000.00

Unit Sub Total M3 18 17,287.00 $138.75 $2,398,635.00

Item Code 190105 Total No. of Proj. 18 Total Amount  $2,398,635.00

190106 ROADWAY EXCAVATION (TYPE Z-3) (AERIALLY M3 4 3 1,140.00 $247.81 $282,500.00
DEPOSITED LEAD)

Unit Sub Total M3 3 1,140.00 $247.81 $282,500.00

Item Code 190106 Total No. of Proj. 3 Total Amount $282,500.00

190110 LEAD COMPLIANCE PLAN LS 1 8 $27,200.00

LS 2 3 $3,830.00

LS 3 6 $31,800.00

LS 4 39 $138,533.50

LS 5 4 $9,900.00

LS 6 11 $53,234.00

LS 7 31 $188,380.00

LS 8 11 $51,891.45

LS 10 12 $59,580.00

LS 11 11 $43,100.00

LS 12 13 $51,310.00
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Unit Sub Total LS 149 $658,758.95
Item Code 190110 Total No. of Proj. 149 Total Amount $658,758.95
190130 ROADWAY EXCAVATION (SLIDE REMOVAL) M3 4 2 1,333.00 $30.85 $41,120.00
Unit Sub Total M3 2 1,333.00 $30.85 $41,120.00
Item Code 190130 Total No. of Proj. 2 Total Amount $41,120.00
190134 ROADWAY EXCAVATION (GORE REMOVAL) M3 8 1 320.00 $100.00 $32,000.00
M3 10 1 340.00 $60.00 $20,400.00
Unit Sub Total M3 2 660.00 $79.39 $52,400.00
Item Code 190134 Total No. of Proj. 2 Total Amount $52,400.00
190138 ROADWAY EXCAVATION (DETOUR REMOVAL) CcY 4 1 4,740.00 $37.00 $175,380.00
Unit Sub Total cY 1 4,740.00 $37.00 $175,380.00
190138 ROADWAY EXCAVATION (DETOUR REMOVAL) M3 1 1 340.00 $12.00 $4,080.00
M3 8 2 2,060.00 $16.65 $34,300.00
Unit Sub Total M3 3 2,400.00 $15.99 $38,380.00
Item Code 190138 Total No. of Proj. 4 Total Amount $213,760.00
190139 ROADWAY EXCAVATION (UNSUITABLE M3 1 1 190.00 $41.00 $7,790.00
MATERIAL)
M3 8 1 290.00 $10.00 $2,900.00
Unit Sub Total M3 2 480.00 $22.27 $10,690.00
Item Code 190139 Total No. of Proj. 2 Total Amount $10,690.00
190151 CHANNEL EXCAVATION M3 1 1 170.00 $41.00 $6,970.00
M3 4 1 7,690.00 $30.00 $230,700.00
Unit Sub Total M3 2 7,860.00 $30.24 $237,670.00
Item Code 190151 Total No. of Proj. 2 Total Amount $237,670.00
190161 ROCK EXCAVATION M3 2 1 21,100.00 $12.10 $255,310.00
Unit Sub Total M3 1 21,100.00 $12.10 $255,310.00
Item Code 190161 Total No. of Proj. 1 Total Amount $255,310.00
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190167 REMOVE UNSUITABLE MATERIAL M3 1 1 1,020.00 $15.00 $15,300.00
Unit Sub Total M3 1 1,020.00 $15.00 $15,300.00
Item Code 190167 Total No. of Proj. 1 Total Amount $15,300.00
190170 DRILL HOLE (PRESPLITTING) 2 1 4,200.00 $1.10 $4,620.00
M 6 1 320.00 $30.00 $9,600.00
Unit Sub Total M 2 4,520.00 $3.15 $14,220.00
Item Code 190170 Total No. of Proj. 2 Total Amount $14,220.00
190185 SHOULDER BACKING M3 8 1 50.00 $200.00 $10,000.00
Unit Sub Total M3 1 50.00 $200.00 $10,000.00
190185 SHOULDER BACKING STA 3 1 200.00 $100.00 $20,000.00
STA 4 1 50.00 $135.00 $6,750.00
STA 6 2 405.50 $183.88 $74,565.00
STA 8 2 91.00 $358.52 $32,625.00
STA 9 1 17.00 $1,200.00 $20,400.00
STA 11 2 149.00 $460.89 $68,672.30
Unit Sub Total STA 9 912.50 $244.40 $223,012.30
Item Code 190185 Total No. of Proj. 10 Total Amount $233,012.30
192001 STRUCTURE EXCAVATION M3 4 3 2,150.00 $29.56 $63,550.00
M3 7 2 229.00 $24.43 $5,595.00
M3 8 2 3,985.00 $54.87 $218,640.00
Unit Sub Total M3 7 6,364.00 $45.22 $287,785.00
Item Code 192001 Total No. of Proj. 7 Total Amount $287,785.00
192003 STRUCTURE EXCAVATION (BRIDGE) CY 8 1 5,025.00 $48.00 $241,200.00
Unit Sub Total cY 1 5,025.00 $48.00 $241,200.00
192003 STRUCTURE EXCAVATION (BRIDGE) M3 1 1 471.00 $250.00 $117,750.00
M3 2 1 175.00 $360.00 $63,000.00
M3 3 2 1,533.00 $113.29 $173,670.00
M3 4 10 22,170.00 $152.17 $3,373,580.00
M3 6 2 580.00 $100.00 $58,000.00
M3 7 9 4,557.00 $48.15 $219,403.25
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192003 STRUCTURE EXCAVATION (BRIDGE) M3 8 7 7,908.00 $61.20 $483,960.00
M3 10 2 278.00 $98.42 $27,360.00
M3 11 4 13,738.00 $33.42 $459,126.00
M3 12 3 314.00 $74.25 $23,315.00
Unit Sub Total M3 41 51,724.00 $96.65 $4,999,164.25
Item Code 192003 Total No. of Proj. 42 Total Amount  $5,240,364.25
192008 STRUCTURE EXCAVATION (TYPE A) M3 1 1 1,757.00 $400.00 $702,800.00
M3 4 2 7,415.00 $175.19 $1,299,000.00
M3 12 1 105.00 $250.00 $26,250.00
Unit Sub Total M3 4 9,277.00 $218.61 $2,028,050.00
Item Code 192008 Total No. of Proj. 4 Total Amount  $2,028,050.00
192020 STRUCTURE EXCAVATION (TYPE D) M3 1 2 576.00 $270.70 $155,925.00
M3 2 1 243.00 $250.00 $60,750.00
M3 4 4 7,072.00 $71.99 $509,125.00
M3 6 1 21.00 $150.00 $3,150.00
M3 7 2 215.00 $172.56 $37,100.00
M3 8 1 325.00 $125.00 $40,625.00
M3 11 1 26.00 $150.00 $3,900.00
Unit Sub Total M3 12 8,478.00 $95.61 $810,575.00
Item Code 192020 Total No. of Proj. 12 Total Amount $810,575.00
192021 STRUCTURE EXCAVATION (TYPE DH) M3 1 1 194.00 $550.00 $106,700.00
Unit Sub Total M3 1 194.00 $550.00 $106,700.00
Item Code 192021 Total No. of Proj. 1 Total Amount $106,700.00
192023 STRUCTURE EXCAVATION (TYPE H) M3 4 1 57.00 $180.00 $10,260.00
Unit Sub Total M3 1 57.00 $180.00 $10,260.00
Item Code 192023 Total No. of Proj. 1 Total Amount $10,260.00
192025 STRUCTURE EXCAVATION (CULVERT) M3 7 1 388.00 $5.00 $1,940.00
Unit Sub Total M3 1 388.00 $5.00 $1,940.00
Item Code 192025 Total No. of Proj. 1 Total Amount $1,940.00
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192026 STRUCTURE EXCAVATION (PUMPING PLANT) M3 4 1 4,273.00 $60.00 $256,380.00
M3 6 1 150.00 $39.00 $5,850.00
Unit Sub Total M3 2 4,423.00 $59.29 $262,230.00
Item Code 192026 Total No. of Proj. 2 Total Amount $262,230.00
192027 STRUCTURE BACKFILL (PUMPING PLANT) M3 4 1 1,895.00 $30.00 $56,850.00
M3 6 1 100.00 $62.00 $6,200.00
Unit Sub Total M3 2 1,995.00 $31.60 $63,050.00
Item Code 192027 Total No. of Proj. 2 Total Amount $63,050.00
192035 STRUCTURE EXCAVATION (ROCK) M3 4 1 9.00 $1,000.00 $9,000.00
Unit Sub Total M3 1 9.00 $1,000.00 $9,000.00
Item Code 192035 Total No. of Proj. 1 Total Amount $9,000.00
192036 STRUCTURE EXCAVATION (CRIB WALL) M3 4 1 720.00 $45.00 $32,400.00
M3 11 1 4,400.00 $44.00 $193,600.00
Unit Sub Total M3 2 5,120.00 $44.14 $226,000.00
Item Code 192036 Total No. of Proj. 2 Total Amount $226,000.00
192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 1 3 1,779.00 $67.52 $120,110.00
M3 2 1 114.00 $110.00 $12,540.00
M3 3 2 5,812.00 $45.52 $264,550.00
M3 4 10 17,257.00 $49.72 $858,029.50
M3 5 1 115.00 $70.00 $8,050.00
M3 7 9 34,398.00 $35.29 $1,213,747.00
M3 8 1 190.00 $45.00 $8,550.00
M3 10 1 2,653.00 $45.00 $119,385.00
M3 11 5 56,713.00 $41.08 $2,329,781.00
M3 12 2 5,620.00 $31.97 $179,660.00
Unit Sub Total M3 35 124,651.00 $41.03 $5,114,402.50
Item Code 192037 Total No. of Proj. 35 Total Amount  $5,114,402.50
192048 STRUCTURE EXCAVATION, RETAINING WALL M3 7 3 6,711.00 $36.88 $247,488.00
(SOUND WALL )
Unit Sub Total M3 3 6,711.00 $36.88 $247,488.00
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Item Code 192048 Total No. of Proj. 3 Total Amount $247,488.00
192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) M3 4 6 1,979.00 $55.99 $110,810.00
Unit Sub Total M3 6 1,979.00 $55.99 $110,810.00
Item Code 192049 Total No. of Proj. 6 Total Amount $110,810.00
192050 STRUCTURE EXCAVATION (TIEBACK WALL) M3 4 2 991.00 $45.42 $45,014.00
M3 12 1 991.00 $14.00 $13,874.00
Unit Sub Total M3 3 1,982.00 $29.71 $58,888.00
Item Code 192050 Total No. of Proj. 3 Total Amount $58,888.00
192051 STRUCTURE EXCAVATION (TYPE Y) (AERIALLY M3 4 1 41.00 $22.10 $906.10
DEPOSITED LEAD)
M3 7 9 15,107.00 $38.98 $588,917.00
Unit Sub Total M3 10 15,148.00 $38.94 $589,823.10
Item Code 192051 Total No. of Proj. 10 Total Amount $589,823.10
192053 STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY M3 4 1 15.00 $150.00 $2,250.00
DEPOSITED LEAD)
M3 7 6 4,758.00 $142.36 $677,345.00
M3 10 1 25.00 $150.00 $3,750.00
Unit Sub Total M3 8 4,798.00 $142.42 $683,345.00
Item Code 192053 Total No. of Proj. 8 Total Amount $683,345.00
192055 STRUCTURE EXCAVATION (SOIL NAIL WALL) M3 4 1 780.00 $36.20 $28,236.00
M3 7 1 11,279.00 $11.00 $124,069.00
M3 8 2 1,113.00 $58.78 $65,423.00
Unit Sub Total M3 4 13,172.00 $16.53 $217,728.00
Item Code 192055 Total No. of Proj. 4 Total Amount $217,728.00
193001 STRUCTURE BACKFILL M3 4 2 135.00 $3.71 $500.85
M3 7 3 177.00 $44.29 $7,840.00
M3 8 1 115.00 $20.00 $2,300.00
Unit Sub Total M3 6 427.00 $24.92 $10,640.85
Item Code 193001 Total No. of Proj. 6 Total Amount $10,640.85
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193003 STRUCTURE BACKFILL (BRIDGE) CY 4 1 5,214.00 $95.00 $495,330.00
CY 8 1 3,445.00 $70.00 $241,150.00
Unit Sub Total cY 2 8,659.00 $85.05 $736,480.00
193003 STRUCTURE BACKFILL (BRIDGE) M3 1 2 521.00 $94.25 $49,105.00
M3 2 2 259.00 $94.75 $24,540.00
M3 3 2 1,033.00 $50.45 $52,120.00
M3 4 10 9,506.00 $57.07 $542,528.00
M3 6 2 427.00 $118.38 $50,550.00
M3 7 11 3,388.00 $64.90 $219,878.00
M3 8 7 4,718.00 $77.83 $367,185.00
M3 10 2 295.00 $86.42 $25,495.00
M3 11 4 11,543.00 $28.14 $324,808.00
M3 12 3 210.00 $173.10 $36,350.00
Unit Sub Total M3 45 31,900.00 $53.06 $1,692,559.00
Item Code 193003 Total No. of Proj. 47 Total Amount  $2,429,039.00
193004 STRUCTURE BACKFILL (CULVERT) M3 4 1 130.00 $100.00 $13,000.00
M3 7 1 80.00 $6.00 $480.00
Unit Sub Total M3 2 210.00 $64.19 $13,480.00
Item Code 193004 Total No. of Proj. 2 Total Amount $13,480.00
193006 STRUCTURE BACKFILL (SLURRY CEMENT) M3 3 1 2,990.00 $110.00 $328,900.00
M3 4 1 53.00 $62.00 $3,286.00
Unit Sub Total M3 2 3,043.00 $109.16 $332,186.00
Item Code 193006 Total No. of Proj. 2 Total Amount $332,186.00
193012 STRUCTURE BACKFILL (CRIB WALL) M3 4 1 1,100.00 $35.00 $38,500.00
M3 11 1 5,800.00 $54.00 $313,200.00
Unit Sub Total M3 2 6,900.00 $50.97 $351,700.00
Item Code 193012 Total No. of Proj. 2 Total Amount $351,700.00
193013 STRUCTURE BACKFILL (RETAINING WALL) CY 4 1 1,045.00 $53.00 $55,385.00
Unit Sub Total cY 1 1,045.00 $53.00 $55,385.00
193013 STRUCTURE BACKFILL (RETAINING WALL) M3 1 3 1,437.00 $85.03 $122,185.00
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193013 STRUCTURE BACKFILL (RETAINING WALL) M3 2 1 130.00 $110.00 $14,300.00
M3 3 2 1,243.00 $76.37 $94,925.00
M3 4 12 21,671.00 $40.99 $888,386.00
M3 5 1 109.00 $115.00 $12,535.00
M3 7 11 42,134.00 $28.26 $1,190,737.00
M3 8 1 256.00 $40.00 $10,240.00
M3 10 1 1,451.00 $30.00 $43,530.00
M3 11 5 26,246.00 $41.08 $1,078,205.00
M3 12 2 6,034.00 $50.00 $301,700.00
Unit Sub Total M3 39 100,711.00 $37.30 $3,756,743.00
Item Code 193013 Total No. of Proj. 40 Total Amount  $3,812,128.00
193020 STRUCTURE BACKFILL, RETAINING WALL M3 7 3 7,954.00 $56.86 $452,225.00
(SOUND WALL )
Unit Sub Total M3 3 7,954.00 $56.86 $452,225.00
Item Code 193020 Total No. of Proj. 3 Total Amount $452,225.00
193026 STRUCTURE BACKFILL (TIEBACK WALL) M3 4 1 16.00 $137.80 $2,204.80
M3 12 1 196.00 $35.00 $6,860.00
Unit Sub Total M3 2 212.00 $42.76 $9,064.80
Item Code 193026 Total No. of Proj. 2 Total Amount $9,064.80
193028 STRUCTURE BACKFILL (SOIL NAIL WALL) M3 4 1 98.00 $105.40 $10,329.20
M3 7 1 815.00 $8.00 $6,520.00
M3 8 2 618.00 $54.28 $33,543.00
Unit Sub Total M3 4 1,531.00 $32.91 $50,392.20
Item Code 193028 Total No. of Proj. 4 Total Amount $50,392.20
193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) M3 4 7 1,194.00 $69.13 $82,542.00
Unit Sub Total M3 7 1,194.00 $69.13 $82,542.00
Item Code 193029 Total No. of Proj. 7 Total Amount $82,542.00
193030 PERVIOUS BACKFILL MATERIAL M3 4 1 7.00 $45.00 $315.00
M3 11 1 250.00 $40.00 $10,000.00
Unit Sub Total M3 2 257.00 $40.14 $10,315.00
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Item Code 193030 Total No. of Proj. 2 Total Amount $10,315.00
193031 PERVIOUS BACKFILL MATERIAL (RETAINING CcY 4 1 47.00 $216.00 $10,152.00
WALL)
Unit Sub Total cY 1 47.00 $216.00 $10,152.00
193031 PERVIOUS BACKFILL MATERIAL (RETAINING M3 2 1 8.00 $330.00 $2,640.00
WALL)
M3 3 1 95.00 $50.00 $4,750.00
M3 4 3 1,532.00 $42.22 $64,688.00
M3 7 4 1,140.00 $101.17 $115,330.00
M3 11 4 4,022.00 $41.32 $166,192.00
M3 12 1 250.00 $35.00 $8,750.00
Unit Sub Total M3 14 7,047.00 $51.42 $362,350.00
Item Code 193031 Total No. of Proj. 15 Total Amount $372,502.00
193039 STRUCTURE BACKFILL (TUNNEL) M3 3 1 4,420.00 $15.00 $66,300.00
Unit Sub Total M3 1 4,420.00 $15.00 $66,300.00
Item Code 193039 Total No. of Proj. 1 Total Amount $66,300.00
193114 SAND BACKFILL CcY 4 1 55.00 $568.00 $31,240.00
Unit Sub Total cY 1 55.00 $568.00 $31,240.00
193114 SAND BACKFILL M3 1 1 19.00 $84.00 $1,596.00
M3 2 5 148.00 $114.86 $17,000.00
M3 4 6 927.00 $113.99 $105,665.00
M3 7 1 8.00 $100.00 $800.00
M3 11 3 135.00 $137.78 $18,600.00
Unit Sub Total M3 16 1,237.00 $116.14 $143,661.00
Item Code 193114 Total No. of Proj. 17 Total Amount $174,901.00
193115 SAND BACKFILL (ABANDON SEWER) M3 4 1 14.00 $150.00 $2,100.00
Unit Sub Total M3 1 14.00 $150.00 $2,100.00
Item Code 193115 Total No. of Proj. 1 Total Amount $2,100.00
193118 CONCRETE BACKFILL M3 4 1 54.00 $245.00 $13,230.00
M3 6 2 1,210.00 $131.74 $159,400.00
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Unit Sub Total M3 3 1,264.00 $136.57 $172,630.00
Item Code 193118 Total No. of Proj. 3 Total Amount $172,630.00
193119 LEAN CONCRETE BACKFILL CY 4 1 145.00 $684.00 $99,180.00
Unit Sub Total cYy 1 145.00 $684.00 $99,180.00
193119 LEAN CONCRETE BACKFILL M3 4 5 449.00 $197.88 $88,850.00
M3 11 1 26.00 $250.00 $6,500.00
Unit Sub Total M3 6 475.00 $200.74 $95,350.00
Item Code 193119 Total No. of Proj. 7 Total Amount $194,530.00
194001 DITCH EXCAVATION CY 4 1 110.00 $123.00 $13,530.00
Unit Sub Total cY 1 110.00 $123.00 $13,530.00
194001 DITCH EXCAVATION M3 1 1 12.00 $100.00 $1,200.00
M3 2 6 514.00 $59.38 $30,519.00
M3 3 5 6,517.00 $10.31 $67,180.00
M3 4 12 12,914.00 $19.88 $256,675.00
M3 5 3 104.00 $42.78 $4,449.00
M3 6 1 480.00 $19.50 $9,360.00
M3 8 3 8,110.00 $2.61 $21,201.20
M3 11 2 500.00 $19.60 $9,800.00
M3 12 1 360.00 $35.00 $12,600.00
Unit Sub Total M3 34 29,511.00 $13.99 $412,984.20
Item Code 194001 Total No. of Proj. 35 Total Amount $426,514.20
197003 CONTOUR GRADING M2 4 1 220.00 $42.00 $9,240.00
Unit Sub Total M2 1 220.00 $42.00 $9,240.00
Item Code 197003 Total No. of Proj. 1 Total Amount $9,240.00
197020 EARTH RETAINING STRUCTURE M2 4 1 790.00 $340.00 $268,600.00
Unit Sub Total M2 1 790.00 $340.00 $268,600.00
Item Code 197020 Total No. of Proj. 1 Total Amount $268,600.00
197021 EARTH RETAINING STRUCTURE, LOCATION A M2 3 1 196.00 $325.00 $63,700.00
M2 7 1 847.00 $440.00 $372,680.00
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Unit Sub Total M2 2 1,043.00 $418.39 $436,380.00
197021 EARTH RETAINING STRUCTURE, LOCATION A SQFT 1 3,050.00 $150.00 $457,500.00
Unit Sub Total SQFT 1 3,050.00 $150.00 $457,500.00
Item Code 197021 Total No. of Proj. 3 Total Amount $893,880.00
197022 EARTH RETAINING STRUCTURE, LOCATION B M2 1 175.00 $325.00 $56,875.00
M2 1 4,710.00 $290.00 $1,365,900.00
Unit Sub Total M2 2 4,885.00 $291.25 $1,422,775.00
197022 EARTH RETAINING STRUCTURE, LOCATION B SQFT 1 2,850.00 $150.00 $427,500.00
Unit Sub Total SQFT 1 2,850.00 $150.00 $427,500.00
Item Code 197022 Total No. of Proj. 3 Total Amount  $1,850,275.00
197023 EARTH RETAINING STRUCTURE, LOCATION C M2 1 553.00 $220.00 $121,660.00
Unit Sub Total M2 1 553.00 $220.00 $121,660.00
197023 EARTH RETAINING STRUCTURE, LOCATION C SQFT 1 5,060.00 $150.00 $759,000.00
Unit Sub Total SQFT 1 5,060.00 $150.00 $759,000.00
Item Code 197023 Total No. of Proj. 2 Total Amount $880,660.00
197030 EARTH RETAINING STRUCTURE (GUARD M2 2 370.00 $254.05 $94,000.00
RAILING)
Unit Sub Total M2 2 370.00 $254.05 $94,000.00
Item Code 197030 Total No. of Proj. 2 Total Amount $94,000.00
197040 EARTH RETAINING STRUCTURE (CORRUGATED M2 1 130.00 $530.00 $68,900.00
STEEL PIPE)
Unit Sub Total M2 1 130.00 $530.00 $68,900.00
Item Code 197040 Total No. of Proj. 1 Total Amount $68,900.00
197060 SOIL NAIL ASSEMBLY 2 3,912.00 $67.47 $263,936.45
2 14,979.00 $46.59 $697,940.00
M 2 6,001.00 $67.06 $402,450.00
Unit Sub Total M 6 24,892.00 $54.81 $1,364,326.45
Item Code 197060 Total No. of Proj. 6 Total Amount  $1,364,326.45
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198001 |IMPORTED BORROW CY 4 1 6,710.00 $16.00 $107,360.00
CcY 8 1 3,000.00 $10.00 $30,000.00
Unit Sub Total CY 2 9,710.00 $14.15 $137,360.00
198001 |IMPORTED BORROW M3 1 6 16,390.00 $22.00 $360,550.00
M3 2 4 41,244.00 $22.00 $907,553.00
M3 3 6 7,740.00 $27.43 $212,345.00
M3 4 17 105,485.00 $13.30 $1,402,902.30
M3 5 11 31,204.40 $18.31 $571,443.00
M3 6 5 46,100.00 $20.59 $949,080.00
M3 7 13 92,294.00 $8.73 $805,467.76
M3 8 10 193,590.00 $11.70 $2,265,472.00
M3 10 4 32,820.00 $36.57 $1,200,280.00
M3 1 3 125,071.00 $21.29 $2,662,420.00
M3 12 5 6,620.00 $10.26 $67,901.00
Unit Sub Total M3 84 698,558.40 $16.33 $11,405,414.06
198001 |IMPORTED BORROW TONN 4 3 62,100.00 $0.09 $5,419.40
Unit Sub Total TONN 3 62,100.00 $0.09 $5,419.40
Item Code 198001 Total No. of Proj. 89 Total Amount $11,548,193.46
198007 IMPORTED MATERIAL (SHOULDER BACKING) M3 1 5 233.00 $60.62 $14,125.00
M3 3 3 162.00 $146.33 $23,705.00
M3 4 2 1,380.00 $43.09 $59,460.00
M3 5 2 2,150.00 $41.40 $89,000.00
M3 6 4 2,700.00 $49.16 $132,740.00
M3 8 4 3,080.00 $28.75 $88,550.00
M3 9 1 1,860.00 $35.00 $65,100.00
M3 1 4 767.00 $91.23 $69,974.00
Unit Sub Total M3 25 12,332.00 $44.00 $542,654.00
198007 IMPORTED MATERIAL (SHOULDER BACKING) TONN 1 6 3,843.00 $32.16 $123,610.00
TONN 2 9 36,040.00 $14.50 $522,414.00
TONN 3 4 9,870.00 $26.70 $263,550.00
TONN 4 7 5,668.00 $24.42 $138,422.00
TONN 5 1 94.00 $152.00 $14,288.00
TONN 6 2 11,491.00 $9.54 $109,640.00
TONN 10 4 1,418.00 $51.21 $72,620.00

Page 76



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total TONN 33 68,424.00 $18.19 $1,244,544.00
Item Code 198007 Total No. of Proj. 58 Total Amount  $1,787,198.00
198009 IMPORTED BORROW (LIGHTWEIGHT M3 1 1 1,100.00 $50.00 $55,000.00
AGGREGATE)
M3 4 5 6,810.00 $54.89 $373,773.70
M3 7 1 8,230.00 $0.01 $82.30
Unit Sub Total M3 7 16,140.00 $26.57 $428,856.00
Item Code 198009 Total No. of Proj. 7 Total Amount $428,856.00
198020 IMPORTED RIVER GRAVEL TONN 2 1 120.00 $97.00 $11,640.00
Unit Sub Total TONN 1 120.00 $97.00 $11,640.00
Item Code 198020 Total No. of Proj. 1 Total Amount $11,640.00
198050 EMBANKMENT M3 8 1 584.00 $8.00 $4,672.00
M3 11 2 62,170.00 $1.01 $63,020.00
Unit Sub Total M3 3 62,754.00 $1.08 $67,692.00
Item Code 198050 Total No. of Proj. 3 Total Amount $67,692.00
198200 SUBGRADE ENHANCEMENT FABRIC M2 1 2 3,560.00 $4.02 $14,305.00
M2 2 1 3,460.00 $1.20 $4,152.00
M2 4 5 23,580.00 $2.56 $60,270.00
Unit Sub Total M2 8 30,600.00 $2.57 $78,727.00
Item Code 198200 Total No. of Proj. 8 Total Amount $78,727.00
200001 HIGHWAY PLANTING LS 1 5 $68,100.00
LS 3 2 $128,163.00
LS 4 9 $1,190,652.00
LS 5 6 $191,182.00
LS 6 1 $15,000.00
LS 7 16 $477,800.00
LS 8 2 $53,300.00
LS 10 2 $30,000.00
LS 11 9 $423,453.00
LS 12 4 $61,600.00
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Unit Sub Total LS 56 $2,639,250.00
Item Code 200001 Total No. of Proj. 56 Total Amount  $2,639,250.00
200002 ROADSIDE CLEARING LS 4 4 $120,000.00
LS 6 3 $72,000.00
LS 7 3 $62,150.00
LS 8 1 $20,000.00
LS 10 4 $36,500.00
LS 11 3 $22,000.00
Unit Sub Total LS 18 $332,650.00
Item Code 200002 Total No. of Proj. 18 Total Amount $332,650.00
200052 PRUNE EXISTING PLANTS EA 4 1 15.00 $800.00 $12,000.00
Unit Sub Total EA 1 15.00 $800.00 $12,000.00
200052 PRUNE EXISTING PLANTS LS 4 2 $9,000.00
LS 6 1 $25,150.00
LS 8 1 $750.00
LS 11 1 $7,000.00
Unit Sub Total LS 5 $41,900.00
Item Code 200052 Total No. of Proj. 6 Total Amount $53,900.00
200101 IMPORTED TOPSOIL cY 4 1 16,000.00 $22.50 $360,000.00
Unit Sub Total cY 1 16,000.00 $22.50 $360,000.00
200101 |IMPORTED TOPSOIL M3 1 2 2,130.00 $14.03 $29,880.00
M3 3 1 324.00 $55.00 $17,820.00
M3 4 2 760.00 $66.16 $50,280.00
M3 5 1 48.00 $80.00 $3,840.00
M3 11 5 16,903.00 $18.18 $307,300.00
Unit Sub Total M3 1 20,165.00 $20.29 $409,120.00
Item Code 200101 Total No. of Proj. 12 Total Amount $769,120.00
200108 PREPARE HOLE (SOIL AMENDMENT) EA 6 1 4,380.00 $2.00 $8,760.00
Unit Sub Total EA 1 4,380.00 $2.00 $8,760.00

Page 78



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 200108 Total No. of Proj. 1 Total Amount $8,760.00
200114 ROCK BLANKET M2 2 1 17.00 $160.00 $2,720.00
M2 3 2 770.00 $74.04 $57,010.00
M2 4 2 1,610.00 $18.97 $30,548.00
M2 6 1 1,020.00 $200.00 $204,000.00
M2 7 2 580.00 $74.14 $43,000.00
M2 8 2 4,731.00 $49.90 $236,095.00
M2 12 1 20.00 $127.50 $2,550.00
Unit Sub Total M2 1 8,748.00 $65.83 $575,923.00
Item Code 200114 Total No. of Proj. 1 Total Amount $575,923.00
200120 CULTIVATE M2 11 1 1,040.00 $5.00 $5,200.00
Unit Sub Total M2 1 1,040.00 $5.00 $5,200.00
Item Code 200120 Total No. of Proj. 1 Total Amount $5,200.00
200121 CULTIVATE (SOIL AMENDMENT) M2 4 1 7,630.00 $2.00 $15,260.00
Unit Sub Total M2 1 7,630.00 $2.00 $15,260.00
Item Code 200121 Total No. of Proj. 1 Total Amount $15,260.00
202003 |RON SULFATE KG 11 1 230.00 $5.00 $1,150.00
Unit Sub Total KG 1 230.00 $5.00 $1,150.00
Item Code 202003 Total No. of Proj. 1 Total Amount $1,150.00
202007 DUFF HA 3 1 0.10 $10,000.00 $1,000.00
HA 6 1 18.00 $4,000.00 $72,000.00
HA 7 1 6.00 $3,500.00 $21,000.00
Unit Sub Total HA 3 24.10 $3,900.41 $94,000.00
202007 DUFF M2 2 1 910.00 $15.00 $13,650.00
M2 5 4 15,630.00 $1.29 $20,207.50
M2 8 1 50,000.00 $1.60 $80,000.00
M2 10 1 17,800.00 $1.00 $17,800.00
Unit Sub Total M2 7 84,340.00 $1.56 $131,657.50
Item Code 202007 Total No. of Proj. 10 Total Amount $225,657.50
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202011 MULCH M2 3 1 3.00 $57.00 $171.00
Unit Sub Total M2 1 3.00 $57.00 $171.00
202011 MULCH M3 3 1 285.00 $40.00 $11,400.00
M3 4 3 2,450.00 $25.89 $63,440.00
M3 6 2 2,480.00 $25.00 $62,000.00
M3 8 2 8,000.00 $19.13 $153,000.00
M3 10 4 4,145.00 $45.43 $188,300.00
M3 11 2 145.00 $60.00 $8,700.00
Unit Sub Total M3 14 17,505.00 $27.81 $486,840.00
Item Code 202011 Total No. of Proj. 15 Total Amount $487,011.00
202018 COMMERCIAL FERTILIZER KG 6 1 1,550.00 $2.00 $3,100.00
Unit Sub Total KG 1 1,550.00 $2.00 $3,100.00
Item Code 202018 Total No. of Proj. 1 Total Amount $3,100.00
202031 COMMERCIAL FERTILIZER (SLOW RELEASE) KG 3 2 840.00 $2.57 $2,160.00
KG 11 1 4,200.00 $4.00 $16,800.00
Unit Sub Total KG 3 5,040.00 $3.76 $18,960.00
Item Code 202031 Total No. of Proj. 3 Total Amount $18,960.00
203001 EROSION CONTROL (BLANKET) M2 3 2 8,100.00 $4.22 $34,200.00
M2 4 4 72,650.00 $2.18 $158,225.00
M2 5 2 1,080.00 $4.44 $4,800.00
M2 6 1 1,280.00 $3.00 $3,840.00
M2 8 5 8,230.00 $7.96 $65,521.00
M2 9 1 9,000.00 $4.00 $36,000.00
M2 11 1 260.00 $5.00 $1,300.00
Unit Sub Total M2 16 100,600.00 $3.02 $303,886.00
Item Code 203001 Total No. of Proj. 16 Total Amount $303,886.00
203003 STRAW (EROSION CONTROL) KG 3 3 1,000.00 $2.40 $2,401.00
Unit Sub Total KG 3 1,000.00 $2.40 $2,401.00
203003 STRAW (EROSION CONTROL) TON 4 2 2.90 $500.00 $1,450.00
Unit Sub Total TON 2 2.90 $500.00 $1,450.00
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203003 STRAW (EROSION CONTROL) TONN 1 13 34.00 $682.99 $23,221.74
TONN 2 7 397.60 $390.57 $155,290.00
TONN 3 10 68.30 $415.42 $28,373.00
TONN 4 16 149.50 $391.56 $58,538.60
TONN 5 4 13.60 $588.82 $8,008.00
TONN 6 9 171.90 $318.48 $54,746.00
TONN 7 5 140.10 $417.15 $58,442.50
TONN 8 4 168.00 $426.29 $71,617.00
TONN 10 3 18.90 $964.48 $18,228.60
TONN 11 1 27.00 $350.00 $9,450.00
TONN 12 2 11.20 $440.00 $4,928.00
Unit Sub Total TONN 74 1,200.10 $409.00 $490,843.44
Item Code 203003 Total No. of Proj. 79 Total Amount $494,694.44
203012 EROSION CONTROL (DRILL SEED) HA 1 1 3.00 $3,800.00 $11,400.00
HA 5 1 4.70 $4,760.00 $22,372.00
Unit Sub Total HA 2 7.70 $4,385.97 $33,772.00
Item Code 203012 Total No. of Proj. 2 Total Amount $33,772.00
203013 FIBER KG 12 1 5,110.00 $0.60 $3,066.00
Unit Sub Total KG 1 5,110.00 $0.60 $3,066.00
Item Code 203013 Total No. of Proj. 1 Total Amount $3,066.00
203014 FIBER (EROSION CONTROL) KG 1 13 13,845.00 $1.22 $16,822.10
KG 2 7 39,050.00 $0.95 $37,176.20
KG 3 15 27,664.00 $0.96 $26,616.80
KG 4 30 37,631.00 $1.14 $42,774.25
KG 5 10 9,750.00 $1.21 $11,834.00
KG 6 8 23,588.00 $0.73 $17,108.00
KG 7 5 17,430.00 $0.79 $13,795.60
KG 8 3 40,100.00 $1.10 $44,000.00
KG 10 3 2,220.00 $2.93 $6,511.00
KG 11 7 52,750.00 $0.94 $49,414.00
KG 12 2 4,640.00 $0.96 $4,470.00
Unit Sub Total KG 103 268,668.00 $1.01 $270,521.95
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203014 FIBER (EROSION CONTROL) LB 4 1 350.00 $1.50 $525.00
Unit Sub Total LB 1 350.00 $1.50 $525.00
Item Code 203014 Total No. of Proj. 104 Total Amount $271,046.95
203016 EROSION CONTROL (TYPE D) M2 4 3 7,010.00 $1.94 $13,605.00
Unit Sub Total M2 3 7,010.00 $1.94 $13,605.00
Item Code 203016 Total No. of Proj. 3 Total Amount $13,605.00
203021 FIBER ROLLS LF 4 1 4,800.00 $2.00 $9,600.00
Unit Sub Total LF 1 4,800.00 $2.00 $9,600.00
203021 FIBER ROLLS M 1 2 1,060.00 $22.07 $23,390.00
M 2 2 230.00 $14.79 $3,401.20
M 3 2 2,000.00 $12.68 $25,350.00
M 4 32 52,186.00 $11.89 $620,305.79
M 5 2 190.00 $21.79 $4,140.00
M 7 1 150.00 $15.00 $2,250.00
M 11 6 21,050.00 $9.09 $191,284.50
Unit Sub Total M 47 76,866.00 $11.32 $870,121.49
Item Code 203021 Total No. of Proj. 48 Total Amount $879,721.49
203024 COMPOST (EROSION CONTROL) KG 1 13 24,045.00 $1.01 $24,394.00
KG 2 7 151,065.00 $0.60 $90,612.00
KG 3 15 69,830.00 $0.69 $48,051.75
KG 4 29 97,586.00 $0.75 $73,515.90
KG 5 10 30,775.00 $0.95 $29,113.00
KG 6 7 57,080.00 $0.54 $31,106.00
KG 7 5 88,950.00 $0.57 $51,112.00
KG 8 2 96,200.00 $0.59 $57,100.00
KG 10 2 2,000.00 $0.82 $1,644.50
KG 11 6 51,280.00 $0.87 $44,400.00
KG 12 1 2,720.00 $0.50 $1,360.00
Unit Sub Total KG 97 671,531.00 $0.67 $452,409.15
203024 COMPOST (EROSION CONTROL) LB 4 1 1,200.00 $2.00 $2,400.00
LB 8 1 2,040.00 $0.50 $1,020.00
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Unit Sub Total LB 2 3,240.00 $1.06 $3,420.00
203024 COMPOST (EROSION CONTROL) M3 7 1 14.00 $265.00 $3,710.00
Unit Sub Total M3 1 14.00 $265.00 $3,710.00
203024 COMPOST (EROSION CONTROL) TONN 4 1 2.00 $675.00 $1,350.00
Unit Sub Total TONN 1 2.00 $675.00 $1,350.00
Item Code 203024 Total No. of Proj. 101 Total Amount $460,889.15
203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 1 3 12.00 $900.00 $10,800.00
EA 2 2 4.00 $1,600.00 $6,400.00
EA 3 3 14.00 $514.29 $7,200.00
EA 4 19 82.00 $890.34 $73,008.00
EA 5 2 5.00 $340.00 $1,700.00
EA 6 7 24.00 $923.33 $22,160.00
EA 7 4 13.00 $755.38 $9,820.00
EA 8 2 9.00 $444.44 $4,000.00
EA 10 1 1.00 $3,300.00 $3,300.00
EA 11 4 35.00 $519.43 $18,180.00
EA 12 2 4.00 $350.00 $1,400.00
Unit Sub Total EA 49 203.00 $778.17 $157,968.00
Item Code 203026 Total No. of Proj. 49 Total Amount $157,968.00
203040 SEED (EROSION CONTROL) KG 1 2 42.10 $54.04 $2,275.00
KG 4 3 38.00 $139.89 $5,316.00
KG 5 2 67.00 $227.61 $15,250.00
KG 6 1 210.00 $75.00 $15,750.00
Unit Sub Total KG 8 357.10 $108.07 $38,591.00
Item Code 203040 Total No. of Proj. 8 Total Amount $38,591.00
203043 SEED (TYPE 1) (EROSION CONTROL) KG 3 1 9.00 $150.00 $1,350.00
Unit Sub Total KG 1 9.00 $150.00 $1,350.00
Item Code 203043 Total No. of Proj. 1 Total Amount $1,350.00
203044 SEED (TYPE 2) (EROSION CONTROL) KG 3 1 33.00 $460.00 $15,180.00
Unit Sub Total KG 1 33.00 $460.00 $15,180.00
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Item Code 203044 Total No. of Proj. 1 Total Amount $15,180.00
203045 PURE LIVE SEED (EROSION CONTROL) KG 1 11 604.00 $80.63 $48,700.58
KG 2 7 2,610.00 $74.10 $193,389.52
KG 3 14 798.80 $94.85 $75,765.30
KG 4 25 3,550.00 $57.94 $205,676.00
KG 5 10 457.00 $90.40 $41,312.00
KG 6 7 666.00 $125.40 $83,514.00
KG 7 6 998.60 $121.60 $121,434.01
KG 8 4 740.00 $99.65 $73,740.00
KG 10 2 65.00 $224.97 $14,623.00
KG 11 3 39.00 $194.92 $7,602.00
KG 12 3 180.00 $89.44 $16,100.00
Unit Sub Total KG 92 10,708.40 $82.35 $881,856.41
203045 PURE LIVE SEED (EROSION CONTROL) LB 4 1 150.00 $20.00 $3,000.00
LB 8 1 18.00 $85.00 $1,530.00
Unit Sub Total LB 2 168.00 $26.96 $4,530.00
Item Code 203045 Total No. of Proj. 94 Total Amount $886,386.41
203056 COMMERCIAL FERTILIZER (EROSION CONTROL) KG 1 3 276.00 $2.39 $659.90
KG 2 6 6,386.00 $1.86 $11,854.22
KG 3 13 14,023.00 $1.23 $17,239.60
KG 4 7 5,228.00 $1.58 $8,239.50
KG 5 7 1,610.00 $2.42 $3,900.00
KG 6 1 1,050.00 $1.50 $1,575.00
KG 8 3 4,300.00 $2.13 $9,150.00
KG 10 3 900.00 $2.52 $2,265.80
KG 11 6 808.00 $4.41 $3,560.00
KG 12 2 950.00 $2.00 $1,900.00
Unit Sub Total KG 51 35,531.00 $1.70 $60,344.02
Item Code 203056 Total No. of Proj. 51 Total Amount $60,344.02
203061 STABILIZING EMULSION (EROSION CONTROL) KG 1 13 1,154.50 $8.70 $10,047.10
KG 2 5 6,045.00 $2.09 $12,640.00
KG 3 15 3,104.00 $2.14 $6,649.64
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203061 STABILIZING EMULSION (EROSION CONTROL) KG 4 29 7,274.00 $2.45 $17,844.60
KG 5 11 2,550.00 $3.74 $9,547.00
KG 6 7 5,710.00 $3.32 $18,939.00
KG 7 3 1,050.00 $3.68 $3,867.50
KG 8 3 4,830.00 $3.54 $17,115.00
KG 10 3 691.00 $7.42 $5,124.50
KG 11 7 5,777.00 $2.98 $17,192.00
KG 12 3 710.00 $3.48 $2,471.00
Unit Sub Total KG 99 38,895.50 $3.12 $121,437.34
203061 STABILIZING EMULSION (EROSION CONTROL) LB 4 1 200.00 $2.00 $400.00
Unit Sub Total LB 1 200.00 $2.00 $400.00
Item Code 203061 Total No. of Proj. 100 Total Amount $121,837.34
203561 JUTE MESH M2 8 1 13,500.00 $2.80 $37,800.00
M2 11 1 160.00 $10.00 $1,600.00
Unit Sub Total M2 2 13,660.00 $2.88 $39,400.00
Item Code 203561 Total No. of Proj. 2 Total Amount $39,400.00
204001 PLANT (GROUP A) EA 8 1 35,500.00 $8.00 $284,000.00
EA 10 1 1,340.00 $12.00 $16,080.00
Unit Sub Total EA 2 36,840.00 $8.15 $300,080.00
Item Code 204001 Total No. of Proj. 2 Total Amount $300,080.00
204002 PLANT (GROUP B) EA 8 1 2,470.00 $18.00 $44,460.00
EA 10 1 88.00 $40.00 $3,520.00
Unit Sub Total EA 2 2,558.00 $18.76 $47,980.00
Item Code 204002 Total No. of Proj. 2 Total Amount $47,980.00
204005 PLANT (GROUP E) EA 4 1 21.00 $5.00 $105.00
Unit Sub Total EA 1 21.00 $5.00 $105.00
Item Code 204005 Total No. of Proj. 1 Total Amount $105.00
204006 PLANT (GROUP F) EA 4 2 97,000.00 $0.23 $22,176.00
EA 11 3 54,300.00 $0.32 $17,130.00
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Unit Sub Total EA 5 151,300.00 $0.26 $39,306.00
Item Code 204006 Total No. of Proj. 5 Total Amount $39,306.00
204008 PLANT (GROUP H) EA 5 1 310.00 $50.00 $15,500.00
EA 6 2 167,030.00 $0.27 $45,339.00
EA 8 1 903,200.00 $0.24 $216,768.00
EA 10 1 268,400.00 $0.45 $120,780.00
EA 11 1 3,000.00 $0.50 $1,500.00
Unit Sub Total EA 6 1,341,940.00 $0.30 $399,887.00
Item Code 204008 Total No. of Proj. 6 Total Amount $399,887.00
204009 PLANT (GROUP 1) EA 4 4 25,900.00 $6.69 $173,260.00
EA 6 2 1,580.00 $10.94 $17,292.00
Unit Sub Total EA 6 27,480.00 $6.93 $190,552.00
Item Code 204009 Total No. of Proj. 6 Total Amount $190,552.00
204011 PLANT (GROUP K) EA 11 1 13.00 $1,200.00 $15,600.00
Unit Sub Total EA 1 13.00 $1,200.00 $15,600.00
Item Code 204011 Total No. of Proj. 1 Total Amount $15,600.00
204013 PLANT (GROUP M) EA 4 3 11,994.00 $4.38 $52,575.00
EA 6 1 730.00 $28.00 $20,440.00
EA 9 1 6,000.00 $20.00 $120,000.00
EA 10 1 21,300.00 $2.35 $50,055.00
Unit Sub Total EA 6 40,024.00 $6.07 $243,070.00
Item Code 204013 Total No. of Proj. 6 Total Amount $243,070.00
204015 PLANT (GROUP S) EA 4 1 15,100.00 $0.65 $9,815.00
EA 6 1 110.00 $50.00 $5,500.00
Unit Sub Total EA 2 15,210.00 $1.01 $15,315.00
Item Code 204015 Total No. of Proj. 2 Total Amount $15,315.00
204017 PLANT (GROUP W) EA 4 1 60.00 $10.00 $600.00
Unit Sub Total EA 1 60.00 $10.00 $600.00
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Item Code 204017 Total No. of Proj. 1 Total Amount $600.00
204021 PLANT (GROUP V) EA 8 1 680.00 $85.00 $57,800.00
Unit Sub Total EA 1 680.00 $85.00 $57,800.00
Item Code 204021 Total No. of Proj. 1 Total Amount $57,800.00
204022 PLANT (GROUP 2) EA 8 1 140.00 $450.00 $63,000.00
EA 11 1 12.00 $1,000.00 $12,000.00
Unit Sub Total EA 2 152.00 $493.42 $75,000.00
Item Code 204022 Total No. of Proj. 2 Total Amount $75,000.00
204030 TRANSPLANT TREE EA 5 1 6.00 $500.00 $3,000.00
Unit Sub Total EA 1 6.00 $500.00 $3,000.00
Item Code 204030 Total No. of Proj. 1 Total Amount $3,000.00
204031 TRANSPLANT PALM TREE EA 7 1 2.00 $5,800.00 $11,600.00
Unit Sub Total EA 1 2.00 $5,800.00 $11,600.00
Item Code 204031 Total No. of Proj. 1 Total Amount $11,600.00
204035 PLANT (GROUP A) EA 4 3 4,748.00 $12.09 $57,420.00
EA 6 2 5,390.00 $17.81 $96,000.00
EA 10 1 2,840.00 $11.50 $32,660.00
EA 11 2 484.00 $8.70 $4,212.00
Unit Sub Total EA 8 13,462.00 $14.14 $190,292.00
Item Code 204035 Total No. of Proj. 8 Total Amount $190,292.00
204036 PLANT (GROUP B) EA 3 1 56.00 $70.00 $3,920.00
EA 4 3 707.00 $31.76 $22,455.00
EA 6 2 530.00 $36.79 $19,500.00
EA 11 3 1,258.00 $24.71 $31,090.00
Unit Sub Total EA 9 2,551.00 $30.17 $76,965.00
Item Code 204036 Total No. of Proj. 9 Total Amount $76,965.00
204038 PLANT (GROUP U) EA 4 2 556.00 $80.05 $44,506.00
EA 11 2 341.00 $138.12 $47,100.00
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Unit Sub Total EA 4 897.00 $102.12 $91,606.00
Item Code 204038 Total No. of Proj. 4 Total Amount $91,606.00
204042 TURF (SOD) M2 11 2 692.00 $10.75 $7,440.00
Unit Sub Total M2 2 692.00 $10.75 $7,440.00
Item Code 204042 Total No. of Proj. 2 Total Amount $7,440.00
204053 WILD FLOWER SEEDING HA 4 1 0.40 $6,000.00 $2,400.00
HA 10 1 0.70 $8,000.00 $5,600.00
Unit Sub Total HA 2 1.10 $7,272.73 $8,000.00
Item Code 204053 Total No. of Proj. 2 Total Amount $8,000.00
204096 MAINTAIN EXISTING PLANTED AREAS LS 3 1 $100.00
Unit Sub Total LS 1 $100.00
Item Code 204096 Total No. of Proj. 1 Total Amount $100.00
204098 MAINTAIN EXISTING PLANTS LS 6 2 $72,000.00
LS 10 1 $14,000.00
LS 11 1 $120,000.00
LS 12 1 $4,000.00
Unit Sub Total LS 5 $210,000.00
Item Code 204098 Total No. of Proj. 5 Total Amount $210,000.00
204099 PLANT ESTABLISHMENT WORK LS 1 4 $25,100.00
LS 3 3 $48,000.00
LS 4 12 $543,447.00
LS 5 6 $68,276.00
LS 6 3 $390,400.00
LS 7 15 $135,450.00
LS 8 2 $235,500.00
LS 9 1 $185,000.00
LS 10 4 $390,954.00
LS 11 10 $153,365.00
LS 12 3 $21,500.00
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Unit Sub Total LS 63 $2,196,992.00
Item Code 204099 Total No. of Proj. 63 Total Amount  $2,196,992.00
205061 ROOT PROTECTOR EA 6 2 2,310.00 $11.76 $27,162.00
Unit Sub Total EA 2 2,310.00 $11.76 $27,162.00
Item Code 205061 Total No. of Proj. 2 Total Amount $27,162.00
206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS 4 1 $20,000.00
LS 6 2 $10,500.00
LS 7 1 $10,000.00
LS 12 1 $18,000.00
Unit Sub Total LS 5 $58,500.00
Item Code 206401 Total No. of Proj. 5 Total Amount $58,500.00
206560 CONTROL AND NEUTRAL CONDUCTORS LS 4 2 $45,000.00
LS 6 3 $151,400.00
LS 8 1 $200,000.00
LS 10 2 $86,000.00
LS 11 2 $7,000.00
Unit Sub Total LS 10 $489,400.00
Item Code 206560 Total No. of Proj. 10 Total Amount $489,400.00
206611 25 MM ELECTRIC REMOTE CONTROL VALVE EA 4 2 33.00 $310.30 $10,240.00
EA 6 2 8.00 $163.63 $1,309.00
EA 8 1 190.00 $250.00 $47,500.00
EA 11 1 5.00 $400.00 $2,000.00
Unit Sub Total EA 6 236.00 $258.68 $61,049.00
Item Code 206611 Total No. of Proj. 6 Total Amount $61,049.00
206612 32 MM ELECTRIC REMOTE CONTROL VALVE EA 4 2 36.00 $344.44 $12,400.00
EA 6 1 10.00 $175.00 $1,750.00
EA 8 1 210.00 $275.00 $57,750.00
Unit Sub Total EA 4 256.00 $280.86 $71,900.00
Item Code 206612 Total No. of Proj. 4 Total Amount $71,900.00
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206613 40 MM ELECTRIC REMOTE CONTROL VALVE EA 4 2 21.00 $363.10 $7,625.00
EA 6 2 23.00 $186.00 $4,278.00
EA 8 1 300.00 $300.00 $90,000.00
EA 11 3 22.00 $377.27 $8,300.00
Unit Sub Total EA 8 366.00 $301.10 $110,203.00
Item Code 206613 Total No. of Proj. 8 Total Amount $110,203.00
206614 50 MM ELECTRIC REMOTE CONTROL VALVE EA 4 1 3.00 $450.00 $1,350.00
EA 6 2 144.00 $230.94 $33,255.00
EA 10 2 172.00 $212.79 $36,600.00
Unit Sub Total EA 5 319.00 $223.21 $71,205.00
Item Code 206614 Total No. of Proj. 5 Total Amount $71,205.00
206615 65 MM ELECTRIC REMOTE CONTROL VALVE EA 10 1 4.00 $255.00 $1,020.00
Unit Sub Total EA 1 4.00 $255.00 $1,020.00
Item Code 206615 Total No. of Proj. 1 Total Amount $1,020.00
206751 12 STATION IRRIGATION CONTROLLER (WALL EA 4 1 1.00 $6,800.00 $6,800.00
MOUNTED)
EA 6 1 1.00 $1,500.00 $1,500.00
Unit Sub Total EA 2 2.00 $4,150.00 $8,300.00
Item Code 206751 Total No. of Proj. 2 Total Amount $8,300.00
206753 24 STATION IRRIGATION CONTROLLER (WALL EA 4 1 1.00 $7,400.00 $7,400.00
MOUNTED)
EA 6 1 4.00 $2,250.00 $9,000.00
Unit Sub Total EA 2 5.00 $3,280.00 $16,400.00
Item Code 206753 Total No. of Proj. 2 Total Amount $16,400.00
208000 |RRIGATION SYSTEM LS 3 2 $166,952.00
LS 4 8 $984,410.00
LS 5 5 $116,555.00
LS 6 1 $5,400.00
LS 7 17 $965,750.00
LS 8 2 $109,100.00
LS 10 2 $55,000.00

Page 90



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
208000 |RRIGATION SYSTEM LS 11 9 $532,340.00
LS 12 5 $102,700.00
Unit Sub Total LS 51 $3,038,207.00
Item Code 208000 Total No. of Proj. 51 Total Amount  $3,038,207.00
208021 50 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 6 1 2.00 $200.00 $400.00
Unit Sub Total M 1 2.00 $200.00 $400.00
Item Code 208021 Total No. of Proj. 1 Total Amount $400.00
208022 65 MM GALVANIZED STEEL PIPE (SUPPLY LINE) 6 1 12.00 $65.00 $780.00
10 1 115.00 $45.00 $5,175.00
Unit Sub Total M 2 127.00 $46.89 $5,955.00
Item Code 208022 Total No. of Proj. 2 Total Amount $5,955.00
208023 75 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 6 1 290.00 $70.00 $20,300.00
12 1 126.00 $150.00 $18,900.00
Unit Sub Total M 2 416.00 $94.23 $39,200.00
Item Code 208023 Total No. of Proj. 2 Total Amount $39,200.00
208029 4" SUPPLY LINE (BRIDGE) LF 4 1 1,200.00 $28.00 $33,600.00
Unit Sub Total LF 1 1,200.00 $28.00 $33,600.00
Item Code 208029 Total No. of Proj. 1 Total Amount $33,600.00
208030 6" SUPPLY LINE (BRIDGE) LF 4 1 1,200.00 $121.00 $145,200.00
Unit Sub Total LF 1 1,200.00 $121.00 $145,200.00
Item Code 208030 Total No. of Proj. 1 Total Amount $145,200.00
208037 NPS 2.5 SUPPLY LINE (BRIDGE) M 7 3 330.00 $175.91 $58,050.00
Unit Sub Total M 3 330.00 $175.91 $58,050.00
Item Code 208037 Total No. of Proj. 3 Total Amount $58,050.00
208038 NPS 3 SUPPLY LINE (BRIDGE) M 4 2 248.00 $134.15 $33,270.00
7 2 138.00 $178.26 $24,600.00
M 11 1 380.00 $50.00 $19,000.00
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208038 NPS 3 SUPPLY LINE (BRIDGE) M 12 1 95.00 $200.00 $19,000.00
Unit Sub Total M 6 861.00 $111.35 $95,870.00
Item Code 208038 Total No. of Proj. 6 Total Amount $95,870.00
208039 NPS 4 SUPPLY LINE (BRIDGE) M 11 1 280.00 $50.00 $14,000.00
Unit Sub Total M 1 280.00 $50.00 $14,000.00
Item Code 208039 Total No. of Proj. 1 Total Amount $14,000.00
208249 20 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 4 2 7,703.00 $9.17 $70,625.00
6 3 16,666.00 $5.03 $83,869.00
10 1 9,585.00 $4.60 $44,091.00
Unit Sub Total M 6 33,954.00 $5.85 $198,585.00
Item Code 208249 Total No. of Proj. 6 Total Amount $198,585.00
208250 25 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 4 2 1,675.00 $8.75 $14,663.00
M 6 3 8,472.00 $6.25 $52,926.00
M 10 1 5,719.00 $4.80 $27,451.20
M 11 2 2,199.00 $7.00 $15,393.00
Unit Sub Total M 8 18,065.00 $6.11 $110,433.20
Item Code 208250 Total No. of Proj. 8 Total Amount $110,433.20
208251 32 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 4 2 2,391.00 $10.60 $25,341.00
M 6 3 5,241.00 $7.36 $38,590.00
M 10 2 494.00 $9.36 $4,624.00
M 11 1 571.00 $8.00 $4,568.00
Unit Sub Total M 8 8,697.00 $8.41 $73,123.00
Item Code 208251 Total No. of Proj. 8 Total Amount $73,123.00
208252 40 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 4 2 3,999.00 $10.67 $42,654.00
M 6 3 3,554.00 $8.38 $29,799.00
M 10 2 2,374.00 $6.28 $14,904.00
M 11 2 453.00 $8.76 $3,969.00
Unit Sub Total M 9 10,380.00 $8.80 $91,326.00
Item Code 208252 Total No. of Proj. 9 Total Amount $91,326.00
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208253 50 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) EA 11 1 232.00 $15.00 $3,480.00
Unit Sub Total EA 1 232.00 $15.00 $3,480.00
208253 50 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 4 1 969.00 $11.00 $10,659.00
M 6 3 7,542.00 $9.43 $71,084.00
M 10 2 12,481.00 $6.81 $84,938.00
M 11 1 577.00 $10.00 $5,770.00
Unit Sub Total M 7 21,569.00 $8.00 $172,451.00
Item Code 208253 Total No. of Proj. 8 Total Amount $175,931.00
208254 65 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 6 3 1,787.00 $10.26 $18,336.00
10 2 3,909.00 $7.78 $30,404.50
11 1 229.00 $12.00 $2,748.00
Unit Sub Total M 6 5,925.00 $8.69 $51,488.50
Item Code 208254 Total No. of Proj. 6 Total Amount $51,488.50
208255 75 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 6 3 8,110.00 $11.30 $91,681.00
10 1 809.00 $14.00 $11,326.00
11 2 314.00 $13.03 $4,092.00
Unit Sub Total M 6 9,233.00 $11.60 $107,099.00
Item Code 208255 Total No. of Proj. 6 Total Amount $107,099.00
208256 100 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 6 1 1,239.00 $12.00 $14,868.00
Unit Sub Total M 1 1,239.00 $12.00 $14,868.00
Item Code 208256 Total No. of Proj. 1 Total Amount $14,868.00
208286 32 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 6 1 19.00 $20.00 $380.00
Unit Sub Total M 1 19.00 $20.00 $380.00
Item Code 208286 Total No. of Proj. 1 Total Amount $380.00
208288 50 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 6 1 48.00 $20.00 $960.00
10 1 73.00 $20.00 $1,460.00
11 1 76.00 $12.00 $912.00
Unit Sub Total M 3 197.00 $16.91 $3,332.00
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Item Code 208288 Total No. of Proj. 3 Total Amount $3,332.00
208289 65 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 6 1 43.00 $20.00 $860.00
8 1 7,952.00 $12.50 $99,400.00
10 1 21.00 $20.00 $420.00
Unit Sub Total M 3 8,016.00 $12.56 $100,680.00
Item Code 208289 Total No. of Proj. 3 Total Amount $100,680.00
208291 75 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 240.00 $23.00 $5,520.00
M 6 3 250.00 $19.24 $4,810.00
M 8 1 5,575.00 $14.00 $78,050.00
M 10 1 52.00 $20.00 $1,040.00
Unit Sub Total M 6 6,117.00 $14.62 $89,420.00
Item Code 208291 Total No. of Proj. 6 Total Amount $89,420.00
208292 100 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 6 1 16.00 $20.00 $320.00
M 8 1 950.00 $15.00 $14,250.00
Unit Sub Total M 2 966.00 $15.08 $14,570.00
Item Code 208292 Total No. of Proj. 2 Total Amount $14,570.00
208304 WATER METER EA 4 4 6.00 $23,308.33 $139,850.00
EA 8 1 4.00 $20,000.00 $80,000.00
EA 11 3 3.00 $2,133.33 $6,400.00
Unit Sub Total EA 8 13.00 $17,403.85 $226,250.00
208304 WATER METER LS 5 1 $900.00
Unit Sub Total LS 1 $900.00
Item Code 208304 Total No. of Proj. 9 Total Amount $227,150.00
208420 BACKFLOW PREVENTER ASSEMBLY EA 6 1 7.00 $2,000.00 $14,000.00
Unit Sub Total EA 1 7.00 $2,000.00 $14,000.00
Item Code 208420 Total No. of Proj. 1 Total Amount $14,000.00
208421 BACKFLOW PREVENTER ASSEMBLY EA 4 2 4.00 $1,250.00 $5,000.00
ENCLOSURE
EA 6 1 8.00 $1,500.00 $12,000.00
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208421 BACKFLOW PREVENTER ASSEMBLY EA 8 1 10.00 $1,500.00 $15,000.00

ENCLOSURE

EA 11 3 4.00 $2,625.00 $10,500.00
Unit Sub Total EA 7 26.00 $1,634.62 $42,500.00
Item Code 208421 Total No. of Proj. 7 Total Amount $42,500.00
208432 25 MM BACKFLOW PREVENTER ASSEMBLY EA 4 1 1.00 $1,500.00 $1,500.00
Unit Sub Total EA 1 1.00 $1,500.00 $1,500.00
Item Code 208432 Total No. of Proj. 1 Total Amount $1,500.00
208434 40 MM BACKFLOW PREVENTER ASSEMBLY EA 4 1 2.00 $1,500.00 $3,000.00
EA 8 1 1.00 $2,000.00 $2,000.00
EA 11 2 3.00 $2,166.67 $6,500.00
Unit Sub Total EA 4 6.00 $1,916.67 $11,500.00
Item Code 208434 Total No. of Proj. 4 Total Amount $11,500.00
208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 8 1 7.00 $2,200.00 $15,400.00
EA 11 2 3.00 $2,000.00 $6,000.00
Unit Sub Total EA 3 10.00 $2,140.00 $21,400.00
Item Code 208435 Total No. of Proj. 3 Total Amount $21,400.00
208436 65 MM BACKFLOW PREVENTER ASSEMBLY EA 8 1 1.00 $2,500.00 $2,500.00
Unit Sub Total EA 1 1.00 $2,500.00 $2,500.00
Item Code 208436 Total No. of Proj. 1 Total Amount $2,500.00
208437 75 MM BACKFLOW PREVENTER ASSEMBLY EA 8 1 1.00 $3,000.00 $3,000.00
Unit Sub Total EA 1 1.00 $3,000.00 $3,000.00
Item Code 208437 Total No. of Proj. 1 Total Amount $3,000.00
208461 SPRINKLER (TYPE A-1) EA 6 1 450.00 $40.00 $18,000.00
Unit Sub Total EA 1 450.00 $40.00 $18,000.00
Item Code 208461 Total No. of Proj. 1 Total Amount $18,000.00
208462 SPRINKLER (TYPE A-2) EA 6 1 3.00 $40.00 $120.00
EA 8 1 740.00 $35.00 $25,900.00
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Unit Sub Total EA 2 743.00 $35.02 $26,020.00
Item Code 208462 Total No. of Proj. 2 Total Amount $26,020.00
208464 SPRINKLER (TYPE A-4) EA 8 1 850.00 $35.00 $29,750.00
Unit Sub Total EA 1 850.00 $35.00 $29,750.00
Item Code 208464 Total No. of Proj. 1 Total Amount $29,750.00
208465 SPRINKLER (TYPE A-5) EA 4 2 450.00 $26.80 $12,060.00
EA 6 1 430.00 $24.00 $10,320.00
EA 10 1 1,080.00 $17.50 $18,900.00
Unit Sub Total EA 4 1,960.00 $21.06 $41,280.00
Item Code 208465 Total No. of Proj. 4 Total Amount $41,280.00
208466 SPRINKLER (TYPE A-6) EA 4 2 223.00 $39.86 $8,889.00
EA 6 1 33.00 $34.00 $1,122.00
EA 8 1 870.00 $35.00 $30,450.00
EA 10 1 14.00 $52.00 $728.00
Unit Sub Total EA 5 1,140.00 $36.13 $41,189.00
Item Code 208466 Total No. of Proj. 5 Total Amount $41,189.00
208467 SPRINKLER (TYPE A-7) EA 6 1 15.00 $24.00 $360.00
Unit Sub Total EA 1 15.00 $24.00 $360.00
Item Code 208467 Total No. of Proj. 1 Total Amount $360.00
208468 SPRINKLER (TYPE A-8) EA 6 1 15.00 $34.00 $510.00
EA 8 1 880.00 $35.00 $30,800.00
Unit Sub Total EA 2 895.00 $34.98 $31,310.00
Item Code 208468 Total No. of Proj. 2 Total Amount $31,310.00
208471 SPRINKLER (TYPE B-1) EA 4 2 208.00 $16.46 $3,424.00
EA 6 1 300.00 $20.00 $6,000.00
Unit Sub Total EA 3 508.00 $18.55 $9,424.00
Item Code 208471 Total No. of Proj. 3 Total Amount $9,424.00
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208472 SPRINKLER (TYPE B-2) EA 4 2 32.00 $22.00 $704.00
EA 6 2 254.00 $29.72 $7,550.00
EA 8 1 130.00 $35.00 $4,550.00
EA 10 1 740.00 $10.00 $7,400.00
EA 11 1 51.00 $40.00 $2,040.00
Unit Sub Total EA 7 1,207.00 $18.43 $22,244.00
Item Code 208472 Total No. of Proj. 7 Total Amount $22,244.00
208474 SPRINKLER (TYPE B-4) EA 8 1 7.00 $35.00 $245.00
EA 11 1 27.00 $50.00 $1,350.00
Unit Sub Total EA 2 34.00 $46.91 $1,595.00
Item Code 208474 Total No. of Proj. 2 Total Amount $1,595.00
208481 SPRINKLER (TYPE C-1) EA 8 1 920.00 $12.00 $11,040.00
Unit Sub Total EA 1 920.00 $12.00 $11,040.00
Item Code 208481 Total No. of Proj. 1 Total Amount $11,040.00
208482 SPRINKLER (TYPE C-2) EA 4 2 1,480.00 $10.00 $14,800.00
EA 6 1 2,040.00 $8.50 $17,340.00
Unit Sub Total EA 3 3,520.00 $9.13 $32,140.00
Item Code 208482 Total No. of Proj. 3 Total Amount $32,140.00
208483 SPRINKLER (TYPE C-3) EA 6 3 4,530.00 $14.93 $67,645.00
EA 10 1 1,450.00 $10.00 $14,500.00
Unit Sub Total EA 4 5,980.00 $13.74 $82,145.00
Item Code 208483 Total No. of Proj. 4 Total Amount $82,145.00
208488 25 MM GATE VALVE EA 4 1 2.00 $1,000.00 $2,000.00
EA 6 1 4.00 $135.00 $540.00
Unit Sub Total EA 2 6.00 $423.33 $2,540.00
Item Code 208488 Total No. of Proj. 2 Total Amount $2,540.00
208489 32 MM GATE VALVE EA 6 1 4.00 $140.00 $560.00
Unit Sub Total EA 1 4.00 $140.00 $560.00
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Item Code 208489 Total No. of Proj. 1 Total Amount $560.00
208490 40 MM GATE VALVE EA 6 1 9.00 $140.00 $1,260.00
EA 8 1 150.00 $200.00 $30,000.00
EA 11 1 6.00 $200.00 $1,200.00
Unit Sub Total EA 3 165.00 $196.73 $32,460.00
Item Code 208490 Total No. of Proj. 3 Total Amount $32,460.00
208491 50 MM GATE VALVE EA 4 2 5.00 $260.00 $1,300.00
EA 6 1 38.00 $150.00 $5,700.00
EA 11 3 12.00 $316.67 $3,800.00
Unit Sub Total EA 6 55.00 $196.36 $10,800.00
Item Code 208491 Total No. of Proj. 6 Total Amount $10,800.00
208492 65 MM GATE VALVE EA 8 1 17.00 $225.00 $3,825.00
EA 10 2 47.00 $227.87 $10,710.00
Unit Sub Total EA 3 64.00 $227.11 $14,535.00
Item Code 208492 Total No. of Proj. 3 Total Amount $14,535.00
208493 75 MM GATE VALVE EA 6 2 21.00 $354.29 $7,440.00
EA 8 1 15.00 $250.00 $3,750.00
EA 10 1 4.00 $450.00 $1,800.00
EA 11 1 11.00 $800.00 $8,800.00
Unit Sub Total EA 5 51.00 $427.25 $21,790.00
Item Code 208493 Total No. of Proj. 5 Total Amount $21,790.00
208494 100 MM GATE VALVE EA 8 1 5.00 $350.00 $1,750.00
Unit Sub Total EA 1 5.00 $350.00 $1,750.00
Item Code 208494 Total No. of Proj. 1 Total Amount $1,750.00
208495 150 MM GATE VALVE EA 4 1 3.00 $1,000.00 $3,000.00
Unit Sub Total EA 1 3.00 $1,000.00 $3,000.00
Item Code 208495 Total No. of Proj. 1 Total Amount $3,000.00
208496 200 MM GATE VALVE EA 4 1 4.00 $1,200.00 $4,800.00
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Unit Sub Total EA 1 4.00 $1,200.00 $4,800.00

Item Code 208496 Total No. of Proj. 1 Total Amount $4,800.00

208498 20 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 10 1 3,266.00 $8.00 $26,128.00
LINE)

Unit Sub Total M 1 3,266.00 $8.00 $26,128.00

Item Code 208498 Total No. of Proj. 1 Total Amount $26,128.00

208499 25 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 8 1 18,337.00 $7.00 $128,359.00
LINE)

M 10 1 770.00 $9.00 $6,930.00

M 11 1 544.00 $10.00 $5,440.00

Unit Sub Total M 3 19,651.00 $7.16 $140,729.00

Item Code 208499 Total No. of Proj. 3 Total Amount $140,729.00

208500 32 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 8 1 18,185.00 $8.00 $145,480.00
LINE)

Unit Sub Total M 1 18,185.00 $8.00 $145,480.00

Item Code 208500 Total No. of Proj. 1 Total Amount $145,480.00

208501 40 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 8 1 12,524.00 $9.00 $112,716.00
LINE)

Unit Sub Total M 1 12,524.00 $9.00 $112,716.00

Item Code 208501 Total No. of Proj. 1 Total Amount $112,716.00

208502 50 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 8 1 8,097.00 $10.00 $80,970.00
LINE)

Unit Sub Total M 1 8,097.00 $10.00 $80,970.00

Item Code 208502 Total No. of Proj. 1 Total Amount $80,970.00

208504 20 MM MANUAL CONTROL VALVE EA 4 1 3.00 $150.00 $450.00

Unit Sub Total EA 1 3.00 $150.00 $450.00

Item Code 208504 Total No. of Proj. 1 Total Amount $450.00

208507 40 MM MANUAL CONTROL VALVE EA 4 1 1.00 $180.00 $180.00

Unit Sub Total EA 1 1.00 $180.00 $180.00
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Item Code 208507 Total No. of Proj. 1 Total Amount $180.00
208509 25 MM WYE STRAINER EA 4 2 5.00 $139.00 $695.00
Unit Sub Total EA 2 5.00 $139.00 $695.00
Item Code 208509 Total No. of Proj. 2 Total Amount $695.00
208510 32 MM WYE STRAINER EA 4 2 2.00 $152.50 $305.00
Unit Sub Total EA 2 2.00 $152.50 $305.00
Item Code 208510 Total No. of Proj. 2 Total Amount $305.00
208511 40 MM WYE STRAINER EA 4 2 4.00 $170.00 $680.00
EA 8 1 150.00 $50.00 $7,500.00
Unit Sub Total EA 3 154.00 $53.12 $8,180.00
Item Code 208511 Total No. of Proj. 3 Total Amount $8,180.00
208517 20 MM QUICK COUPLING VALVE EA 4 2 11.00 $91.82 $1,010.00
EA 6 1 5.00 $252.00 $1,260.00
Unit Sub Total EA 3 16.00 $141.88 $2,270.00
Item Code 208517 Total No. of Proj. 3 Total Amount $2,270.00
208518 40 MM QUICK COUPLING VALVE EA 4 1 1.00 $150.00 $150.00
Unit Sub Total EA 1 1.00 $150.00 $150.00
Item Code 208518 Total No. of Proj. 1 Total Amount $150.00
208560 FILTER ASSEMBLY UNIT EA 6 3 53.00 $316.55 $16,777.00
EA 10 1 4.00 $600.00 $2,400.00
Unit Sub Total EA 4 57.00 $336.44 $19,177.00
Item Code 208560 Total No. of Proj. 4 Total Amount $19,177.00
208649 QUICK COUPLING VALVE EA 11 1 4.00 $400.00 $1,600.00
Unit Sub Total EA 1 4.00 $400.00 $1,600.00
Item Code 208649 Total No. of Proj. 1 Total Amount $1,600.00
208670 CHECK VALVE EA 2 1 1.00 $3,300.00 $3,300.00
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208670 CHECK VALVE EA 6 1 6.00 $50.00 $300.00

Unit Sub Total EA 2 7.00 $514.29 $3,600.00

Item Code 208670 Total No. of Proj. 2 Total Amount $3,600.00

208683 BALL VALVE EA 6 2 27.00 $235.19 $6,350.00

Unit Sub Total EA 2 27.00 $235.19 $6,350.00

Item Code 208683 Total No. of Proj. 2 Total Amount $6,350.00

208697 100 MM CONDUIT M 10 1 44.00 $30.00 $1,320.00

Unit Sub Total M 1 44.00 $30.00 $1,320.00

Item Code 208697 Total No. of Proj. 1 Total Amount $1,320.00

208731 200 MM CORRUGATED HIGH DENSITY M 3 2 214.00 $108.60 $23,240.00
POLYETHYLENE PIPE CONDUIT

M 4 7 1,251.00 $143.01 $178,900.00

M 6 1 80.00 $260.00 $20,800.00

M 7 1 170.00 $155.00 $26,350.00

M 11 5 1,188.00 $141.89 $168,560.00

Unit Sub Total M 16 2,903.00 $143.94 $417,850.00

Item Code 208731 Total No. of Proj. 16 Total Amount $417,850.00

208732 250 MM CORRUGATED HIGH DENSITY M 3 1 220.00 $125.00 $27,500.00
POLYETHYLENE PIPE CONDUIT

M 7 1 340.00 $170.00 $57,800.00

Unit Sub Total M 2 560.00 $152.32 $85,300.00

Item Code 208732 Total No. of Proj. 2 Total Amount $85,300.00

208733 300 MM CORRUGATED HIGH DENSITY M 6 1 40.00 $30.00 $1,200.00
POLYETHYLENE PIPE CONDUIT

Unit Sub Total M 1 40.00 $30.00 $1,200.00

Item Code 208733 Total No. of Proj. 1 Total Amount $1,200.00

208738 8" CORRUGATED HIGH DENSITY LF 4 1 570.00 $32.00 $18,240.00
POLYETHYLENE PIPE CONDUIT

Unit Sub Total LF 1 570.00 $32.00 $18,240.00
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Item Code 208738 Total No. of Proj. 1 Total Amount $18,240.00
208739 10" CORRUGATED HIGH DENSITY LF 4 1 180.00 $39.00 $7,020.00
POLYETHYLENE PIPE CONDUIT
Unit Sub Total LF 1 180.00 $39.00 $7,020.00
Item Code 208739 Total No. of Proj. 1 Total Amount $7,020.00
208741 150 MM CORRUGATED STEEL PIPE CONDUIT M 4 1 29.00 $150.00 $4,350.00
(1.63 MM THICK)
Unit Sub Total M 1 29.00 $150.00 $4,350.00
Item Code 208741 Total No. of Proj. 1 Total Amount $4,350.00
208742 200 MM CORRUGATED STEEL PIPE CONDUIT M 2 1 15.00 $152.00 $2,280.00
(1.63 MM THICK)
Unit Sub Total M 1 15.00 $152.00 $2,280.00
Item Code 208742 Total No. of Proj. 1 Total Amount $2,280.00
208746 200 MM BITUMINOUS COATED STEEL PIPE M 8 1 150.00 $16.00 $2,400.00
CONDUIT (1.63 MM THICK)
Unit Sub Total M 1 150.00 $16.00 $2,400.00
Item Code 208746 Total No. of Proj. 1 Total Amount $2,400.00
208748 300 MM BITUMINOUS COATED STEEL PIPE M 8 1 1,240.00 $120.00 $148,800.00
CONDUIT (1.63 MM THICK)
Unit Sub Total M 1 1,240.00 $120.00 $148,800.00
Item Code 208748 Total No. of Proj. 1 Total Amount $148,800.00
208795 75 MM WELDED STEEL PIPE CONDUIT (5.50 MM M 4 1 12.00 $250.00 $3,000.00
THICK)
Unit Sub Total M 1 12.00 $250.00 $3,000.00
Item Code 208795 Total No. of Proj 1 Total Amount $3,000.00
208798 200 MM WELDED STEEL PIPE CONDUIT (6.35 MM M 4 5 292.00 $269.54 $78,705.00
THICK)
M 6 2 47.00 $290.43 $13,650.00
7 1 44.00 $300.00 $13,200.00
M 8 1 70.00 $300.00 $21,000.00
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Unit Sub Total M 9 453.00 $279.37 $126,555.00
Item Code 208798 Total No. of Proj. 9 Total Amount $126,555.00
208799 250 MM WELDED STEEL PIPE CONDUIT (6.35 MM M 12 1 86.00 $200.00 $17,200.00
THICK)
Unit Sub Total M 1 86.00 $200.00 $17,200.00
Item Code 208799 Total No. of Proj. 1 Total Amount $17,200.00
208800 300 MM WELDED STEEL PIPE CONDUIT (6.35 MM M 6 3 236.00 $292.75 $69,090.00
THICK)
M 10 1 73.00 $300.00 $21,900.00
Unit Sub Total M 4 309.00 $294.47 $90,990.00
Item Code 208800 Total No. of Proj. 4 Total Amount $90,990.00
208908 EXTEND 150 MM CONDUIT M 12 1 120.00 $150.00 $18,000.00
Unit Sub Total M 1 120.00 $150.00 $18,000.00
Item Code 208908 Total No. of Proj. 1 Total Amount $18,000.00
208909 EXTEND 200 MM CONDUIT LS 7 1 $3,000.00
Unit Sub Total LS 1 $3,000.00
208909 EXTEND 200 MM CONDUIT M 4 2 50.00 $177.40 $8,870.00
M 7 3 189.00 $448.68 $84,800.00
M 8 1 90.00 $280.00 $25,200.00
M 11 1 5.00 $470.00 $2,350.00
Unit Sub Total M 7 334.00 $362.93 $121,220.00
Item Code 208909 Total No. of Proj. 8 Total Amount $124,220.00
208910 EXTEND 250 MM CONDUIT M 4 1 32.00 $400.00 $12,800.00
M 7 3 22.00 $488.64 $10,750.00
M 11 3 290.00 $243.79 $70,700.00
M 12 2 27.00 $365.19 $9,860.00
Unit Sub Total M 9 371.00 $280.62 $104,110.00
Item Code 208910 Total No. of Proj. 9 Total Amount $104,110.00
209502 BOOSTER PUMP EA 6 2 7.00 $8,114.29 $56,800.00
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Unit Sub Total EA 2 7.00 $8,114.29 $56,800.00
Item Code 209502 Total No. of Proj. 2 Total Amount $56,800.00
209503 BOOSTER PUMP SYSTEM EA 6 1 1.00 $10,000.00 $10,000.00
EA 8 1 6.00 $15,000.00 $90,000.00
EA 10 1 4.00 $17,000.00 $68,000.00
Unit Sub Total EA 3 11.00 $15,272.73 $168,000.00
Item Code 209503 Total No. of Proj. 3 Total Amount $168,000.00
209801 MAINTENANCE VEHICLE PULLOUT EA 4 1 1.00 $8,000.00 $8,000.00
EA 6 2 8.00 $9,100.00 $72,800.00
EA 10 1 3.00 $16,750.00 $50,250.00
EA 11 1 7.00 $11,000.00 $77,000.00
Unit Sub Total EA 5 19.00 $10,950.00 $208,050.00
209801 MAINTENANCE VEHICLE PULLOUT M2 10 1 140.00 $90.00 $12,600.00
Unit Sub Total M2 1 140.00 $90.00 $12,600.00
Item Code 209801 Total No. of Proj. 6 Total Amount $220,650.00
220101 FINISHING ROADWAY LS 2 1 $40,000.00
LS 3 3 $40,000.00
LS 4 5 $61,601.00
LS 8 1 $150,000.00
LS 11 2 $37,000.00
Unit Sub Total LS 12 $328,601.00
220101 FINISHING ROADWAY M2 4 1 310.00 $12.00 $3,720.00
Unit Sub Total M2 1 310.00 $12.00 $3,720.00
220101  FINISHING ROADWAY STA 6 1 170.00 $150.00 $25,500.00
Unit Sub Total STA 1 170.00 $150.00 $25,500.00
Item Code 220101 Total No. of Proj. 14 Total Amount $357,821.00
250101 CLASS 1 AGGREGATE SUBBASE M3 5 1 300.00 $52.00 $15,600.00
Unit Sub Total M3 1 300.00 $52.00 $15,600.00
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Item Code 250101 Total No. of Proj. 1 Total Amount $15,600.00
250201 CLASS 2 AGGREGATE SUBBASE M3 3 1 22,000.00 $20.00 $440,000.00
M3 8 3 11,270.00 $18.17 $204,820.00
M3 10 1 210.00 $75.00 $15,750.00
M3 12 5 14,910.00 $16.11 $240,250.00
Unit Sub Total M3 10 48,390.00 $18.62 $900,820.00
Item Code 250201 Total No. of Proj. 10 Total Amount $900,820.00
250301 CLASS 3 AGGREGATE SUBBASE M3 8 1 770.00 $37.00 $28,490.00
Unit Sub Total M3 1 770.00 $37.00 $28,490.00
Item Code 250301 Total No. of Proj. 1 Total Amount $28,490.00
250401 CLASS 4 AGGREGATE SUBBASE CY 4 1 7,780.00 $44.00 $342,320.00
Unit Sub Total CcY 1 7,780.00 $44.00 $342,320.00
250401 CLASS 4 AGGREGATE SUBBASE M3 4 14 134,551.00 $22.94 $3,087,212.50
M3 7 4 5,940.00 $21.32 $126,670.00
M3 11 3 124,210.00 $18.02 $2,237,800.00
Unit Sub Total M3 21 264,701.00 $20.60 $5,451,682.50
Item Code 250401 Total No. of Proj. 22 Total Amount  $5,794,002.50
260200 AGGREGATE BASE M3 4 1 2.50 $300.00 $750.00
M3 11 1 32.00 $150.00 $4,800.00
Unit Sub Total M3 2 34.50 $160.87 $5,550.00
Item Code 260200 Total No. of Proj. 2 Total Amount $5,550.00
260201 CLASS 2 AGGREGATE BASE M3 1 13 20,183.00 $53.49 $1,079,500.00
M3 2 12 60,832.90 $35.13 $2,137,262.00
M3 3 11 69,848.00 $29.06 $2,030,034.00
M3 4 8 4,586.00 $47.01 $215,587.50
M3 5 13 26,566.00 $43.00 $1,142,290.00
M3 6 10 68,904.00 $31.52 $2,171,578.00
M3 7 7 24,038.00 $24.15 $580,583.60
M3 8 12 50,251.00 $32.84 $1,650,276.00
M3 10 6 12,180.00 $50.84 $619,290.00
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260201 CLASS 2 AGGREGATE BASE M3 11 10 160,170.00 $29.10 $4,660,910.00
M3 12 2 3,837.00 $20.05 $76,925.00
Unit Sub Total M3 104 501,395.90 $32.64 $16,364,236.10
260201 CLASS 2 AGGREGATE BASE TONN 2 1 75,400.00 $16.26 $1,226,004.00
TONN 3 1 48,800.00 $16.00 $780,800.00
TONN 9 1 120.00 $114.00 $13,680.00
Unit Sub Total TONN 3 124,320.00 $16.25 $2,020,484.00
Item Code 260201 Total No. of Proj. 107 Total Amount $18,384,720.10
260210 AGGREGATE BASE (APPROACH SLAB) M3 2 1 39.00 $204.00 $7,956.00
M3 3 3 293.00 $145.80 $42,720.00
M3 4 1 22.00 $43.00 $946.00
M3 6 1 10.00 $629.00 $6,290.00
M3 7 6 140.00 $175.00 $24,500.00
M3 8 2 278.00 $471.90 $131,188.00
M3 11 1 8.00 $543.00 $4,344.00
M3 12 2 33.00 $260.00 $8,580.00
Unit Sub Total M3 17 823.00 $275.24 $226,524.00
Item Code 260210 Total No. of Proj. 17 Total Amount $226,524.00
260301 CLASS 3 AGGREGATE BASE CY 4 1 5,220.00 $62.00 $323,640.00
Unit Sub Total cY 1 5,220.00 $62.00 $323,640.00
260301 CLASS 3 AGGREGATE BASE M3 4 14 63,849.00 $35.60 $2,273,105.00
M3 7 9 42,420.00 $22.54 $956,060.00
Unit Sub Total M3 23 106,269.00 $30.39 $3,229,165.00
260301 CLASS 3 AGGREGATE BASE TONN 2 1 7,120.00 $28.00 $199,360.00
Unit Sub Total TONN 1 7,120.00 $28.00 $199,360.00
Item Code 260301 Total No. of Proj. 25 Total Amount  $3,752,165.00
270011 CEMENT TREATED BASE (PLANT-MIXED, CLASS M3 4 1 15,600.00 $80.00 $1,248,000.00
A)
Unit Sub Total M3 1 15,600.00 $80.00 $1,248,000.00
Item Code 270011 Total No. of Proj. 1 Total Amount  $1,248,000.00
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270065 ASPHALTIC EMULSION (CURING SEAL) TONN 4 3 160.20 $127.72 $20,460.00
Unit Sub Total TONN 3 160.20 $127.72 $20,460.00
Item Code 270065 Total No. of Proj. 3 Total Amount $20,460.00
280000 LEAN CONCRETE BASE M3 4 3 16,760.00 $104.36 $1,749,100.00
M3 5 1 200.00 $149.00 $29,800.00
M3 7 6 31,800.00 $120.90 $3,844,775.00
M3 8 2 28,220.00 $70.00 $1,975,400.00
M3 12 3 8,630.00 $94.24 $813,320.00
Unit Sub Total M3 15 85,610.00 $98.26 $8,412,395.00
Item Code 280000 Total No. of Proj. 15 Total Amount  $8,412,395.00
290201 ASPHALT TREATED PERMEABLE BASE M3 5 2 840.00 $106.75 $89,670.00
Unit Sub Total M3 2 840.00 $106.75 $89,670.00
Item Code 290201 Total No. of Proj. 2 Total Amount $89,670.00
290211 ASPHALT TREATED PERMEABLE BASE CY 4 1 1,500.00 $101.00 $151,500.00
Unit Sub Total cY 1 1,500.00 $101.00 $151,500.00
290211 ASPHALT TREATED PERMEABLE BASE M3 4 5 1,390.00 $108.83 $151,270.00
M3 8 1 1,570.00 $120.00 $188,400.00
Unit Sub Total M3 6 2,960.00 $114.75 $339,670.00
Item Code 290211 Total No. of Proj. 7 Total Amount $491,170.00
290301 CEMENT TREATED PERMEABLE BASE M3 10 1 350.00 $210.00 $73,500.00
M3 12 1 920.00 $70.00 $64,400.00
Unit Sub Total M3 2 1,270.00 $108.58 $137,900.00
Item Code 290301 Total No. of Proj. 2 Total Amount $137,900.00
365001 SAND COVER TONN 1 2 410.00 $75.10 $30,790.00
TONN 2 3 2,040.00 $78.92 $160,990.00
TONN 3 1 530.00 $110.00 $58,300.00
TONN 5 1 360.00 $95.00 $34,200.00
TONN 6 2 1,270.00 $66.61 $84,600.00
TONN 7 1 210.00 $200.00 $42,000.00
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365001 SAND COVER TONN 9 1 610.00 $120.00 $73,200.00
TONN 10 3 2,090.00 $100.24 $209,500.00
TONN 11 3 680.00 $28.35 $19,280.00
Unit Sub Total TONN 17 8,200.00 $86.93 $712,860.00
Item Code 365001 Total No. of Proj. 17 Total Amount $712,860.00
370120 ASPHALT-RUBBER BINDER TONN 3 1 800.00 $475.00 $380,000.00
TONN 7 1 390.00 $317.00 $123,630.00
TONN 9 1 930.00 $330.00 $306,900.00
TONN 11 3 1,250.00 $297.17 $371,460.00
TONN 12 1 1,070.00 $960.00 $1,027,200.00
Unit Sub Total TONN 7 4,440.00 $497.57 $2,209,190.00
Item Code 370120 Total No. of Proj. 7 Total Amount  $2,209,190.00
374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 1 3 64.00 $413.23 $26,447.00
TONN 2 3 310.00 $407.94 $126,460.00
TONN 3 2 72.00 $530.21 $38,175.00
TONN 5 7 68.30 $278.21 $19,001.50
TONN 6 2 260.00 $305.77 $79,500.00
TONN 7 2 54.00 $1,173.61 $63,375.00
TONN 8 5 37.00 $794.70 $29,404.00
TONN 9 1 130.00 $675.00 $87,750.00
TONN 10 3 282.00 $492.29 $138,825.00
TONN 11 17 222.50 $679.50 $151,189.00
Unit Sub Total TONN 45 1,499.80 $506.82 $760,126.50
Item Code 374002 Total No. of Proj. 45 Total Amount $760,126.50
374206 SEAL RANDOM CRACKS LNKM 2 1 20.00 $2,000.00 $40,000.00
LNKM 3 1 9.00 $1,500.00 $13,500.00
LNKM 4 3 14.00 $4,406.00 $61,684.00
LNKM 6 5 103.00 $566.02 $58,300.00
LNKM 9 1 20.00 $700.00 $14,000.00
LNKM 10 1 18.00 $100.00 $1,800.00
Unit Sub Total LNKM 12 184.00 $1,028.72 $189,284.00
374206 SEAL RANDOM CRACKS LS 4 1 $3,400.00
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Unit Sub Total LS 1 $3,400.00
Item Code 374206 Total No. of Proj. 13 Total Amount $192,684.00
374492 ASPHALTIC EMULSION (POLYMER MODIFIED) TONN 1 2 305.00 $275.15 $83,920.00
TONN 2 3 1,940.00 $281.88 $546,840.00
TONN 5 1 360.00 $230.00 $82,800.00
TONN 6 2 930.00 $281.11 $261,430.00
TONN 10 3 1,790.00 $236.12 $422,650.00
Unit Sub Total TONN 1 5,325.00 $262.47 $1,397,640.00
Item Code 374492 Total No. of Proj. 1 Total Amount  $1,397,640.00
375021 SCREENINGS (MEDIUM FINE) TONN 1 2 2,500.00 $19.89 $49,720.00
TONN 10 2 5,670.00 $10.18 $57,747.50
Unit Sub Total TONN 4 8,170.00 $13.15 $107,467.50
Item Code 375021 Total No. of Proj. 4 Total Amount $107,467.50
375022 SCREENINGS (MEDIUM) TONN 2 3 17,270.00 $28.13 $485,852.00
TONN 5 1 3,300.00 $11.00 $36,300.00
TONN 6 2 9,610.00 $37.81 $363,350.00
TONN 10 2 10,160.00 $9.41 $95,640.00
Unit Sub Total TONN 8 40,340.00 $24.32 $981,142.00
Item Code 375022 Total No. of Proj. 8 Total Amount $981,142.00
375030 SCREENINGS (HOT-APPLIED) TONN 3 1 6,050.00 $39.00 $235,950.00
TONN 7 1 2,530.00 $75.00 $189,750.00
TONN 9 1 6,660.00 $42.00 $279,720.00
TONN 11 3 8,345.00 $34.08 $284,380.00
TONN 12 1 6,960.00 $230.00 $1,600,800.00
Unit Sub Total TONN 7 30,545.00 $84.81 $2,590,600.00
Item Code 375030 Total No. of Proj. 7 Total Amount  $2,590,600.00
377501 SLURRY SEAL TONN 3 1 240.00 $377.00 $90,480.00
TONN 5 1 280.00 $193.30 $54,124.00
TONN 6 1 750.00 $109.25 $81,937.50
TONN 7 1 1,380.00 $132.86 $183,346.80
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377501 SLURRY SEAL TONN 12 1 210.00 $285.00 $59,850.00
Unit Sub Total TONN 5 2,860.00 $164.24 $469,738.30
Item Code 377501 Total No. of Proj. 5 Total Amount $469,738.30
390095 REPLACE ASPHALT CONCRETE SURFACING M3 1 2 640.00 $244.13 $156,240.00
M3 2 5 8,400.00 $169.75 $1,425,940.00
M3 3 7 3,902.00 $179.75 $701,365.00
M3 4 5 3,487.00 $192.28 $670,490.00
M3 6 3 523.00 $138.69 $72,535.00
M3 7 1 180.00 $141.00 $25,380.00
M3 8 5 38,599.00 $165.66 $6,394,346.88
M3 10 1 150.00 $250.00 $37,500.00
M3 11 2 140.00 $476.36 $66,690.00
Unit Sub Total M3 31 56,021.00 $170.48 $9,550,486.88
Item Code 390095 Total No. of Proj. 31 Total Amount  $9,550,486.88
390101 ASPHALT CONCRETE M2 4 1 120.00 $75.00 $9,000.00
Unit Sub Total M2 1 120.00 $75.00 $9,000.00
390101 ASPHALT CONCRETE TONN 2 5 1,088.90 $127.12 $138,420.20
TONN 3 1 21.00 $70.00 $1,470.00
TONN 4 1 2.00 $160.00 $320.00
TONN 5 2 960.90 $54.07 $51,952.50
TONN 6 3 149.00 $105.65 $15,742.00
TONN 7 1 6.00 $500.00 $3,000.00
TONN 8 3 4,610.00 $48.26 $222,488.60
TONN 11 5 195.00 $86.47 $16,861.00
Unit Sub Total TONN 21 7,032.80 $64.02 $450,254.30
Item Code 390101 Total No. of Proj. 22 Total Amount $459,254.30
390102 ASPHALT CONCRETE (TYPE A) TON 4 1 20,050.00 $81.00 $1,624,050.00
Unit Sub Total TON 1 20,050.00 $81.00 $1,624,050.00
390102 ASPHALT CONCRETE (TYPE A) TONN 1 16 21,735.00 $67.75 $1,472,533.00
TONN 2 7 17,083.00 $63.20 $1,079,700.00
TONN 3 11 12,961.30 $66.15 $857,335.50
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390102 ASPHALT CONCRETE (TYPE A) TONN 4 18 41,070.00 $63.47 $2,606,681.00
TONN 5 5 20,800.00 $52.96 $1,101,583.00
TONN 6 7 14,547.00 $47.01 $683,870.00
TONN 8 14 23,051.00 $62.72 $1,445,841.09
TONN 9 1 15,800.00 $60.00 $948,000.00
TONN 10 1 1,580.00 $55.00 $86,900.00
TONN 11 8 18,617.00 $65.49 $1,219,242.00
TONN 12 5 9,028.00 $52.19 $471,180.00
Unit Sub Total TONN 93 196,272.30 $61.00 $11,972,865.59
Item Code 390102 Total No. of Proj. 94 Total Amount $13,596,915.59
390103 ASPHALT CONCRETE (TYPE B) TONN 1 1 270.00 $75.00 $20,250.00
TONN 4 2 450.00 $148.44 $66,800.00
TONN 5 7 13,473.00 $59.67 $803,895.00
TONN 7 21 16,018.40 $77.41 $1,239,940.00
TONN 8 1 3.00 $800.00 $2,400.00
TONN 10 10 17,825.00 $62.59 $1,115,755.00
TONN 12 3 532.00 $85.99 $45,747.00
Unit Sub Total TONN 45 48,571.40 $67.83 $3,294,787.00
Item Code 390103 Total No. of Proj. 45 Total Amount  $3,294,787.00
390106 ASPHALT CONCRETE (OPEN GRADED) TONN 1 8 12,293.00 $74.95 $921,305.00
TONN 2 5 9,263.00 $67.86 $628,544.00
TONN 3 7 2,183.00 $90.67 $197,930.00
TONN 4 2 2,510.00 $87.81 $220,400.00
TONN 5 3 11,650.00 $84.60 $985,630.00
TONN 6 1 2,870.00 $46.00 $132,020.00
TONN 8 4 3,665.00 $106.08 $388,775.00
TONN 12 1 110.00 $55.00 $6,050.00
Unit Sub Total TONN 31 44,544.00 $78.14 $3,480,654.00
Item Code 390106 Total No. of Proj. 31 Total Amount  $3,480,654.00
390107 ASPHALT CONCRETE (LEVELING) TONN 1 1 350.00 $66.00 $23,100.00
TONN 4 1 3,500.00 $60.00 $210,000.00
Unit Sub Total TONN 2 3,850.00 $60.55 $233,100.00
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Item Code 390107 Total No. of Proj. 2 Total Amount $233,100.00
390108 ASPHALT CONCRETE BASE (TYPE A) TONN 11 1 2,200.00 $67.00 $147,400.00
TONN 12 1 390.00 $53.75 $20,962.50
Unit Sub Total TONN 2 2,590.00 $65.00 $168,362.50
Item Code 390108 Total No. of Proj. 2 Total Amount $168,362.50
390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 4 1 6,730.00 $65.00 $437,450.00
TONN 7 1 890.00 $110.00 $97,900.00
TONN 8 1 5,420.00 $52.30 $283,466.00
TONN 11 4 7,540.00 $79.61 $600,250.00
TONN 12 4 16,370.00 $56.15 $919,240.00
Unit Sub Total TONN 1 36,950.00 $63.28 $2,338,306.00
Item Code 390126 Total No. of Proj. 1 Total Amount  $2,338,306.00
390127 RUBBERIZED ASPHALT CONCRETE (TYPE O) TONN 6 1 4,960.00 $65.00 $322,400.00
Unit Sub Total TONN 1 4,960.00 $65.00 $322,400.00
Item Code 390127 Total No. of Proj. 1 Total Amount $322,400.00
390143 ASPHALT CONCRETE (TYPE A, 37.5-MM TONN 8 1 940.00 $43.80 $41,172.00
MAXIMUM GRADING)
Unit Sub Total TONN 1 940.00 $43.80 $41,172.00
Item Code 390143 Total No. of Proj. 1 Total Amount $41,172.00
390145 REPLACE ASPHALT CONCRETE SURFACING M3 1 2 1,250.00 $222.40 $278,000.00
M3 2 1 64.00 $242.00 $15,488.00
M3 3 1 4,180.00 $110.00 $459,800.00
M3 4 4 3,068.00 $195.06 $598,445.00
M3 6 3 3,904.00 $126.33 $493,184.00
M3 8 1 23,300.00 $133.00 $3,098,900.00
M3 9 1 3,560.00 $150.00 $534,000.00
M3 11 1 83.00 $820.00 $68,060.00
Unit Sub Total M3 14 39,409.00 $140.73 $5,545,877.00
390145 REPLACE ASPHALT CONCRETE SURFACING TONN 8 1 3,056.00 $104.00 $317,824.00
Unit Sub Total TONN 1 3,056.00 $104.00 $317,824.00
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Item Code 390145 Total No. of Proj. 15 Total Amount  $5,863,701.00
390146 ASPHALT CONCRETE (TYPE A, 12.5-MM TONN 3 1 40.00 $300.00 $12,000.00
MAXIMUM GRADING)
TONN 4 2 4,440.00 $65.72 $291,780.00
TONN 8 1 10,700.00 $42.00 $449,400.00
Unit Sub Total TONN 4 15,180.00 $49.62 $753,180.00
Item Code 390146 Total No. of Proj. 4 Total Amount $753,180.00
390147 ASPHALT CONCRETE (TYPE B, 19-MM MAXIMUM TONN 12 1 200.00 $100.00 $20,000.00
GRADING)
Unit Sub Total TONN 1 200.00 $100.00 $20,000.00
Item Code 390147 Total No. of Proj. 1 Total Amount $20,000.00
390148 ASPHALT CONCRETE (TYPE B, 12.5-MM TONN 5 1 6.00 $500.00 $3,000.00
MAXIMUM GRADING)
TONN 9 1 25.00 $442.00 $11,050.00
TONN 10 1 1,530.00 $65.00 $99,450.00
Unit Sub Total TONN 3 1,561.00 $72.71 $113,500.00
Item Code 390148 Total No. of Proj. 3 Total Amount $113,500.00
390150 ASPHALT CONCRETE TONN 11 1 27.00 $50.00 $1,350.00
Unit Sub Total TONN 1 27.00 $50.00 $1,350.00
Item Code 390150 Total No. of Proj. 1 Total Amount $1,350.00
390152 ASPHALT CONCRETE TONN 6 7 321,510.00 $43.01 $13,827,520.00
TONN 10 1 13,600.00 $44.00 $598,400.00
Unit Sub Total TONN 8 335,110.00 $43.05 $14,425,920.00
Item Code 390152 Total No. of Proj. 8 Total Amount $14,425,920.00
390153 ASPHALT CONCRETE (TYPE A) TONN 1 1 13,300.00 $64.00 $851,200.00
TONN 2 2 154,500.00 $57.80 $8,930,705.00
TONN 3 1 22,700.00 $52.00 $1,180,400.00
TONN 4 3 80,533.00 $49.37 $3,975,600.00
Unit Sub Total TONN 7 271,033.00 $55.11 $14,937,905.00
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Item Code 390153 Total No. of Proj. 7 Total Amount $14,937,905.00
390154 ASPHALT CONCRETE (TYPE B) TONN 7 1 25,100.00 $50.00 $1,255,000.00
Unit Sub Total TONN 1 25,100.00 $50.00 $1,255,000.00
Item Code 390154 Total No. of Proj. 1 Total Amount  $1,255,000.00
390155 ASPHALT CONCRETE (TYPE A) TONN 2 4 44,630.00 $65.48 $2,922,539.00
TONN 3 3 174,900.00 $49.21 $8,607,000.00
TONN 4 11 242,970.00 $50.06 $12,163,320.00
TONN 5 2 8,410.00 $56.63 $476,220.00
TONN 6 5 32,770.00 $56.27 $1,843,814.00
TONN 7 1 19.00 $289.01 $5,491.19
TONN 8 6 114,805.00 $40.70 $4,673,093.00
TONN 11 6 73,950.00 $54.34 $4,018,450.00
TONN 12 2 13,430.00 $45.04 $604,880.00
Unit Sub Total TONN 40 705,884.00 $50.03 $35,314,807.19
Item Code 390155 Total No. of Proj. 40 Total Amount $35,314,807.19
390160 ASPHALT CONCRETE (TYPE B) TONN 4 1 450.00 $46.00 $20,700.00
TONN 5 2 9,070.00 $56.71 $514,325.00
TONN 7 7 27,952.00 $54.48 $1,522,720.00
TONN 8 1 1,110.00 $31.00 $34,410.00
TONN 10 1 4,760.00 $68.00 $323,680.00
TONN 12 2 5,730.00 $45.53 $260,880.00
Unit Sub Total TONN 14 49,072.00 $54.55 $2,676,715.00
Item Code 390160 Total No. of Proj. 14 Total Amount  $2,676,715.00
390165 ASPHALT CONCRETE (OPEN GRADED) TONN 1 2 5,720.00 $72.63 $415,450.00
TONN 3 4 19,220.00 $49.76 $956,430.00
TONN 4 7 49,540.00 $50.53 $2,503,280.00
Unit Sub Total TONN 13 74,480.00 $52.03 $3,875,160.00
Item Code 390165 Total No. of Proj. 13 Total Amount  $3,875,160.00
390171 ASPHALT CONCRETE BASE (TYPE A) M3 12 1 130.00 $116.00 $15,080.00
Unit Sub Total M3 1 130.00 $116.00 $15,080.00
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390171 ASPHALT CONCRETE BASE (TYPE A) TONN 4 2 360.00 $93.67 $33,720.00
TONN 11 5 148,345.00 $46.65 $6,920,890.00
Unit Sub Total TONN 7 148,705.00 $46.77 $6,954,610.00
Item Code 390171 Total No. of Proj. 8 Total Amount  $6,969,690.00
390189 ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM TONN 4 2 5,590.00 $55.00 $307,450.00
GRADING)
Unit Sub Total TONN 2 5,590.00 $55.00 $307,450.00
Item Code 390189 Total No. of Proj. 2 Total Amount $307,450.00
390190 ASPHALT CONCRETE (TYPE A, 12.5-MM TONN 1 1 1,100.00 $68.00 $74,800.00
MAXIMUM GRADING)
TONN 4 2 760.00 $57.64 $43,810.00
TONN 6 1 9,560.00 $43.00 $411,080.00
Unit Sub Total TONN 4 11,420.00 $46.38 $529,690.00
Item Code 390190 Total No. of Proj. 4 Total Amount $529,690.00
390206 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 4 3 39,800.00 $64.08 $2,550,250.00
TONN 6 2 38,060.00 $52.77 $2,008,280.00
TONN 7 4 20,890.00 $63.94 $1,335,750.00
TONN 8 1 13,900.00 $65.00 $903,500.00
TONN 10 1 3,590.00 $80.00 $287,200.00
TONN 11 2 18,570.00 $50.70 $941,439.00
TONN 12 2 36,950.00 $61.37 $2,267,600.00
Unit Sub Total TONN 15 171,760.00 $59.93 $10,294,019.00
Item Code 390206 Total No. of Proj. 15 Total Amount $10,294,019.00
390207 RUBBERIZED ASPHALT CONCRETE (TYPE O) TONN 6 1 6,170.00 $65.00 $401,050.00
TONN 7 1 5,500.00 $70.50 $387,750.00
TONN 12 1 24,400.00 $59.00 $1,439,600.00
Unit Sub Total TONN 3 36,070.00 $61.78 $2,228,400.00
Item Code 390207 Total No. of Proj. 3 Total Amount  $2,228,400.00
391005 PAVING ASPHALT (BINDER-PAVEMENT TONN 1 3 5.70 $485.96 $2,770.00
REINFORCING FABRIC)
TONN 2 1 1.20 $1,000.00 $1,200.00
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391005 PAVING ASPHALT (BINDER-PAVEMENT TONN 3 1 1.00 $700.00 $700.00
REINFORCING FABRIC)
Unit Sub Total TONN 5 7.90 $591.14 $4,670.00
Item Code 391005 Total No. of Proj. 5 Total Amount $4,670.00
391031 PAVING ASPHALT (BINDER-PAVEMENT TONN 2 2 53.00 $578.77 $30,675.00
REINFORCING FABRIC)
TONN 3 3 60.00 $135.32 $8,119.00
TONN 4 1 160.00 $1.00 $160.00
TONN 10 1 2.00 $2,450.00 $4,900.00
Unit Sub Total TONN 7 275.00 $159.47 $43,854.00
Item Code 391031 Total No. of Proj. 7 Total Amount $43,854.00
393001 PAVEMENT REINFORCING FABRIC M2 1 8 15,580.00 $2.44 $37,971.50
M2 2 5 48,960.00 $1.47 $71,777.40
M2 3 6 37,100.00 $1.65 $61,149.00
M2 4 2 132,080.00 $0.81 $107,112.00
M2 8 1 65.00 $30.00 $1,950.00
M2 10 1 1,600.00 $4.00 $6,400.00
Unit Sub Total M2 23 235,385.00 $1.22 $286,359.90
Item Code 393001 Total No. of Proj. 23 Total Amount $286,359.90
394001 PLACE ASPHALT CONCRETE DIKE M 2 2 4,220.00 $4.01 $16,925.00
M 5 1 320.00 $10.00 $3,200.00
M 6 1 2,230.00 $4.00 $8,920.00
M 7 4 5,610.00 $3.81 $21,400.00
M 8 1 640.00 $4.00 $2,560.00
M 10 1 850.00 $4.00 $3,400.00
M 11 14 30,386.00 $5.90 $179,174.00
Unit Sub Total M 24 44,256.00 $5.32 $235,579.00
Item Code 394001 Total No. of Proj. 24 Total Amount $235,579.00
394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 1 10 4,786.00 $28.79 $137,790.60
AREA)
M2 2 11 4,328.00 $44.63 $193,160.00
M2 3 6 2,654.00 $24.47 $64,940.00
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394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 4 11 15,551.00 $8.01 $124,514.00
AREA)
M2 5 14 1,985.00 $17.19 $34,124.00
M2 6 9 17,407.00 $7.48 $130,180.00
M2 7 17 13,504.30 $18.78 $253,649.00
M2 8 16 26,994.00 $12.74 $343,924.50
M2 9 1 50.00 $100.00 $5,000.00
M2 10 4 3,284.00 $19.23 $63,150.00
M2 11 7 3,097.00 $21.48 $66,510.00
M2 12 6 2,980.00 $22.37 $66,675.00
Unit Sub Total M2 112 96,620.30 $15.36 $1,483,617.10
394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS SQYD 4 1 1,130.00 $27.00 $30,510.00
AREA)
Unit Sub Total SQYD 1 1,130.00 $27.00 $30,510.00
Item Code 394002 Total No. of Proj. 113 Total Amount  $1,514,127.10
394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) LF 4 1 430.00 $3.00 $1,290.00
Unit Sub Total LF 1 430.00 $3.00 $1,290.00
394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 1 3 1,820.00 $8.34 $15,170.00
M 2 5 532.00 $26.29 $13,984.00
M 3 3 749.00 $10.77 $8,070.00
M 4 13 10,519.00 $4.06 $42,705.50
M 5 4 1,820.00 $4.67 $8,490.50
M 6 9 15,712.00 $9.28 $145,832.00
M 7 5 1,780.00 $13.27 $23,628.00
M 8 5 8,607.00 $3.82 $32,853.00
M 10 2 31.00 $155.23 $4,812.00
M 1 3 2,897.00 $3.96 $11,469.50
M 12 2 6,896.00 $7.00 $48,272.00
Unit Sub Total M 54 51,363.00 $6.92 $355,286.50
Item Code 394040 Total No. of Proj. 55 Total Amount $356,576.50
394042 PLACE ASPHALT CONCRETE DIKE (TYPE B) M 2 1 22.00 $10.00 $220.00
3 1 740.00 $3.00 $2,220.00
4 2 290.00 $18.48 $5,360.00
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Unit Sub Total M 4 1,052.00 $7.41 $7,800.00
Item Code 394042 Total No. of Proj. 4 Total Amount $7,800.00
394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) LF 4 1 730.00 $3.00 $2,190.00
Unit Sub Total LF 1 730.00 $3.00 $2,190.00
394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 1 1 26.00 $30.00 $780.00
M 2 1 9.00 $31.00 $279.00
M 3 2 52.00 $16.40 $853.00
M 4 13 2,305.00 $7.51 $17,307.80
M 5 1 360.00 $10.00 $3,600.00
M 6 5 1,197.00 $4.95 $5,926.50
M 7 6 2,003.00 $29.98 $60,046.00
M 8 9 9,003.00 $10.53 $94,811.80
M 1 2 460.00 $2.79 $1,285.00
M 12 7 2,182.00 $9.15 $19,962.00
Unit Sub Total M 47 17,597.00 $11.64 $204,851.10
Item Code 394044 Total No. of Proj. 48 Total Amount $207,041.10
394046 PLACE ASPHALT CONCRETE DIKE (TYPE D) M 1 2 390.00 $21.74 $8,480.00
M 3 1 270.00 $3.00 $810.00
M 4 2 570.00 $8.95 $5,100.00
M 7 3 966.00 $13.92 $13,444.16
M 8 6 18,195.00 $4.43 $80,630.00
M 11 2 3,295.00 $3.62 $11,935.00
M 12 3 1,615.00 $6.48 $10,465.00
Unit Sub Total M 19 25,301.00 $5.17 $130,864.16
Item Code 394046 Total No. of Proj. 19 Total Amount $130,864.16
394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 1 3 1,330.00 $7.45 $9,904.00
M 2 2 670.00 $15.07 $10,100.00
M 3 4 1,569.00 $6.59 $10,344.00
M 4 10 15,922.00 $2.60 $41,391.00
M 5 6 2,112.00 $6.19 $13,064.50
M 6 10 28,815.00 $2.67 $76,975.00
M 7 4 1,346.00 $6.48 $8,721.00
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394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 8 6 23,596.00 $3.63 $85,734.96
M 9 1 510.00 $6.00 $3,060.00
M 10 1 250.00 $10.00 $2,500.00
M 11 2 5,200.00 $3.13 $16,300.00
M 12 2 1,070.00 $11.21 $12,000.00
Unit Sub Total M 51 82,390.00 $3.52 $290,094.46
Item Code 394048 Total No. of Proj. 51 Total Amount $290,094.46
394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 4 1 500.00 $3.00 $1,500.00
Unit Sub Total LF 1 500.00 $3.00 $1,500.00
394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 1 3 5,578.00 $5.36 $29,872.00
M 2 3 1,563.00 $24.93 $38,965.50
M 3 5 1,480.00 $7.84 $11,606.00
M 4 12 2,809.00 $7.99 $22,436.00
M 5 3 1,683.00 $4.27 $7,182.00
M 6 6 2,075.00 $4.81 $9,990.00
M 7 9 2,475.00 $15.45 $38,246.00
M 8 11 21,663.00 $11.25 $243,700.50
M 9 1 160.00 $6.00 $960.00
M 10 1 90.00 $35.00 $3,150.00
M 11 2 490.00 $3.20 $1,570.00
M 12 7 2,391.00 $9.92 $23,717.00
Unit Sub Total M 63 42,457.00 $10.16 $431,395.00
Item Code 394049 Total No. of Proj. 64 Total Amount $432,895.00
394050 RUMBLE STRIP M 8 2 11,760.00 $3.16 $37,110.00
Unit Sub Total M 2 11,760.00 $3.16 $37,110.00
394050 RUMBLE STRIP STA 8 1 83.00 $93.00 $7,719.00
Unit Sub Total STA 1 83.00 $93.00 $7,719.00
Item Code 394050 Total No. of Proj. 3 Total Amount $44,829.00
394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN M 8 2 10,890.00 $1.29 $14,090.00
INDENTATIONS)
Unit Sub Total M 2 10,890.00 $1.29 $14,090.00
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394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN STA 8 2 20.00 $125.00 $2,500.00
INDENTATIONS)

STA 10 1 27.00 $80.00 $2,160.00

Unit Sub Total STA 3 47.00 $99.15 $4,660.00

Item Code 394052 Total No. of Proj. 5 Total Amount $18,750.00

394053 SHOULDER RUMBLE STRIP M 8 1 7,750.00 $3.00 $23,250.00

Unit Sub Total M 1 7,750.00 $3.00 $23,250.00

Item Code 394053 Total No. of Proj. 1 Total Amount $23,250.00

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN M 4 1 63,400.00 $3.00 $190,200.00
INDENTATIONS)

Unit Sub Total M 1 63,400.00 $3.00 $190,200.00

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN STA 1 2 87.00 $204.02 $17,750.00
INDENTATIONS)

STA 2 1 380.00 $115.00 $43,700.00

STA 5 2 215.00 $106.35 $22,865.00

STA 8 1 570.00 $36.00 $20,520.00

Unit Sub Total STA 6 1,252.00 $83.73 $104,835.00

Item Code 394054 Total No. of Proj. 7 Total Amount $295,035.00

395000 LIQUID ASPHALT (PRIME COAT) TONN 12 1 29.00 $350.00 $10,150.00

Unit Sub Total TONN 1 29.00 $350.00 $10,150.00

Item Code 395000 Total No. of Proj. 1 Total Amount $10,150.00

395001 LIQUID ASPHALT, SC-70 (PRIME COAT) TONN 4 7 49.00 $190.47 $9,333.00

Unit Sub Total TONN 7 49.00 $190.47 $9,333.00

Item Code 395001 Total No. of Proj. 7 Total Amount $9,333.00

397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 2 1 1.90 $10.00 $19.00

TONN 3 1 3.00 $200.00 $600.00

TONN 4 22 819.10 $436.55 $357,582.00

TONN 5 12 283.70 $314.01 $89,086.00

TONN 6 14 840.10 $123.69 $103,911.00

TONN 8 5 277.00 $293.48 $81,293.00

TONN 10 7 93.30 $443.07 $41,338.00
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397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 11 12 167.90 $496.72 $83,400.00
TONN 12 5 95.50 $292.98 $27,980.00
Unit Sub Total TONN 79 2,581.50 $304.17 $785,209.00
Item Code 397001 Total No. of Proj. 79 Total Amount $785,209.00
401000 CONCRETE PAVEMENT M3 4 2 21,430.00 $164.64 $3,528,150.00
M3 6 1 260.00 $550.00 $143,000.00
M3 7 4 52,930.00 $157.45 $8,333,990.00
M3 8 3 54,890.00 $92.88 $5,098,000.00
M3 11 6 103,020.00 $145.57 $14,996,840.00
M3 12 2 7,960.00 $174.42 $1,388,400.00
Unit Sub Total M3 18 240,490.00 $139.25 $33,488,380.00
Item Code 401000 Total No. of Proj. 18 Total Amount $33,488,380.00
401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 7 1 170.00 $275.00 $46,750.00
M3 8 2 930.00 $195.16 $181,500.00
Unit Sub Total M3 3 1,100.00 $207.50 $228,250.00
Item Code 401066 Total No. of Proj. 3 Total Amount $228,250.00
401082 SHOULDER RUMBLE STRIP (PCC, GROUND-IN STA 11 1 7.00 $1,100.00 $7,700.00
INDENTATIONS)
Unit Sub Total STA 1 7.00 $1,100.00 $7,700.00
Item Code 401082 Total No. of Proj. 1 Total Amount $7,700.00
401102 CONCRETE PAVEMENT (WEIGH-IN-MOTION) M3 4 1 100.00 $612.00 $61,200.00
M3 6 1 290.00 $475.00 $137,750.00
Unit Sub Total M3 2 390.00 $510.13 $198,950.00
Item Code 401102 Total No. of Proj. 2 Total Amount $198,950.00
401108 REPLACE CONCRETE PAVEMENT (RAPID M3 4 3 1,270.00 $820.24 $1,041,700.00
STRENGTH CONCRETE)
M3 6 5 4,060.00 $803.25 $3,261,188.30
M3 7 3 2,180.00 $653.58 $1,424,800.00
M3 8 2 8,410.00 $398.18 $3,348,700.00
M3 10 2 1,040.00 $760.49 $790,908.00
M3 11 1 800.00 $805.00 $644,000.00
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Unit Sub Total M3 16 17,760.00 $591.85  $10,511,296.30
Item Code 401108 Total No. of Proj. 16 Total Amount $10,511,296.30
402050 PAVEMENT PRESSURE RELIEF JOINT M 6 1 132.00 $150.00 $19,800.00
Unit Sub Total M 1 132.00 $150.00 $19,800.00
Item Code 402050 Total No. of Proj. 1 Total Amount $19,800.00
404092 SEAL PAVEMENT JOINT M 4 2 28,190.00 $3.56 $100,255.00
M 6 2 87,940.00 $1.28 $112,148.00
M 7 2 16,780.00 $4.17 $69,940.00
M 8 4 86,634.00 $2.66 $230,050.00
M 11 6 180,580.00 $3.13 $565,460.00
M 12 2 9,020.00 $7.13 $64,282.00
Unit Sub Total M 18 409,144.00 $2.79 $1,142,135.00
Item Code 404092 Total No. of Proj. 18 Total Amount  $1,142,135.00
404094 SEAL LONGITUDINAL ISOLATION JOINT M 4 1 4,250.00 $5.00 $21,250.00
M 7 2 13,760.00 $8.28 $113,910.00
M 8 1 8,240.00 $5.00 $41,200.00
M 11 3 21,240.00 $4.18 $88,690.00
M 12 1 2,840.00 $5.40 $15,336.00
Unit Sub Total M 8 50,330.00 $5.57 $280,386.00
Item Code 404094 Total No. of Proj. 8 Total Amount $280,386.00
405030 PORTLAND CEMENT CONCRETE BASE M3 4 3 565.00 $262.83 $148,500.00
Unit Sub Total M3 3 565.00 $262.83 $148,500.00
Item Code 405030 Total No. of Proj. 3 Total Amount $148,500.00
406001 TIE BAR EA 7 1 60.00 $15.00 $900.00
Unit Sub Total EA 1 60.00 $15.00 $900.00
Item Code 406001 Total No. of Proj. 1 Total Amount $900.00
406003 TIE BAR (DRILL AND BOND) EA 4 1 440.00 $107.00 $47,080.00
EA 7 1 260.00 $6.00 $1,560.00
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Unit Sub Total EA 2 700.00 $69.49 $48,640.00
Item Code 406003 Total No. of Proj. 2 Total Amount $48,640.00
406005 DRILL AND GROUT TIE BAR EA 8 1 4,470.00 $7.00 $31,290.00
Unit Sub Total EA 1 4,470.00 $7.00 $31,290.00
Item Code 406005 Total No. of Proj. 1 Total Amount $31,290.00
414091 SEAL LONGITUDINAL JOINT M 7 1 41,300.00 $0.68 $28,084.00
M 12 1 2,080.00 $11.00 $22,880.00
Unit Sub Total M 2 43,380.00 $1.17 $50,964.00
Item Code 414091 Total No. of Proj. 2 Total Amount $50,964.00
414111 ROUT AND SEAL RANDOM CRACKS M 6 1 3,000.00 $1.85 $5,550.00
Unit Sub Total M 1 3,000.00 $1.85 $5,550.00
Item Code 414111 Total No. of Proj. 1 Total Amount $5,550.00
415101 CRACK EXISTING CONCRETE PAVEMENT M2 4 1 68,000.00 $0.45 $30,600.00
Unit Sub Total M2 1 68,000.00 $0.45 $30,600.00
Item Code 415101 Total No. of Proj. 1 Total Amount $30,600.00
420102 GROOVE EXISTING CONCRETE PAVEMENT M 7 1 36,400.00 $2.50 $91,000.00
Unit Sub Total M 1 36,400.00 $2.50 $91,000.00
420102 GROOVE EXISTING CONCRETE PAVEMENT M2 7 1 2,450.00 $12.00 $29,400.00
M2 10 1 39,200.00 $2.60 $101,920.00
Unit Sub Total M2 2 41,650.00 $3.15 $131,320.00
Item Code 420102 Total No. of Proj. 3 Total Amount $222,320.00
420201 GRIND EXISTING CONCRETE PAVEMENT M2 4 1 3,100.00 $23.00 $71,300.00
M2 6 1 19,600.00 $7.00 $137,200.00
M2 7 5 24,890.00 $5.78 $143,760.00
M2 8 3 810,200.00 $4.24 $3,431,600.00
Unit Sub Total M2 10 857,790.00 $4.41 $3,783,860.00
Item Code 420201 Total No. of Proj. 10 Total Amount  $3,783,860.00
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490505 FURNISH STEEL PILING (HP 250 X 62) M 4 1 359.00 $20.00 $7,180.00
11 1 722.00 $12.00 $8,664.00
Unit Sub Total M 2 1,081.00 $14.66 $15,844.00
Item Code 490505 Total No. of Proj. 2 Total Amount $15,844.00
490506 DRIVE STEEL PILE (HP 250 X 62) EA 4 1 42.00 $1,000.00 $42,000.00
EA 11 1 97.00 $1,375.00 $133,375.00
Unit Sub Total EA 2 139.00 $1,261.69 $175,375.00
Item Code 490506 Total No. of Proj. 2 Total Amount $175,375.00
490511 FURNISH STEEL PILING (HP 250 X 85) 4 1 275.00 $85.00 $23,375.00
11 1 937.00 $15.00 $14,055.00
Unit Sub Total M 2 1,212.00 $30.88 $37,430.00
Item Code 490511 Total No. of Proj. 2 Total Amount $37,430.00
490512 DRIVE STEEL PILE (HP 250 X 85) EA 11 1 110.00 $1,375.00 $151,250.00
Unit Sub Total EA 1 110.00 $1,375.00 $151,250.00
Item Code 490512 Total No. of Proj. 1 Total Amount $151,250.00
490566 FURNISH STEEL PILING (HP 360 X 132) M 4 1 3,136.00 $43.00 $134,848.00
Unit Sub Total M 1 3,136.00 $43.00 $134,848.00
Item Code 490566 Total No. of Proj. 1 Total Amount $134,848.00
490567 DRIVE STEEL PILE (HP 360 X 132) EA 4 1 271.00 $870.00 $235,770.00
Unit Sub Total EA 1 271.00 $870.00 $235,770.00
Item Code 490567 Total No. of Proj. 1 Total Amount $235,770.00
490568 FURNISH STEEL PILING (HP 360 X 152) M 4 1 18,054.00 $50.00 $902,700.00
Unit Sub Total M 1 18,054.00 $50.00 $902,700.00
Item Code 490568 Total No. of Proj. 1 Total Amount $902,700.00
490569 DRIVE STEEL PILE (HP 360 X 152) EA 4 1 890.00 $900.00 $801,000.00
Unit Sub Total EA 1 890.00 $900.00 $801,000.00
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Item Code 490569 Total No. of Proj. 1 Total Amount $801,000.00
490570 FURNISH STEEL PILING (HP 360 X 174) M 1 1,630.00 $85.00 $138,550.00
Unit Sub Total M 1 1,630.00 $85.00 $138,550.00
Item Code 490570 Total No. of Proj. 1 Total Amount $138,550.00
490571 DRIVE STEEL PILE (HP 360 X 174) EA 1 93.00 $2,200.00 $204,600.00
Unit Sub Total EA 1 93.00 $2,200.00 $204,600.00
Item Code 490571 Total No. of Proj. 1 Total Amount $204,600.00
490601 16" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 1 599.00 $30.00 $17,970.00
Unit Sub Total LF 1 599.00 $30.00 $17,970.00
Item Code 490601 Total No. of Proj. 1 Total Amount $17,970.00
490602 20" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 1 304.00 $50.00 $15,200.00
Unit Sub Total LF 1 304.00 $50.00 $15,200.00
Item Code 490602 Total No. of Proj. 1 Total Amount $15,200.00
490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 1 1,018.00 $75.00 $76,350.00
Unit Sub Total LF 1 1,018.00 $75.00 $76,350.00
Item Code 490603 Total No. of Proj. 1 Total Amount $76,350.00
490604 30" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 1 3,465.00 $500.00 $1,732,500.00
Unit Sub Total LF 1 3,465.00 $500.00 $1,732,500.00
Item Code 490604 Total No. of Proj. 1 Total Amount  $1,732,500.00
490605 36" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 1 2,883.00 $165.00 $475,695.00
Unit Sub Total LF 1 2,883.00 $165.00 $475,695.00
Item Code 490605 Total No. of Proj. 1 Total Amount $475,695.00
490609 60" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 1 1,163.00 $450.00 $523,350.00
Unit Sub Total LF 1 1,163.00 $450.00 $523,350.00
Item Code 490609 Total No. of Proj. 1 Total Amount $523,350.00
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490611 72" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 1 2,561.00 $500.00 $1,280,500.00
Unit Sub Total LF 1 2,561.00 $500.00 $1,280,500.00
Item Code 490611 Total No. of Proj. 1 Total Amount  $1,280,500.00
490614 78" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 1 250.00 $500.00 $125,000.00
Unit Sub Total LF 1 250.00 $500.00 $125,000.00
Item Code 490614 Total No. of Proj. 1 Total Amount $125,000.00
490616 84" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 1 3,098.00 $740.00 $2,292,520.00
Unit Sub Total LF 1 3,098.00 $740.00 $2,292,520.00
Item Code 490616 Total No. of Proj. 1 Total Amount  $2,292,520.00
490617 90" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 1 3,686.00 $870.00 $3,206,820.00
Unit Sub Total LF 1 3,686.00 $870.00 $3,206,820.00
Item Code 490617 Total No. of Proj. 1 Total Amount  $3,206,820.00
490618 96" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 1 2,887.00 $1,000.00 $2,887,000.00
Unit Sub Total LF 1 2,887.00 $1,000.00 $2,887,000.00
Item Code 490618 Total No. of Proj. 1 Total Amount  $2,887,000.00
490620 108" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 1 410.00 $1,500.00 $615,000.00
Unit Sub Total LF 1 410.00 $1,500.00 $615,000.00
Item Code 490620 Total No. of Proj. 1 Total Amount $615,000.00
490651 600 MM CAST-IN-DRILLED-HOLE CONCRETE M 1 38.00 $135.00 $5,130.00

PILING (GUARD RAILING)
Unit Sub Total M 1 38.00 $135.00 $5,130.00
Item Code 490651 Total No. of Proj. 1 Total Amount $5,130.00
490655 400 MM CAST-IN-DRILLED-HOLE CONCRETE M 1 2,483.00 $134.00 $332,722.00
PILING

1 663.00 $155.00 $102,765.00
M 5 3,158.00 $107.53 $339,575.00
Unit Sub Total M 7 6,304.00 $122.95 $775,062.00
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Item Code 490655 Total No. of Proj. 7 Total Amount $775,062.00

490656 450 MM CAST-IN-DRILLED-HOLE CONCRETE M 5 1 561.00 $150.00 $84,150.00
PILING

M 7 1 103.00 $275.00 $28,325.00

Unit Sub Total M 2 664.00 $169.39 $112,475.00

Item Code 490656 Total No. of Proj. 2 Total Amount $112,475.00

490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE M 3 1 86.00 $300.00 $25,800.00
PILING

M 4 2 613.00 $507.20 $310,912.00

M 6 1 203.00 $275.00 $55,825.00

M 7 5 1,479.00 $256.46 $379,300.00

M 11 2 963.00 $512.56 $493,600.00

Unit Sub Total M 1 3,344.00 $378.42 $1,265,437.00

Item Code 490657 Total No. of Proj. 11 Total Amount  $1,265,437.00

490658 750 MM CAST-IN-DRILLED-HOLE CONCRETE M 4 1 638.00 $254.00 $162,052.00
PILING

M 6 1 90.00 $400.00 $36,000.00

M 7 4 650.00 $297.49 $193,370.00

M 8 1 1,136.00 $100.00 $113,600.00

M 11 1 346.00 $225.00 $77,850.00

Unit Sub Total M 8 2,860.00 $203.80 $582,872.00

Item Code 490658 Total No. of Proj. 8 Total Amount $582,872.00

490661 1.2 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 1 1 11.00 $2,000.00 $22,000.00

7 1 77.00 $1,025.00 $78,925.00

Unit Sub Total M 2 88.00 $1,146.88 $100,925.00

Item Code 490661 Total No. of Proj. 2 Total Amount $100,925.00

490663 1.5 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 2 1 7.00 $2,750.00 $19,250.00

M 4 1 179.00 $1,358.00 $243,082.00

Unit Sub Total M 2 186.00 $1,410.39 $262,332.00

Item Code 490663 Total No. of Proj. 2 Total Amount $262,332.00
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490665 1.8 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 4 1 630.00 $2,500.00 $1,575,000.00
7 2 92.00 $3,573.91 $328,800.00
M 11 1 212.00 $2,750.00 $583,000.00
Unit Sub Total M 4 934.00 $2,662.53 $2,486,800.00
Item Code 490665 Total No. of Proj. 4 Total Amount  $2,486,800.00
490669 2.1 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 4 1 170.00 $3,500.00 $595,000.00
M 11 1 20.00 $3,500.00 $70,000.00
Unit Sub Total M 2 190.00 $3,500.00 $665,000.00
Item Code 490669 Total No. of Proj. 2 Total Amount $665,000.00
490671 2.4 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 7 1 98.00 $2,800.00 $274,400.00
11 1 47.00 $4,660.00 $219,020.00
Unit Sub Total M 2 145.00 $3,402.90 $493,420.00
Item Code 490671 Total No. of Proj. 2 Total Amount $493,420.00
490673 3.0 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 7 1 98.00 $4,350.00 $426,300.00
Unit Sub Total M 1 98.00 $4,350.00 $426,300.00
Item Code 490673 Total No. of Proj. 1 Total Amount $426,300.00
490675 900 MM CAST-IN-DRILLED-HOLE CONCRETE M 7 2 225.00 $546.11 $122,875.00
PILING
M 12 1 24.00 $1,500.00 $36,000.00
Unit Sub Total M 3 249.00 $638.05 $158,875.00
Item Code 490675 Total No. of Proj. 3 Total Amount $158,875.00
490679 1.8 M CAST-IN-DRILLED-HOLE CONCRETE M 11 1 43.00 $3,500.00 $150,500.00
PILING (ROCK SOCKET)
Unit Sub Total M 1 43.00 $3,500.00 $150,500.00
Item Code 490679 Total No. of Proj. 1 Total Amount $150,500.00
490696 FURNISH PILING (CLASS 900) M 7 1 6,885.70 $32.00 $220,342.40
Unit Sub Total M 1 6,885.70 $32.00 $220,342.40
Item Code 490696 Total No. of Proj. 1 Total Amount $220,342.40
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490697 DRIVE PILE (CLASS 900) EA 7 1 447.00 $2,160.00 $965,520.00
Unit Sub Total EA 1 447.00 $2,160.00 $965,520.00
Item Code 490697 Total No. of Proj. 1 Total Amount $965,520.00
490700 FURNISH PILING (CLASS 900) M 4 1 168.00 $100.00 $16,800.00
Unit Sub Total M 1 168.00 $100.00 $16,800.00
Item Code 490700 Total No. of Proj. 1 Total Amount $16,800.00
490701 DRIVE PILE (CLASS 900) (ALTERNATIVE W) EA 4 1 12.00 $1,500.00 $18,000.00
Unit Sub Total EA 1 12.00 $1,500.00 $18,000.00
Item Code 490701 Total No. of Proj. 1 Total Amount $18,000.00
490706 FURNISH PILING (CLASS 900C) M 4 2 5,299.00 $33.54 $177,705.00
Unit Sub Total M 2 5,299.00 $33.54 $177,705.00
Item Code 490706 Total No. of Proj. 2 Total Amount $177,705.00
490707 DRIVE PILE (CLASS 900C) EA 4 2 290.00 $1,246.03 $361,350.00
Unit Sub Total EA 2 290.00 $1,246.03 $361,350.00
Item Code 490707 Total No. of Proj. 2 Total Amount $361,350.00
490713 FURNISH PILING (CLASS 70) LF 4 1 267.00 $25.00 $6,675.00
Unit Sub Total LF 1 267.00 $25.00 $6,675.00
Item Code 490713 Total No. of Proj. 1 Total Amount $6,675.00
490714 DRIVE PILE (CLASS 70) EA 4 1 8.00 $6,900.00 $55,200.00
Unit Sub Total EA 1 8.00 $6,900.00 $55,200.00
Item Code 490714 Total No. of Proj. 1 Total Amount $55,200.00
490753 FURNISH PILING (CLASS 625) 7 1 46.00 $50.00 $2,300.00
10 1 174.00 $60.00 $10,440.00
12 1 102.00 $30.00 $3,060.00
Unit Sub Total M 3 322.00 $49.07 $15,800.00
Item Code 490753 Total No. of Proj. 3 Total Amount $15,800.00
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490754 DRIVE PILE (CLASS 625) EA 7 1 4.00 $2,500.00 $10,000.00
EA 10 1 8.00 $1,800.00 $14,400.00
EA 12 1 12.00 $2,800.00 $33,600.00
Unit Sub Total EA 3 24.00 $2,416.67 $58,000.00
Item Code 490754 Total No. of Proj. 3 Total Amount $58,000.00
490757 FURNISH PILING (CLASS 625C) 7 1 80.00 $31.00 $2,480.00
10 1 489.00 $60.00 $29,340.00
12 1 355.00 $50.00 $17,750.00
Unit Sub Total M 3 924.00 $53.65 $49,570.00
Item Code 490757 Total No. of Proj. 3 Total Amount $49,570.00
490758 DRIVE PILE (CLASS 625C) EA 7 1 4.00 $8,500.00 $34,000.00
EA 10 1 24.00 $1,800.00 $43,200.00
EA 12 1 28.00 $2,500.00 $70,000.00
Unit Sub Total EA 3 56.00 $2,628.57 $147,200.00
Item Code 490758 Total No. of Proj. 3 Total Amount $147,200.00
490759 FURNISH PILING (CLASS 400C) 4 1 2,334.00 $30.00 $70,020.00
10 1 396.00 $60.00 $23,760.00
11 1 378.00 $125.00 $47,250.00
Unit Sub Total M 3 3,108.00 $45.38 $141,030.00
Item Code 490759 Total No. of Proj. 3 Total Amount $141,030.00
490760 DRIVE PILE (CLASS 400C) EA 4 1 122.00 $1,200.00 $146,400.00
EA 10 1 25.00 $1,800.00 $45,000.00
EA 11 1 28.00 $4,500.00 $126,000.00
Unit Sub Total EA 3 175.00 $1,813.71 $317,400.00
Item Code 490760 Total No. of Proj. 3 Total Amount $317,400.00
490770 FURNISH PILING (CLASS 625) M 4 1 644.00 $104.00 $66,976.00
Unit Sub Total M 1 644.00 $104.00 $66,976.00
Item Code 490770 Total No. of Proj. 1 Total Amount $66,976.00
490771 DRIVE PILE (CLASS 625) (ALTERNATIVE V) EA 4 1 42.00 $1,500.00 $63,000.00
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Unit Sub Total EA 1 42.00 $1,500.00 $63,000.00
Item Code 490771 Total No. of Proj. 1 Total Amount $63,000.00
490772 FURNISH PILING (CLASS 625) M 4 1 2,010.00 $70.00 $140,700.00
Unit Sub Total M 1 2,010.00 $70.00 $140,700.00
Item Code 490772 Total No. of Proj. 1 Total Amount $140,700.00
490773 DRIVE PILE (CLASS 625) (ALTERNATIVE W) EA 4 1 148.00 $1,500.00 $222,000.00
Unit Sub Total EA 1 148.00 $1,500.00 $222,000.00
Item Code 490773 Total No. of Proj. 1 Total Amount $222,000.00
490774 FURNISH PILING (CLASS 625C) (ALTERNATIVE V) 4 1 480.00 $76.00 $36,480.00
10 1 98.00 $125.00 $12,250.00
Unit Sub Total M 2 578.00 $84.31 $48,730.00
Item Code 490774 Total No. of Proj. 2 Total Amount $48,730.00
490775 DRIVE PILE (CLASS 625C) (ALTERNATIVE V) EA 4 1 20.00 $2,550.00 $51,000.00
EA 10 1 3.00 $4,000.00 $12,000.00
Unit Sub Total EA 2 23.00 $2,739.13 $63,000.00
Item Code 490775 Total No. of Proj. 2 Total Amount $63,000.00
491007 FURNISH PILING (CLASS 400) M 3 1 286.00 $50.00 $14,300.00
M 4 1 398.00 $40.00 $15,920.00
M 6 1 314.00 $90.00 $28,260.00
M 7 1 3,362.00 $26.75 $89,933.50
M 10 1 139.00 $60.00 $8,340.00
M 12 1 635.00 $25.00 $15,875.00
Unit Sub Total M 6 5,134.00 $33.62 $172,628.50
Item Code 491007 Total No. of Proj. 6 Total Amount $172,628.50
491008 DRIVE PILE (CLASS 400) EA 3 1 32.00 $2,500.00 $80,000.00
EA 4 1 22.00 $1,500.00 $33,000.00
EA 6 1 24.00 $2,600.00 $62,400.00
EA 7 1 222.00 $1,508.00 $334,776.00
EA 10 1 8.00 $1,800.00 $14,400.00
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491008 DRIVE PILE (CLASS 400) EA 12 1 40.00 $2,500.00 $100,000.00
Unit Sub Total EA 6 348.00 $1,794.76 $624,576.00
Item Code 491008 Total No. of Proj. 6 Total Amount $624,576.00
491014 FURNISH PILING (CLASS 400C) (ALTERNATIVE V) M 10 1 165.00 $125.00 $20,625.00
M 12 1 93.00 $78.00 $7,254.00
Unit Sub Total M 2 258.00 $108.06 $27,879.00
Item Code 491014 Total No. of Proj. 2 Total Amount $27,879.00
491015 DRIVE PILE (CLASS 400C) (ALTERNATIVE V) EA 10 1 6.00 $4,000.00 $24,000.00
EA 12 1 7.00 $5,000.00 $35,000.00
Unit Sub Total EA 2 13.00 $4,538.46 $59,000.00
Item Code 491015 Total No. of Proj. 2 Total Amount $59,000.00
493486 2.1 M PERMANENT STEEL CASING M 7 1 6.00 $1,500.00 $9,000.00
11 1 20.00 $1,800.00 $36,000.00
Unit Sub Total M 2 26.00 $1,730.77 $45,000.00
Item Code 493486 Total No. of Proj. 2 Total Amount $45,000.00
495133 FURNISH 36" CAST-IN-STEEL SHELL CONCRETE LF 4 1 2,575.00 $50.00 $128,750.00
PILING
LF 8 1 4,075.00 $125.00 $509,375.00
Unit Sub Total LF 2 6,650.00 $95.96 $638,125.00
Item Code 495133 Total No. of Proj. 2 Total Amount $638,125.00
495134 DRIVE 36" CAST-IN-STEEL SHELL CONCRETE EA 4 1 35.00 $5,500.00 $192,500.00
PILE
EA 8 1 90.00 $4,900.00 $441,000.00
Unit Sub Total EA 2 125.00 $5,068.00 $633,500.00
Item Code 495134 Total No. of Proj. 2 Total Amount $633,500.00
495161 FURNISH CAST-IN-STEEL SHELL CONCRETE M 2 1 650.00 $90.00 $58,500.00
PILING (NPS 24)
Unit Sub Total M 1 650.00 $90.00 $58,500.00
Item Code 495161 Total No. of Proj. 1 Total Amount $58,500.00
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495162 DRIVE CAST-IN-STEEL SHELL CONCRETE PILE EA 2 1 30.00 $9,500.00 $285,000.00
(NPS 24)
Unit Sub Total EA 1 30.00 $9,500.00 $285,000.00
Item Code 495162 Total No. of Proj. 1 Total Amount $285,000.00
498023 350 MM CAST-IN-DRILLED-HOLE CONCRETE M 7 1 80.00 $84.00 $6,720.00
PILING (BARRIER)
Unit Sub Total M 1 80.00 $84.00 $6,720.00
Item Code 498023 Total No. of Proj. 1 Total Amount $6,720.00
498024 400 MM CAST-IN-DRILLED-HOLE CONCRETE M 3 1 1,390.00 $90.00 $125,100.00
PILING (BARRIER)
4 1 6,390.00 $125.00 $798,750.00
7 8 16,295.00 $93.56 $1,524,580.00
10 1 2,530.00 $80.00 $202,400.00
Unit Sub Total M 1 26,605.00 $99.64 $2,650,830.00
Item Code 498024 Total No. of Proj. 1 Total Amount  $2,650,830.00
498026 350 MM CAST-IN-DRILLED-HOLE CONCRETE M 3 1 550.00 $250.00 $137,500.00
PILING (SOUND WALL)
Unit Sub Total M 1 550.00 $250.00 $137,500.00
Item Code 498026 Total No. of Proj. 1 Total Amount $137,500.00
498027 400 MM CAST-IN-DRILLED-HOLE CONCRETE M 3 1 49.00 $120.00 $5,880.00
PILING (SOUND WALL)
M 7 1 4,110.00 $70.00 $287,700.00
Unit Sub Total M 2 4,159.00 $70.59 $293,580.00
Item Code 498027 Total No. of Proj. 2 Total Amount $293,580.00
498030 600 MM CAST-IN-DRILLED-HOLE CONCRETE M 7 1 20.00 $310.00 $6,200.00
PILING (SOUND WALL)
Unit Sub Total M 1 20.00 $310.00 $6,200.00
Item Code 498030 Total No. of Proj. 1 Total Amount $6,200.00
499030 FURNISH CAST-IN-STEEL-SHELL CONCRETE M 10 1 396.00 $300.00 $118,800.00
PILING (610 MM)
Unit Sub Total M 1 396.00 $300.00 $118,800.00
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Item Code 499030 Total No. of Proj. 1 Total Amount $118,800.00
499031 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE EA 10 1 12.00 $7,500.00 $90,000.00
(610 MM)
Unit Sub Total EA 1 12.00 $7,500.00 $90,000.00
Item Code 499031 Total No. of Proj. 1 Total Amount $90,000.00
499042 FURNISH CAST-IN-STEEL-SHELL CONCRETE M 1 1 1,728.00 $300.00 $518,400.00
PILING (914 MM)
Unit Sub Total M 1 1,728.00 $300.00 $518,400.00
Item Code 499042 Total No. of Proj. 1 Total Amount $518,400.00
499043 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE EA 1 1 104.00 $19,000.00 $1,976,000.00
(914 MM)
Unit Sub Total EA 1 104.00 $19,000.00 $1,976,000.00
Item Code 499043 Total No. of Proj. 1 Total Amount  $1,976,000.00
499054 FURNISH CAST-IN-STEEL-SHELL CONCRETE M 1 1 1,115.00 $850.00 $947,750.00
PILING (1524 MM)
Unit Sub Total M 1 1,115.00 $850.00 $947,750.00
Item Code 499054 Total No. of Proj. 1 Total Amount $947,750.00
499055 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE EA 1 1 44.00 $41,000.00 $1,804,000.00
(1524 MM)
Unit Sub Total EA 1 44.00 $41,000.00 $1,804,000.00
Item Code 499055 Total No. of Proj. 1 Total Amount  $1,804,000.00
500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 2 2 $73,000.00
LS 3 2 $61,000.00
LS 4 6 $2,795,000.00
LS 6 1 $22,000.00
LS 7 5 $805,000.00
LS 8 4 $527,600.00
LS 10 1 $50,000.00
LS 11 3 $251,000.00
LS 12 2 $31,700.00
Unit Sub Total LS 26 $4,616,300.00
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Item Code 500001 Total No. of Proj. 26 Total Amount  $4,616,300.00
500010 PRESTRESSING LS 3 1 $40,000.00
LS 6 1 $40,000.00
LS 10 1 $15,000.00
Unit Sub Total LS 3 $95,000.00
Item Code 500010 Total No. of Proj. 3 Total Amount $95,000.00
500050 TIEBACK ANCHOR EA 4 6 457.00 $1,707.69 $780,414.00
EA 7 1 65.00 $2,100.00 $136,500.00
EA 11 2 94.00 $1,924.47 $180,900.00
EA 12 1 180.00 $875.00 $157,500.00
Unit Sub Total EA 10 796.00 $1,577.03 $1,255,314.00
Item Code 500050 Total No. of Proj. 10 Total Amount  $1,255,314.00
500060 TIEDOWN ANCHOR EA 4 3 130.00 $4,446.92 $578,100.00
Unit Sub Total EA 3 130.00 $4,446.92 $578,100.00
Item Code 500060 Total No. of Proj. 3 Total Amount $578,100.00
510000 SEAL COURSE CONCRETE M3 1 1 380.00 $250.00 $95,000.00
M3 4 2 1,310.00 $253.21 $331,700.00
M3 12 1 15.00 $150.00 $2,250.00
Unit Sub Total M3 4 1,705.00 $251.58 $428,950.00
Item Code 510000 Total No. of Proj. 4 Total Amount $428,950.00
510050 STRUCTURAL CONCRETE M3 4 2 132.00 $767.61 $101,325.00
M3 7 1 9.00 $300.00 $2,700.00
M3 8 1 108.00 $500.00 $54,000.00
Unit Sub Total M3 4 249.00 $634.64 $158,025.00
Item Code 510050 Total No. of Proj. 4 Total Amount $158,025.00
510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 4 1 2,369.00 $229.00 $542,501.00
CY 8 1 1,495.00 $245.00 $366,275.00
Unit Sub Total cY 2 3,864.00 $235.19 $908,776.00
510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 1 2 2,921.00 $804.83 $2,350,900.00
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510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 2 1 55.00 $500.00 $27,500.00
M3 3 2 443.00 $353.72 $156,700.00
M3 4 10 13,329.00 $393.27 $5,241,957.00
M3 6 2 103.00 $968.93 $99,800.00
M3 7 9 1,113.00 $410.22 $456,575.00
M3 8 6 1,745.00 $313.31 $546,720.00
M3 10 2 72.00 $743.75 $53,550.00
M3 11 3 1,048.00 $213.74 $224,000.00
M3 12 3 93.00 $376.34 $35,000.00
Unit Sub Total M3 40 20,922.00 $439.38 $9,192,702.00
Item Code 510051 Total No. of Proj. 42 Total Amount $10,101,478.00
510053 STRUCTURAL CONCRETE, BRIDGE CY 4 1 69,326.00 $378.00 $26,205,228.00
CY 8 1 2,612.00 $310.00 $809,720.00
Unit Sub Total cY 2 71,938.00 $375.53 $27,014,948.00
510053 STRUCTURAL CONCRETE, BRIDGE M3 1 3 1,502.00 $1,362.18 $2,046,000.00
M3 2 2 778.00 $619.54 $482,000.00
M3 3 4 1,195.00 $995.31 $1,189,400.00
M3 4 14 27,949.00 $656.64 $18,352,400.00
M3 6 4 938.00 $1,087.26 $1,019,850.00
M3 7 12 22,524.00 $428.75 $9,657,085.00
M3 8 9 11,762.00 $472.42 $5,556,610.00
M3 10 2 624.00 $970.24 $605,432.00
M3 11 5 7,722.00 $463.02 $3,575,440.00
M3 12 5 1,357.20 $562.22 $763,045.00
Unit Sub Total M3 60 76,351.20 $566.43 $43,247,262.00
Item Code 510053 Total No. of Proj. 62 Total Amount $70,262,210.00
510056 STRUCTURAL CONCRETE, TUNNEL M3 3 1 8,810.00 $268.00 $2,361,080.00
Unit Sub Total M3 1 8,810.00 $268.00 $2,361,080.00
Item Code 510056 Total No. of Proj. 1 Total Amount  $2,361,080.00
510058 STRUCTURAL CONCRETE, WALL M3 7 1 148.00 $320.00 $47,360.00
Unit Sub Total M3 1 148.00 $320.00 $47,360.00
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Item Code 510058 Total No. of Proj. 1 Total Amount $47,360.00
510059 STRUCTURE CONCRETE, RETAINING WALL M3 4 1 130.00 $500.00 $65,000.00
(SOUND WALL)
M3 7 1 957.00 $430.00 $411,510.00
M3 12 1 80.00 $250.00 $20,000.00
Unit Sub Total M3 3 1,167.00 $425.46 $496,510.00
Item Code 510059 Total No. of Proj. 3 Total Amount $496,510.00
510060 STRUCTURAL CONCRETE, RETAINING WALL CcY 4 1 608.00 $437.00 $265,696.00
Unit Sub Total cY 1 608.00 $437.00 $265,696.00
510060 STRUCTURAL CONCRETE, RETAINING WALL M3 1 2 370.00 $656.22 $242,800.00
M3 3 2 831.00 $718.47 $597,050.00
M3 4 11 9,488.00 $509.70 $4,835,993.00
M3 5 1 53.40 $768.00 $41,011.20
M3 7 11 14,439.00 $360.31 $5,202,520.00
M3 8 2 170.00 $790.18 $134,330.00
M3 10 1 667.00 $550.00 $366,850.00
M3 11 4 2,761.00 $393.27 $1,085,825.00
M3 12 1 1,470.00 $350.00 $514,500.00
Unit Sub Total M3 35 30,249.40 $430.45 $13,020,879.20
Item Code 510060 Total No. of Proj. 36 Total Amount $13,286,575.20
510069 STRUCTURE CONCRETE (PUMPING PLANT) M3 4 1 797.00 $600.00 $478,200.00
M3 6 1 25.00 $1,200.00 $30,000.00
Unit Sub Total M3 2 822.00 $618.25 $508,200.00
Item Code 510069 Total No. of Proj. 2 Total Amount $508,200.00
510072 STRUCTURAL CONCRETE, BARRIER SLAB M3 3 1 167.00 $600.00 $100,200.00
M3 4 1 274.00 $480.00 $131,520.00
M3 7 3 1,675.00 $421.89 $706,660.00
Unit Sub Total M3 5 2,116.00 $443.47 $938,380.00
Item Code 510072 Total No. of Proj. 5 Total Amount $938,380.00
510080 STRUCTURAL CONCRETE, APPROACH SLAB M3 3 1 26.00 $1,000.00 $26,000.00
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Unit Sub Total M3 1 26.00 $1,000.00 $26,000.00
Item Code 510080 Total No. of Proj. 1 Total Amount $26,000.00
510085 STRUCTURAL CONCRETE, APPROACH SLAB M3 2 1 23.00 $950.00 $21,850.00
(TYPE EQ)
M3 4 1 49.00 $450.00 $22,050.00
M3 10 1 5.00 $1,500.00 $7,500.00
M3 11 2 49.00 $722.96 $35,425.00
M3 12 1 6.00 $900.00 $5,400.00
Unit Sub Total M3 6 132.00 $698.67 $92,225.00
Item Code 510085 Total No. of Proj. 6 Total Amount $92,225.00
510086 STRUCTURAL CONCRETE, APPROACH SLAB CcY 4 1 291.00 $441.00 $128,331.00
(TYPE N)
Unit Sub Total cY 1 291.00 $441.00 $128,331.00
510086 STRUCTURAL CONCRETE, APPROACH SLAB M3 2 1 90.00 $500.00 $45,000.00
(TYPE N)
M3 4 4 451.00 $590.70 $266,407.00
M3 7 7 775.00 $493.70 $382,615.00
M3 8 4 1,035.00 $500.36 $517,875.00
M3 11 1 425.00 $325.00 $138,125.00
M3 12 2 96.00 $784.48 $75,310.00
Unit Sub Total M3 19 2,872.00 $496.29 $1,425,332.00
Item Code 510086 Total No. of Proj. 20 Total Amount  $1,553,663.00
510087 STRUCTURAL CONCRETE, APPROACH SLAB M3 2 1 378.00 $1,084.00 $409,752.00
(TYPER)
M3 3 3 897.00 $927.32 $831,804.00
M3 4 2 242.00 $667.57 $161,552.00
M3 6 1 95.00 $900.00 $85,500.00
M3 7 7 705.00 $646.52 $455,800.00
M3 8 2 2,036.00 $732.20 $1,490,761.25
M3 11 1 75.00 $1,510.00 $113,250.00
M3 12 3 549.00 $819.76 $450,050.00
Unit Sub Total M3 20 4,977.00 $803.39 $3,998,469.25
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Item Code 510087 Total No. of Proj. 20 Total Amount  $3,998,469.25
510088 STRUCTURAL CONCRETE, APPROACH SLAB M3 4 1 150.00 $500.00 $75,000.00
(TYPE N MODIFIED)
M3 8 1 64.00 $290.00 $18,560.00
M3 10 1 41.00 $1,100.00 $45,100.00
Unit Sub Total M3 3 255.00 $543.76 $138,660.00
Item Code 510088 Total No. of Proj. 3 Total Amount $138,660.00
510102 CLASS A CONCRETE (STRUCTURE) M3 8 1 81.00 $430.00 $34,830.00
Unit Sub Total M3 1 81.00 $430.00 $34,830.00
Item Code 510102 Total No. of Proj. 1 Total Amount $34,830.00
510126 CLASS 2 CONCRETE (MINOR STRUCTURE) M3 4 1 23.00 $1,190.00 $27,370.00
M3 11 1 25.00 $1,000.00 $25,000.00
Unit Sub Total M3 2 48.00 $1,091.04 $52,370.00
Item Code 510126 Total No. of Proj. 2 Total Amount $52,370.00
510129 CLASS 2 CONCRETE (BOX CULVERT) M3 1 1 110.00 $620.00 $68,200.00
M3 2 3 70.00 $1,781.43 $124,700.00
M3 3 1 79.00 $3,630.00 $286,770.00
M3 4 1 5.00 $2,700.00 $13,500.00
M3 8 2 151.00 $1,107.28 $167,200.00
Unit Sub Total M3 8 415.00 $1,591.25 $660,370.00
Item Code 510129 Total No. of Proj. 8 Total Amount $660,370.00
510133 CLASS 2 CONCRETE (RETAINING WALL) M3 1 1 121.00 $800.00 $96,800.00
M3 7 3 1,780.00 $333.65 $593,900.00
M3 11 2 3,840.00 $341.72 $1,312,200.00
Unit Sub Total M3 6 5,741.00 $348.88 $2,002,900.00
Item Code 510133 Total No. of Proj. 6 Total Amount  $2,002,900.00
510135 CLASS 2 CONCRETE (HEADWALL) M3 4 1 7.80 $1,500.00 $11,700.00
Unit Sub Total M3 1 7.80 $1,500.00 $11,700.00
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Item Code 510135 Total No. of Proj. 1 Total Amount $11,700.00
510138 CLASS 2 CONCRETE (WINGWALLS) M3 1 1 82.00 $550.00 $45,100.00
M3 2 2 83.00 $887.23 $73,640.00
M3 6 2 140.30 $612.97 $86,000.00
Unit Sub Total M3 5 305.30 $670.62 $204,740.00
Item Code 510138 Total No. of Proj. 5 Total Amount $204,740.00
510220 CLASS 3 CONCRETE (BACKFILL) M3 4 3 177.00 $251.86 $44,580.00
Unit Sub Total M3 3 177.00 $251.86 $44,580.00
Item Code 510220 Total No. of Proj. 3 Total Amount $44,580.00
510314 CLASS 4 CONCRETE (BACKFILL) M3 1 2 51.00 $206.47 $10,530.00
M3 3 3 278.00 $193.88 $53,900.00
M3 4 1 25.00 $180.00 $4,500.00
M3 8 1 83.00 $150.00 $12,450.00
M3 11 3 1,278.00 $154.19 $197,060.00
Unit Sub Total M3 10 1,715.00 $162.36 $278,440.00
Item Code 510314 Total No. of Proj. 10 Total Amount $278,440.00
510407 CLASS D CONCRETE (BACKFILL) CY 4 1 64.00 $129.00 $8,256.00
Unit Sub Total cYy 1 64.00 $129.00 $8,256.00
Item Code 510407 Total No. of Proj. 1 Total Amount $8,256.00
510408 CLASS 1 CONCRETE (RETAINING WALL) M3 1 1 21.00 $1,300.00 $27,300.00
M3 2 1 100.00 $770.00 $77,000.00
M3 11 3 11,358.00 $301.09 $3,419,775.00
Unit Sub Total M3 5 11,479.00 $307.00 $3,524,075.00
Item Code 510408 Total No. of Proj. 5 Total Amount  $3,524,075.00
510410 CLASS 1 CONCRETE (STRUCTURE) M3 11 1 39.00 $730.00 $28,470.00
Unit Sub Total M3 1 39.00 $730.00 $28,470.00
Item Code 510410 Total No. of Proj. 1 Total Amount $28,470.00
510413 CLASS 1 CONCRETE (BOX CULVERT) M3 2 1 114.00 $1,055.00 $120,270.00
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510413 CLASS 1 CONCRETE (BOX CULVERT) M3 3 2 316.30 $1,380.88 $436,773.00
M3 6 1 821.00 $825.00 $677,325.00
M3 7 2 96.00 $700.00 $67,200.00
M3 8 1 2,785.00 $565.00 $1,573,525.00
Unit Sub Total M3 7 4,132.30 $695.76 $2,875,093.00
Item Code 510413 Total No. of Proj. 7 Total Amount  $2,875,093.00
510414 CLASS 1 CONCRETE (BACKFILL) M3 4 2 597.00 $361.64 $215,900.00
Unit Sub Total M3 2 597.00 $361.64 $215,900.00
Item Code 510414 Total No. of Proj. 2 Total Amount $215,900.00
510501 MINOR CONCRETE M3 7 2 19.00 $340.00 $6,460.00
Unit Sub Total M3 2 19.00 $340.00 $6,460.00
Item Code 510501 Total No. of Proj. 2 Total Amount $6,460.00
510502 MINOR CONCRETE (MINOR STRUCTURE) CY 4 1 98.50 $1,500.00 $147,750.00
Unit Sub Total cY 1 98.50 $1,500.00 $147,750.00
510502 MINOR CONCRETE (MINOR STRUCTURE) M3 1 8 76.10 $1,510.07 $114,916.03
M3 2 13 471.80 $1,596.77 $753,355.00
M3 3 9 257.50 $1,951.96 $502,630.00
M3 4 26 1,605.90 $1,110.72 $1,783,699.00
M3 5 6 38.80 $1,648.06 $63,944.80
M3 6 11 228.40 $1,836.73 $419,510.00
M3 7 15 1,167.60 $1,178.89 $1,376,471.00
M3 8 9 493.60 $1,374.79 $678,595.00
M3 10 7 40.50 $1,836.54 $74,380.00
M3 11 7 613.00 $1,325.69 $812,650.00
M3 12 7 114.90 $1,728.46 $198,600.00
Unit Sub Total M3 118 5,108.10 $1,327.06 $6,778,750.83
Item Code 510502 Total No. of Proj. 119 Total Amount  $6,926,500.83
510504 MINOR CONCRETE (PIPE ENCASEMENT) M3 7 1 3.10 $150.00 $465.00
M3 11 1 2.00 $1,500.00 $3,000.00
Unit Sub Total M3 2 5.10 $679.41 $3,465.00
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Item Code 510504 Total No. of Proj. 2 Total Amount $3,465.00
510510 MINOR CONCRETE (INVERT PAVING) M3 11 1 120.00 $2,642.00 $317,040.00
Unit Sub Total M3 1 120.00 $2,642.00 $317,040.00
Item Code 510510 Total No. of Proj. 1 Total Amount $317,040.00
510512 MINOR CONCRETE (BOX CULVERT) M3 10 1 38.00 $1,750.00 $66,500.00
Unit Sub Total M3 1 38.00 $1,750.00 $66,500.00
Item Code 510512 Total No. of Proj. 1 Total Amount $66,500.00
510515 MINOR CONCRETE (FOOTING) M3 11 1 370.00 $100.00 $37,000.00
Unit Sub Total M3 1 370.00 $100.00 $37,000.00
Item Code 510515 Total No. of Proj. 1 Total Amount $37,000.00
510516 MINOR CONCRETE (RETAINING WALL) M3 4 2 52.00 $623.08 $32,400.00
Unit Sub Total M3 2 52.00 $623.08 $32,400.00
Item Code 510516 Total No. of Proj. 2 Total Amount $32,400.00
510522 MINOR CONCRETE (PIPE COVER) M3 4 3 104.00 $252.88 $26,300.00
Unit Sub Total M3 3 104.00 $252.88 $26,300.00
Item Code 510522 Total No. of Proj. 3 Total Amount $26,300.00
510526 MINOR CONCRETE (BACKFILL) M3 1 1 2.00 $200.00 $400.00
M3 2 8 741.30 $195.14 $144,660.50
M3 3 2 124.00 $122.19 $15,152.00
M3 4 10 528.00 $145.80 $76,982.00
M3 5 3 305.30 $155.37 $47,433.00
M3 6 3 343.00 $164.39 $56,385.00
M3 7 4 413.90 $115.74 $47,905.00
M3 10 2 123.00 $174.88 $21,510.00
M3 11 1 380.00 $135.00 $51,300.00
M3 12 2 31.00 $105.97 $3,285.00
Unit Sub Total M3 36 2,991.50 $155.44 $465,012.50
Item Code 510526 Total No. of Proj. 36 Total Amount $465,012.50
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510535 MINOR CONCRETE (HEADWALL) M3 1 1 12.00 $1,600.00 $19,200.00
M3 5 1 0.50 $5,500.00 $2,750.00
M3 6 2 58.10 $915.66 $53,200.00
M3 8 1 2.00 $585.00 $1,170.00
Unit Sub Total M3 5 72.60 $1,051.24 $76,320.00
Item Code 510535 Total No. of Proj. 5 Total Amount $76,320.00
510700 MINOR CONCRETE (PILE CAP) M3 3 1 14.00 $850.00 $11,900.00
Unit Sub Total M3 1 14.00 $850.00 $11,900.00
Item Code 510700 Total No. of Proj. 1 Total Amount $11,900.00
510800 PAVING NOTCH EXTENSION M3 2 1 11.00 $4,600.00 $50,600.00
M3 3 3 13.70 $9,240.88 $126,600.00
M3 7 8 14.50 $4,193.10 $60,800.00
M3 8 2 63.00 $3,660.12 $230,587.50
M3 11 1 1.80 $2,962.00 $5,331.60
M3 12 3 13.00 $4,500.00 $58,500.00
Unit Sub Total M3 18 117.00 $4,550.59 $532,419.10
Item Code 510800 Total No. of Proj. 18 Total Amount $532,419.10
510805 DIAPHRAGM BOLSTER EA 4 2 70.00 $1,210.86 $84,760.00
Unit Sub Total EA 2 70.00 $1,210.86 $84,760.00
Item Code 510805 Total No. of Proj. 2 Total Amount $84,760.00
511035 ARCHITECTURAL TREATMENT M2 1 1 20.00 $86.00 $1,720.00
M2 4 2 4,000.00 $35.50 $142,000.00
M2 7 1 70.00 $35.00 $2,450.00
M2 8 1 1,326.00 $19.00 $25,194.00
Unit Sub Total M2 5 5,416.00 $31.64 $171,364.00
Item Code 511035 Total No. of Proj. 5 Total Amount $171,364.00
511036 ARCHITECTURAL SURFACE (BARRIER) M2 11 1 2,431.00 $15.00 $36,465.00
Unit Sub Total M2 1 2,431.00 $15.00 $36,465.00
Item Code 511036 Total No. of Proj. 1 Total Amount $36,465.00
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511046 HEAVY BLAST TEXTURE M2 8 1 120.00 $150.00 $18,000.00
Unit Sub Total M2 1 120.00 $150.00 $18,000.00
Item Code 511046 Total No. of Proj. 1 Total Amount $18,000.00
511047 ANTI-GRAFFITI COATING LS 4 1 $15,000.00
Unit Sub Total LS 1 $15,000.00
511047 ANTI-GRAFFITI COATING M2 11 1 2,340.00 $12.00 $28,080.00
Unit Sub Total M2 1 2,340.00 $12.00 $28,080.00
Item Code 511047 Total No. of Proj. 2 Total Amount $43,080.00
511048 APPLY ANTI-GRAFFITI COATING M2 11 1 455.00 $15.00 $6,825.00
Unit Sub Total M2 1 455.00 $15.00 $6,825.00
Item Code 511048 Total No. of Proj. 1 Total Amount $6,825.00
511055 CONCRETE SURFACE TEXTURE M2 1 1 171.00 $120.00 $20,520.00
Unit Sub Total M2 1 171.00 $120.00 $20,520.00
Item Code 511055 Total No. of Proj. 1 Total Amount $20,520.00
511063 FRACTURED FIN TEXTURE M2 4 2 1,268.00 $59.02 $74,839.20
M2 7 1 2,140.00 $110.00 $235,400.00
Unit Sub Total M2 3 3,408.00 $91.03 $310,239.20
Item Code 511063 Total No. of Proj. 3 Total Amount $310,239.20
511064 FRACTURED RIB TEXTURE M2 4 2 1,491.00 $99.67 $148,610.00
M2 7 6 5,008.00 $56.38 $282,355.00
M2 11 1 1,088.00 $45.00 $48,960.00
Unit Sub Total M2 9 7,587.00 $63.26 $479,925.00
Item Code 511064 Total No. of Proj. 9 Total Amount $479,925.00
511071 RIPPED TEXTURE (ROPE) M2 11 1 150.00 $85.00 $12,750.00
Unit Sub Total M2 1 150.00 $85.00 $12,750.00
Item Code 511071 Total No. of Proj. 1 Total Amount $12,750.00
511106 DRILL AND BOND DOWEL LF 4 1 14,490.00 $10.00 $144,900.00
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511106 DRILL AND BOND DOWEL LF 8 1 1,288.00 $9.00 $11,592.00
Unit Sub Total LF 2 15,778.00 $9.92 $156,492.00
511106 DRILL AND BOND DOWEL M 1 3 8,230.00 $55.26 $454,785.00
M 2 2 168.00 $68.04 $11,430.00
M 3 2 97.00 $43.71 $4,240.00
M 4 7 1,976.00 $70.54 $139,380.00
M 6 3 352.00 $89.30 $31,432.00
M 7 11 1,288.00 $76.44 $98,451.00
M 8 1 64.00 $27.00 $1,728.00
M 10 2 153.00 $81.54 $12,475.00
M 11 2 250.00 $76.60 $19,150.00
M 12 2 179.00 $60.00 $10,740.00
Unit Sub Total M 35 12,757.00 $61.44 $783,811.00
Item Code 511106 Total No. of Proj. 37 Total Amount $940,303.00
511109 DRILL AND BOND DOWEL (EPOXY CARTRIDGE) EA 3 2 383.00 $24.08 $9,223.00
EA 4 4 3,069.00 $32.45 $99,597.00
EA 7 4 581.00 $22.77 $13,232.00
EA 8 1 24.00 $200.00 $4,800.00
Unit Sub Total EA 11 4,057.00 $31.27 $126,852.00
Item Code 511109 Total No. of Proj. 1 Total Amount $126,852.00
511118 CLEAN EXPANSION JOINT M 1 2 97.00 $76.96 $7,465.00
M 2 2 84.00 $89.29 $7,500.00
M 3 1 22.00 $80.00 $1,760.00
M 4 8 3,020.00 $46.27 $139,724.00
M 7 1 96.00 $35.00 $3,360.00
M 8 3 524.00 $47.01 $24,635.00
M 11 1 75.00 $4.50 $337.50
M 12 2 1,439.00 $67.68 $97,395.00
Unit Sub Total M 20 5,357.00 $52.67 $282,176.50
Item Code 511118 Total No. of Proj. 20 Total Amount $282,176.50
511124 RAPID SETTING CONCRETE (PATCH) M3 3 1 77.00 $2,800.00 $215,600.00
M3 4 1 3.00 $3,250.00 $9,750.00
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511124 RAPID SETTING CONCRETE (PATCH) M3 11 1 0.20 $7,130.00 $1,426.00
Unit Sub Total M3 3 80.20 $2,827.63 $226,776.00
Item Code 511124 Total No. of Proj. 3 Total Amount $226,776.00
511125 CLOSE ACCESS, DECK EA 7 1 3.00 $2,800.00 $8,400.00
Unit Sub Total EA 1 3.00 $2,800.00 $8,400.00
Item Code 511125 Total No. of Proj. 1 Total Amount $8,400.00
512005 FURNISH PRECAST CONCRETE GIRDER (10 M - EA 7 2 4.00 $14,000.00 $56,000.00
15 M)
Unit Sub Total EA 2 4.00 $14,000.00 $56,000.00
Item Code 512005 Total No. of Proj. 2 Total Amount $56,000.00
512229 FURNISH PRECAST PRESTRESSED CONCRETE EA 10 1 4.00 $5,000.00 $20,000.00
GIRDER (5 M - 10 M)
Unit Sub Total EA 1 4.00 $5,000.00 $20,000.00
Item Code 512229 Total No. of Proj. 1 Total Amount $20,000.00
512230 FURNISH PRECAST PRESTRESSED CONCRETE EA 7 2 32.00 $5,615.63 $179,700.00
GIRDER (10 M - 15 M)
Unit Sub Total EA 2 32.00 $5,615.63 $179,700.00
Item Code 512230 Total No. of Proj. 2 Total Amount $179,700.00
512231 FURNISH PRECAST PRESTRESSED CONCRETE EA 4 1 35.00 $5,500.00 $192,500.00
GIRDER (15 M - 20 M)
EA 6 1 4.00 $7,500.00 $30,000.00
EA 7 1 3.00 $11,000.00 $33,000.00
EA 10 1 12.00 $6,500.00 $78,000.00
Unit Sub Total EA 4 54.00 $6,175.93 $333,500.00
Item Code 512231 Total No. of Proj. 4 Total Amount $333,500.00
512232 FURNISH PRECAST PRESTRESSED CONCRETE EA 4 1 40.00 $6,000.00 $240,000.00
GIRDER (20 M - 25 M)
Unit Sub Total EA 1 40.00 $6,000.00 $240,000.00
Item Code 512232 Total No. of Proj. 1 Total Amount $240,000.00
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512233 FURNISH PRECAST PRESTRESSED CONCRETE EA 1 9.00 $6,200.00 $55,800.00
GIRDER (25 M - 30 M)
EA 3 17.00 $9,657.35 $164,175.00
EA 1 1.00 $12,000.00 $12,000.00
Unit Sub Total EA 5 27.00 $8,591.67 $231,975.00
Item Code 512233 Total No. of Proj. 5 Total Amount $231,975.00
512234 FURNISH PRECAST PRESTRESSED CONCRETE EA 1 1.00 $50,000.00 $50,000.00
GIRDER (30 M - 35 M)
Unit Sub Total EA 1 1.00 $50,000.00 $50,000.00
Item Code 512234 Total No. of Proj. 1 Total Amount $50,000.00
512235 FURNISH PRECAST PRESTRESSED CONCRETE EA 1 1.00 $29,000.00 $29,000.00
GIRDER (35 M - 40 M)
Unit Sub Total EA 1 1.00 $29,000.00 $29,000.00
Item Code 512235 Total No. of Proj. 1 Total Amount $29,000.00
512240 FURNISH PRECAST PRESTRESSED CONCRETE EA 1 3.00 $25,000.00 $75,000.00
BOX GIRDER (20 M - 25 M)
Unit Sub Total EA 1 3.00 $25,000.00 $75,000.00
Item Code 512240 Total No. of Proj. 1 Total Amount $75,000.00
512253 FURNISH PRECAST PRESTRESSED CONCRETE EA 1 20.00 $9,500.00 $190,000.00
BULB-TEE GIRDER (20 M-25 M)
Unit Sub Total EA 1 20.00 $9,500.00 $190,000.00
Item Code 512253 Total No. of Proj. 1 Total Amount $190,000.00
512255 FURNISH PRECAST PRESTRESSED CONCRETE EA 1 6.00 $15,000.00 $90,000.00
BULB-TEE GIRDER (30 M-35 M)
Unit Sub Total EA 1 6.00 $15,000.00 $90,000.00
Item Code 512255 Total No. of Proj. 1 Total Amount $90,000.00
512256 FURNISH PRECAST PRESTRESSED CONCRETE EA 1 4.00 $15,000.00 $60,000.00
BULB-TEE GIRDER (35 M-40 M)
Unit Sub Total EA 1 4.00 $15,000.00 $60,000.00
Item Code 512256 Total No. of Proj. 1 Total Amount $60,000.00
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512258 FURNISH PRECAST PRESTRESSED CONCRETE EA 6 1 4.00 $23,000.00 $92,000.00
BULB-TEE GIRDER (45 M-50 M)
Unit Sub Total EA 1 4.00 $23,000.00 $92,000.00
Item Code 512258 Total No. of Proj. 1 Total Amount $92,000.00
512401 ERECT PRECAST CONCRETE GIRDER EA 7 2 4.00 $4,500.00 $18,000.00
Unit Sub Total EA 2 4.00 $4,500.00 $18,000.00
Item Code 512401 Total No. of Proj. 2 Total Amount $18,000.00
512500 ERECT PRECAST PRESTRESSED CONCRETE EA 4 1 84.00 $1,500.00 $126,000.00
GIRDER
EA 6 2 8.00 $9,550.00 $76,400.00
EA 7 6 54.00 $2,007.87 $108,425.00
EA 8 1 1.00 $6,000.00 $6,000.00
EA 10 1 16.00 $1,000.00 $16,000.00
Unit Sub Total EA 1 163.00 $2,041.87 $332,825.00
Item Code 512500 Total No. of Proj. 1 Total Amount $332,825.00
512502 ERECT PRECAST PRESTRESSED CONCRETE EA 4 1 3.00 $5,000.00 $15,000.00
BOX GIRDER
Unit Sub Total EA 1 3.00 $5,000.00 $15,000.00
Item Code 512502 Total No. of Proj. 1 Total Amount $15,000.00
513570 CONCRETE BLOCK WALL M2 7 1 220.00 $120.00 $26,400.00
Unit Sub Total M2 1 220.00 $120.00 $26,400.00
Item Code 513570 Total No. of Proj. 1 Total Amount $26,400.00
513601 REINFORCED CONCRETE CRIB WALL (TYPE A) M2 4 1 260.00 $550.00 $143,000.00
M2 11 1 560.00 $440.00 $246,400.00
Unit Sub Total M2 2 820.00 $474.88 $389,400.00
Item Code 513601 Total No. of Proj. 2 Total Amount $389,400.00
513603 REINFORCED CONCRETE CRIB WALL (TYPE C) M2 4 1 110.00 $580.00 $63,800.00
Unit Sub Total M2 1 110.00 $580.00 $63,800.00
Item Code 513603 Total No. of Proj. 1 Total Amount $63,800.00
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513604 REINFORCED CONCRETE CRIB WALL (TYPE D) M2 11 1 540.00 $677.00 $365,580.00
Unit Sub Total M2 1 540.00 $677.00 $365,580.00
Item Code 513604 Total No. of Proj. 1 Total Amount $365,580.00
515020 REFINISH BRIDGE DECK M2 1 1 23.00 $250.00 $5,750.00
M2 4 4 383.00 $174.42 $66,804.00
M2 6 1 82.00 $78.00 $6,396.00
M2 7 7 769.00 $104.14 $80,080.00
M2 12 1 149.00 $130.00 $19,370.00
Unit Sub Total M2 14 1,406.00 $126.88 $178,400.00
515020 REFINISH BRIDGE DECK SQFT 4 1 834.00 $15.00 $12,510.00
Unit Sub Total SQFT 1 834.00 $15.00 $12,510.00
Item Code 515020 Total No. of Proj. 15 Total Amount $190,910.00
515041 FURNISH POLYESTER CONCRETE OVERLAY M3 2 2 129.00 $1,969.77 $254,100.00
M3 3 3 879.10 $1,443.98 $1,269,400.00
M3 4 1 35.00 $1,800.00 $63,000.00
M3 7 1 9.00 $1,500.00 $13,500.00
M3 8 3 671.00 $1,620.89 $1,087,620.00
Unit Sub Total M3 10 1,723.10 $1,559.76 $2,687,620.00
Item Code 515041 Total No. of Proj. 10 Total Amount  $2,687,620.00
515042 PLACE POLYESTER CONCRETE OVERLAY M2 2 2 4,191.00 $42.42 $177,782.00
M2 3 3 38,416.00 $16.64 $639,250.00
M2 4 1 1,157.00 $50.00 $57,850.00
M2 7 1 145.00 $100.00 $14,500.00
M2 8 3 21,225.00 $26.57 $563,855.00
Unit Sub Total M2 10 65,134.00 $22.31 $1,453,237.00
Item Code 515042 Total No. of Proj. 10 Total Amount  $1,453,237.00
515050 GRIND BRIDGE DECK M2 4 1 88.00 $100.00 $8,800.00
Unit Sub Total M2 1 88.00 $100.00 $8,800.00
Item Code 515050 Total No. of Proj. 1 Total Amount $8,800.00

Page 149



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
515062 CORE CONCRETE (3") LF 4 1 110.00 $90.00 $9,900.00
Unit Sub Total LF 1 110.00 $90.00 $9,900.00
Item Code 515062 Total No. of Proj. 1 Total Amount $9,900.00
515064 CORE CONCRETE (5") LF 4 1 4.00 $100.00 $400.00
Unit Sub Total LF 1 4.00 $100.00 $400.00
Item Code 515064 Total No. of Proj. 1 Total Amount $400.00
515072 CORE CONCRETE (0 - 50 MM) M 1 1 1,922.00 $110.00 $211,420.00
M 4 1 164.00 $200.00 $32,800.00
M 6 1 4.40 $200.00 $880.00
M 7 2 4.00 $190.00 $760.00
Unit Sub Total M 5 2,094.40 $117.39 $245,860.00
Item Code 515072 Total No. of Proj. 5 Total Amount $245,860.00
515073 CORE CONCRETE (51 MM - 100 MM) EA 12 1 5.00 $500.00 $2,500.00
Unit Sub Total EA 1 5.00 $500.00 $2,500.00
515073 CORE CONCRETE (51 MM - 100 MM) M 7 2 8.00 $225.00 $1,800.00
Unit Sub Total M 2 8.00 $225.00 $1,800.00
Item Code 515073 Total No. of Proj. 3 Total Amount $4,300.00
515074 CORE CONCRETE (101 MM - 150 MM) M 7 6 239.00 $910.44 $217,595.00
M 11 1 3.30 $1,000.00 $3,300.00
Unit Sub Total M 7 242.30 $911.66 $220,895.00
Item Code 515074 Total No. of Proj. 7 Total Amount $220,895.00
515075 CORE CONCRETE (151 MM - 200 MM) M 6 1 0.60 $500.00 $300.00
M 7 1 85.00 $150.00 $12,750.00
Unit Sub Total M 2 85.60 $152.45 $13,050.00
Item Code 515075 Total No. of Proj. 2 Total Amount $13,050.00
515076 CORE CONCRETE (201 MM - 250 MM) M 7 1 1.00 $400.00 $400.00
Unit Sub Total M 1 1.00 $400.00 $400.00
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Item Code 515076 Total No. of Proj. 1 Total Amount $400.00
515077 CORE CONCRETE (251 MM - 300 MM) M 4 2 69.00 $552.17 $38,100.00
Unit Sub Total M 2 69.00 $552.17 $38,100.00
Item Code 515077 Total No. of Proj. 2 Total Amount $38,100.00
515160 CORE CONCRETE (1 1/2") LF 4 1 635.00 $30.00 $19,050.00
Unit Sub Total LF 1 635.00 $30.00 $19,050.00
Item Code 515160 Total No. of Proj. 1 Total Amount $19,050.00
515161 CORE CONCRETE (1 3/4") LF 4 1 243.00 $20.00 $4,860.00
Unit Sub Total LF 1 243.00 $20.00 $4,860.00
Item Code 515161 Total No. of Proj. 1 Total Amount $4,860.00
515163 CORE CONCRETE (2 1/2") LF 4 1 114.00 $90.00 $10,260.00
Unit Sub Total LF 1 114.00 $90.00 $10,260.00
Item Code 515163 Total No. of Proj. 1 Total Amount $10,260.00
517950 SOUND WALL (BARRIER) M2 11 1 1,134.00 $120.00 $136,080.00
Unit Sub Total M2 1 1,134.00 $120.00 $136,080.00
Item Code 517950 Total No. of Proj. 1 Total Amount $136,080.00
517960 SOUND WALL (RETAINING WALL) M2 4 2 811.00 $168.87 $136,950.00
Unit Sub Total M2 2 811.00 $168.87 $136,950.00
Item Code 517960 Total No. of Proj. 2 Total Amount $136,950.00
517961 SOUND WALL (BARRIER) (MASONRY BLOCK) M2 3 1 1,374.00 $170.00 $233,580.00
M2 4 4 13,659.00 $172.16 $2,351,522.00
M2 7 14 39,536.00 $145.92 $5,768,998.00
M2 10 1 4,296.00 $185.00 $794,760.00
M2 12 1 86.00 $150.00 $12,900.00
Unit Sub Total M2 21 58,951.00 $155.41 $9,161,760.00
Item Code 517961 Total No. of Proj. 21 Total Amount  $9,161,760.00
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517992 SOUND WALL (PRECAST CONCRETE PANEL) M2 5 1 2,460.00 $195.00 $479,700.00
Unit Sub Total M2 1 2,460.00 $195.00 $479,700.00
Item Code 517992 Total No. of Proj. 1 Total Amount $479,700.00
518002 SOUND WALL (MASONRY BLOCK) M2 3 2 2,861.00 $179.27 $512,900.00
M2 4 2 3,801.00 $214.53 $815,440.00
M2 7 6 11,077.00 $164.05 $1,817,130.00
M2 8 1 2,725.00 $150.00 $408,750.00
M2 11 2 2,270.00 $142.12 $322,620.00
M2 12 1 1,020.00 $106.00 $108,120.00
Unit Sub Total M2 14 23,754.00 $167.76 $3,984,960.00
Item Code 518002 Total No. of Proj. 14 Total Amount  $3,984,960.00
518040 REPLACE BEARING PAD EA 3 1 246.00 $9,500.00 $2,337,000.00
EA 11 1 12.00 $1,738.00 $20,856.00
Unit Sub Total EA 2 258.00 $9,138.98 $2,357,856.00
Item Code 518040 Total No. of Proj. 2 Total Amount  $2,357,856.00
518042 REPLACE BEARING EA 4 1 2.00 $27,400.00 $54,800.00
Unit Sub Total EA 1 2.00 $27,400.00 $54,800.00
Item Code 518042 Total No. of Proj. 1 Total Amount $54,800.00
518050 PTFE BEARING EA 4 1 14.00 $2,000.00 $28,000.00
EA 7 1 20.00 $2,000.00 $40,000.00
Unit Sub Total EA 2 34.00 $2,000.00 $68,000.00
Item Code 518050 Total No. of Proj. 2 Total Amount $68,000.00
518051 PTFE SPHERICAL BEARING EA 3 1 8.00 $750.00 $6,000.00
EA 4 3 214.00 $2,536.92 $542,900.00
EA 7 3 29.00 $3,396.55 $98,500.00
Unit Sub Total EA 7 251.00 $2,579.28 $647,400.00
Item Code 518051 Total No. of Proj. 7 Total Amount $647,400.00
518201 MASONRY BLOCK WALL M2 7 1 522.00 $120.00 $62,640.00
M2 11 1 5.00 $200.00 $1,000.00
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Unit Sub Total M2 2 527.00 $120.76 $63,640.00
Item Code 518201 Total No. of Proj. 2 Total Amount $63,640.00
518220 ALTERNATIVE SOUND WALL M2 3 1 530.00 $325.00 $172,250.00
Unit Sub Total M2 1 530.00 $325.00 $172,250.00
Item Code 518220 Total No. of Proj. 1 Total Amount $172,250.00
519001 WATERSTOP M 7 1 31.00 $140.00 $4,340.00
Unit Sub Total M 1 31.00 $140.00 $4,340.00
Item Code 519001 Total No. of Proj. 1 Total Amount $4,340.00
519050 EXPANSION DAM M3 3 1 0.10 $53,000.00 $5,300.00
Unit Sub Total M3 1 0.10 $53,000.00 $5,300.00
Item Code 519050 Total No. of Proj. 1 Total Amount $5,300.00
519081 JOINT SEAL (MR 1/2") LF 4 1 328.00 $26.00 $8,528.00
Unit Sub Total LF 1 328.00 $26.00 $8,528.00
Item Code 519081 Total No. of Proj. 1 Total Amount $8,528.00
519086 JOINT SEAL (TYPE B-MR 1 1/2") LF 4 1 51.00 $60.00 $3,060.00
Unit Sub Total LF 1 51.00 $60.00 $3,060.00
Item Code 519086 Total No. of Proj. 1 Total Amount $3,060.00
519092 JOINT SEAL ASSEMBLY (MR 2 1/2") LF 4 1 67.00 $120.00 $8,040.00
Unit Sub Total LF 1 67.00 $120.00 $8,040.00
Item Code 519092 Total No. of Proj. 1 Total Amount $8,040.00
519093 JOINT SEAL ASSEMBLY (MR 3") LF 4 1 219.00 $120.00 $26,280.00
Unit Sub Total LF 1 219.00 $120.00 $26,280.00
Item Code 519093 Total No. of Proj. 1 Total Amount $26,280.00
519094 JOINT SEAL ASSEMBLY (MR 3 1/2") LF 4 1 195.00 $185.00 $36,075.00
Unit Sub Total LF 1 195.00 $185.00 $36,075.00
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Item Code 519094 Total No. of Proj. 1 Total Amount $36,075.00
519095 JOINT SEAL ASSEMBLY (MR 4") LF 4 1 96.00 $150.00 $14,400.00
Unit Sub Total LF 1 96.00 $150.00 $14,400.00
Item Code 519095 Total No. of Proj. 1 Total Amount $14,400.00
519096 JOINT SEAL ASSEMBLY (MR 4 1/2") LF 4 1 525.00 $188.00 $98,700.00
Unit Sub Total LF 1 525.00 $188.00 $98,700.00
Item Code 519096 Total No. of Proj. 1 Total Amount $98,700.00
519097 JOINT SEAL ASSEMBLY (MR 5") LF 4 1 191.00 $410.00 $78,310.00
Unit Sub Total LF 1 191.00 $410.00 $78,310.00
Item Code 519097 Total No. of Proj. 1 Total Amount $78,310.00
519098 JOINT SEAL ASSEMBLY (MR 5 1/2") LF 4 1 56.00 $580.00 $32,480.00
Unit Sub Total LF 1 56.00 $580.00 $32,480.00
Item Code 519098 Total No. of Proj. 1 Total Amount $32,480.00
519099 JOINT SEAL ASSEMBLY (MR 6") LF 4 1 182.00 $460.00 $83,720.00
Unit Sub Total LF 1 182.00 $460.00 $83,720.00
Item Code 519099 Total No. of Proj. 1 Total Amount $83,720.00
519101 JOINT SEAL (TYPE A) M 4 3 518.00 $77.66 $40,230.00
M 6 1 132.00 $90.00 $11,880.00
M 7 2 101.00 $84.75 $8,560.00
M 10 1 7.00 $275.00 $1,925.00
Unit Sub Total M 7 758.00 $82.58 $62,595.00
Item Code 519101 Total No. of Proj. 7 Total Amount $62,595.00
519102 JOINT SEAL (TYPE AL) LF 4 1 361.00 $12.00 $4,332.00
Unit Sub Total LF 1 361.00 $12.00 $4,332.00
519102 JOINT SEAL (TYPE AL) M 3 1 18.00 $175.00 $3,150.00
7 2 100.00 $38.25 $3,825.00
Unit Sub Total M 3 118.00 $59.11 $6,975.00

Page 154



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 519102 Total No. of Proj. 4 Total Amount $11,307.00
519105 JOINT SEAL ASSEMBLY (MR 7") LF 4 1 37.00 $580.00 $21,460.00
Unit Sub Total LF 1 37.00 $580.00 $21,460.00
Item Code 519105 Total No. of Proj. 1 Total Amount $21,460.00
519110 JOINT SEAL (TYPE A MODIFIED) 2 1 30.00 $170.00 $5,100.00
4 1 51.00 $200.00 $10,200.00
Unit Sub Total M 2 81.00 $188.89 $15,300.00
Item Code 519110 Total No. of Proj. 2 Total Amount $15,300.00
519117 JOINT SEAL (MR 30 MM) M 1 3 154.00 $149.74 $23,060.00
M 2 2 194.00 $125.62 $24,370.00
M 3 2 167.20 $164.77 $27,550.00
M 4 5 782.00 $148.20 $115,894.00
M 7 4 47.00 $187.66 $8,820.00
M 8 5 815.00 $114.59 $93,390.00
M 11 2 65.00 $111.54 $7,250.00
M 12 4 528.00 $114.05 $60,220.00
Unit Sub Total M 27 2,752.20 $131.01 $360,554.00
Item Code 519117 Total No. of Proj. 27 Total Amount $360,554.00
519120 JOINT SEAL (MR 15 MM) M 1 1 27.00 $200.00 $5,400.00
M 2 1 36.00 $130.00 $4,680.00
M 3 4 107.20 $134.19 $14,385.00
M 4 7 1,147.00 $78.94 $90,540.00
M 7 4 290.00 $117.95 $34,205.00
M 8 2 573.00 $104.50 $59,880.00
M 10 1 5.30 $350.00 $1,855.00
M 11 2 102.00 $142.82 $14,568.00
M 12 2 775.00 $98.28 $76,170.00
Unit Sub Total M 24 3,062.50 $98.51 $301,683.00
Item Code 519120 Total No. of Proj. 24 Total Amount $301,683.00
519121 JOINT SEAL (TYPE B - MR 30 MM) M 7 1 475.00 $100.00 $47,500.00
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Unit Sub Total M 1 475.00 $100.00 $47,500.00
Item Code 519121 Total No. of Proj. 1 Total Amount $47,500.00
519123 JOINT SEAL (TYPE B - MR 50 MM) M 2 1 33.00 $190.00 $6,270.00
Unit Sub Total M 1 33.00 $190.00 $6,270.00
Item Code 519123 Total No. of Proj. 1 Total Amount $6,270.00
519124 JOINT SEAL ASSEMBLY (MR 60 MM) M 7 2 16.00 $790.63 $12,650.00
8 1 76.00 $180.00 $13,680.00
M 11 1 13.00 $336.00 $4,368.00
Unit Sub Total M 4 105.00 $292.36 $30,698.00
Item Code 519124 Total No. of Proj. 4 Total Amount $30,698.00
519125 JOINT SEAL ASSEMBLY (MR 70 MM) M 7 1 58.00 $275.00 $15,950.00
11 1 16.00 $317.00 $5,072.00
Unit Sub Total M 2 74.00 $284.08 $21,022.00
Item Code 519125 Total No. of Proj. 2 Total Amount $21,022.00
519126 JOINT SEAL ASSEMBLY (MR 80 MM) M 4 1 55.00 $400.00 $22,000.00
M 11 1 109.00 $410.00 $44,690.00
Unit Sub Total M 2 164.00 $406.65 $66,690.00
Item Code 519126 Total No. of Proj. 2 Total Amount $66,690.00
519127 JOINT SEAL ASSEMBLY (MR 90 MM) M 4 1 9.00 $600.00 $5,400.00
11 1 25.00 $340.00 $8,500.00
12 1 12.00 $1,025.00 $12,300.00
Unit Sub Total M 3 46.00 $569.57 $26,200.00
Item Code 519127 Total No. of Proj. 3 Total Amount $26,200.00
519128 JOINT SEAL ASSEMBLY (MR 100 MM) M 3 1 16.00 $700.00 $11,200.00
4 1 27.00 $110.00 $2,970.00
M 8 1 25.00 $840.00 $21,000.00
Unit Sub Total M 3 68.00 $517.21 $35,170.00
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Item Code 519128 Total No. of Proj. 3 Total Amount $35,170.00
519129 JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM) M 4 1 83.00 $1,200.00 $99,600.00
7 1 45.00 $1,100.00 $49,500.00
8 1 24.00 $1,750.00 $42,000.00
Unit Sub Total M 3 152.00 $1,257.24 $191,100.00
Item Code 519129 Total No. of Proj. 3 Total Amount $191,100.00
519130 JOINT SEAL ASSEMBLY (MR 161 MM - 240 MM) M 7 1 69.00 $1,600.00 $110,400.00
Unit Sub Total M 1 69.00 $1,600.00 $110,400.00
Item Code 519130 Total No. of Proj. 1 Total Amount $110,400.00
519131 JOINT SEAL ASSEMBLY (MR 241 MM - 320 MM) M 7 1 31.00 $2,000.00 $62,000.00
Unit Sub Total M 1 31.00 $2,000.00 $62,000.00
Item Code 519131 Total No. of Proj. 1 Total Amount $62,000.00
519142 JOINT SEAL (MR 40 MM) M 3 2 535.00 $150.84 $80,700.00
M 4 5 279.00 $190.04 $53,020.00
M 6 1 42.00 $235.00 $9,870.00
M 7 2 253.00 $145.11 $36,714.00
M 8 1 86.00 $120.00 $10,320.00
M 11 1 19.00 $125.00 $2,375.00
M 12 2 204.00 $140.39 $28,640.00
Unit Sub Total M 14 1,418.00 $156.30 $221,639.00
Item Code 519142 Total No. of Proj. 14 Total Amount $221,639.00
519144 JOINT SEAL (MR 50 MM) M 3 1 61.00 $225.00 $13,725.00
M 4 2 680.00 $191.71 $130,360.00
M 7 2 64.00 $232.50 $14,880.00
M 8 5 418.00 $150.72 $63,000.00
M 10 1 5.00 $350.00 $1,750.00
M 11 2 107.00 $202.52 $21,670.00
M 12 1 121.00 $224.00 $27,104.00
Unit Sub Total M 14 1,456.00 $187.15 $272,489.00
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Item Code 519144 Total No. of Proj. 14 Total Amount $272,489.00
520101 BAR REINFORCING STEEL KG 1 1 760.00 $5.00 $3,800.00
KG 2 1 2,957.00 $4.00 $11,828.00
KG 4 4 37,081.00 $1.68 $62,438.50
KG 6 1 37,000.00 $1.50 $55,500.00
KG 7 3 18,840.00 $1.33 $25,047.00
Unit Sub Total KG 10 96,638.00 $1.64 $158,613.50
Item Code 520101 Total No. of Proj. 10 Total Amount $158,613.50
520102 BAR REINFORCING STEEL (BRIDGE) KG 1 3 1,080,125.00 $1.63 $1,761,139.00
KG 2 2 72,460.00 $1.62 $117,146.00
KG 3 5 222,355.00 $1.42 $316,200.00
KG 4 12 7,980,570.00 $1.35 $10,780,968.00
KG 6 4 210,490.00 $1.57 $330,785.00
KG 7 12 5,801,173.00 $1.01 $5,872,110.00
KG 8 9 1,823,190.00 $1.23 $2,238,627.00
KG 10 2 95,040.00 $1.62 $153,945.00
KG 11 5 1,264,070.00 $1.20 $1,521,526.00
KG 12 4 228,362.00 $1.27 $290,225.50
Unit Sub Total KG 58 18,777,835.00 $1.25 $23,382,671.50
520102 BAR REINFORCING STEEL (BRIDGE) LB 4 1 31,535,900.00 $0.50 $15,767,950.00
LB 8 1 1,240,100.00 $0.50 $620,050.00
Unit Sub Total LB 2 32,776,000.00 $0.50 $16,388,000.00
Item Code 520102 Total No. of Proj. 60 Total Amount $39,770,671.50
520103 BAR REINFORCING STEEL (RETAINING WALL) KG 1 2 31,479.00 $2.00 $62,958.00
KG 2 1 3,330.00 $2.20 $7,326.00
KG 3 2 30,453.00 $1.41 $43,061.55
KG 4 14 925,535.00 $1.55 $1,434,665.30
KG 7 13  1,140,351.00 $1.45 $1,656,047.40
KG 8 3 18,797.00 $1.75 $32,917.00
KG 10 1 49,083.00 $1.25 $61,353.75
KG 11 5 974,975.00 $1.45 $1,418,524.15
KG 12 2 80,492.00 $2.22 $178,684.00
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Unit Sub Total KG 43 3,254,495.00 $1.50 $4,895,537.15
520103 BAR REINFORCING STEEL (RETAINING WALL) LB 4 1 42,826.00 $0.60 $25,695.60
Unit Sub Total LB 1 42,826.00 $0.60 $25,695.60
Item Code 520103 Total No. of Proj. 44 Total Amount  $4,921,232.75
520105 BAR REINFORCING STEEL (SOUND WALL) KG 7 1 14,138.00 $1.40 $19,793.20
Unit Sub Total KG 1 14,138.00 $1.40 $19,793.20
Item Code 520105 Total No. of Proj. 1 Total Amount $19,793.20
520106 BAR REINFORCING STEEL (EPOXY COATED) KG 2 2 21,105.00 $2.24 $47,211.00
KG 4 3 27,755.00 $2.53 $70,241.00
KG 8 1 8,000.00 $3.10 $24,800.00
Unit Sub Total KG 6 56,860.00 $2.50 $142,252.00
Item Code 520106 Total No. of Proj. 6 Total Amount $142,252.00
520107 BAR REINFORCING STEEL (BOX CULVERT) KG 1 1 13,006.00 $5.00 $65,030.00
KG 2 1 3,470.00 $3.00 $10,410.00
KG 3 3 39,356.00 $1.96 $77,087.50
KG 4 1 623.00 $2.00 $1,246.00
KG 6 1 106,165.00 $1.90 $201,713.50
KG 7 2 8,559.00 $1.18 $10,109.00
KG 8 4 344,465.00 $1.01 $348,435.00
KG 11 1 2,943.00 $2.00 $5,886.00
Unit Sub Total KG 14 518,587.00 $1.39 $719,917.00
520107 BAR REINFORCING STEEL (BOX CULVERT) LB 8 1 6,964,000.00 $0.55 $3,830,200.00
Unit Sub Total LB 1 6,964,000.00 $0.55 $3,830,200.00
Item Code 520107 Total No. of Proj. 15 Total Amount  $4,550,117.00
520109 BAR REINFORCING (TUNNEL) KG 3 1 852,600.00 $1.00 $852,600.00
Unit Sub Total KG 1 852,600.00 $1.00 $852,600.00
Item Code 520109 Total No. of Proj. 1 Total Amount $852,600.00
520110 BAR REINFORCING STEEL (EPOXY COATED) KG 2 1 14,400.00 $3.10 $44,640.00

(BRIDGE)
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520110 BAR REINFORCING STEEL (EPOXY COATED) KG 4 2 57,317.00 $2.90 $166,051.00
(BRIDGE)
KG 6 1 30.00 $10.00 $300.00
KG 7 1 4,800.00 $2.00 $9,600.00
Unit Sub Total KG 5 76,547.00 $2.88 $220,591.00
Item Code 520110 Total No. of Proj. 5 Total Amount $220,591.00
520113 BAR REINFORCING STEEL (PUMPING PLANT) KG 4 1 82,700.00 $1.50 $124,050.00
KG 6 1 1,450.00 $4.00 $5,800.00
Unit Sub Total KG 2 84,150.00 $1.54 $129,850.00
Item Code 520113 Total No. of Proj. 2 Total Amount $129,850.00
520114 BAR REINFORCING STEEL, RETAINING WALL KG 12 1 3,520.00 $5.00 $17,600.00
(SOUND WALL)
Unit Sub Total KG 1 3,520.00 $5.00 $17,600.00
Item Code 520114 Total No. of Proj. 1 Total Amount $17,600.00
520120 HEADED BAR REINFORCEMENT EA 4 2 44,396.00 $4.72 $209,508.00
EA 7 3 15,807.00 $7.48 $118,229.00
EA 8 1 1,324.00 $40.00 $52,960.00
EA 10 1 98.00 $15.00 $1,470.00
EA 11 2 1,590.00 $14.26 $22,680.00
Unit Sub Total EA 9 63,215.00 $6.40 $404,847.00
Item Code 520120 Total No. of Proj. 9 Total Amount $404,847.00
530100 SHOTCRETE CcY 4 1 55.00 $534.00 $29,370.00
Unit Sub Total cY 1 55.00 $534.00 $29,370.00
530100 SHOTCRETE M3 4 5 1,019.00 $681.14 $694,085.00
M3 7 3 909.00 $428.89 $389,860.00
M3 8 2 206.00 $738.18 $152,065.00
M3 11 1 88.00 $500.00 $44,000.00
M3 12 2 208.00 $399.62 $83,120.00
Unit Sub Total M3 13 2,430.00 $560.96 $1,363,130.00
Item Code 530100 Total No. of Proj. 14 Total Amount  $1,392,500.00

Page 160



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
540101 ASPHALT MEMBRANE WATERPROOFING M2 7 2 43.00 $64.65 $2,780.00
M2 12 1 62.00 $51.00 $3,162.00
Unit Sub Total M2 3 105.00 $56.59 $5,942.00
540101 ASPHALT MEMBRANE WATERPROOFING SQFT 4 1 310.00 $10.00 $3,100.00
Unit Sub Total SQFT 1 310.00 $10.00 $3,100.00
Item Code 540101 Total No. of Proj. 4 Total Amount $9,042.00
540102 TREAT BRIDGE DECK M2 1 2 9,965.00 $2.22 $22,155.00
M2 2 2 29,743.00 $2.28 $67,698.00
M2 4 8 143,012.00 $2.48 $354,642.45
M2 6 1 6,080.00 $1.50 $9,120.00
M2 7 2 104.00 $42.69 $4,440.00
M2 8 8 71,789.00 $4.23 $303,459.00
M2 10 2 10,210.00 $2.25 $22,980.00
M2 11 1 185.00 $14.00 $2,590.00
M2 12 2 19,180.00 $5.38 $103,124.00
Unit Sub Total M2 28 290,268.00 $3.07 $890,208.45
Item Code 540102 Total No. of Proj. 28 Total Amount $890,208.45
540109 FURNISH BRIDGE DECK TREATMENT MATERIAL L 1 2 4,938.00 $24.02 $118,634.00
(LOW ODOR)
L 2 2 16,745.00 $13.07 $218,900.00
L 4 8 71,876.00 $12.48 $896,818.00
L 6 1 2,440.00 $27.50 $67,100.00
L 7 2 42.00 $50.00 $2,100.00
L 8 8 28,804.00 $18.16 $523,077.00
L 10 2 4,320.00 $15.76 $68,090.00
L 11 1 74.00 $30.00 $2,220.00
L 12 2 7,676.00 $14.19 $108,911.00
Unit Sub Total L 28 136,915.00 $14.65 $2,005,850.00
Item Code 540109 Total No. of Proj. 28 Total Amount  $2,005,850.00
550102 STRUCTURAL STEEL (BRIDGE) KG 3 2 95,650.00 $9.37 $896,120.00
KG 4 1 1,070.00 $85.00 $90,950.00
KG 7 1 197.00 $35.00 $6,895.00
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Unit Sub Total KG 4 96,917.00 $10.26 $993,965.00
Item Code 550102 Total No. of Proj. 4 Total Amount $993,965.00
550110 COLUMN CASING KG 4 1 43,500.00 $7.00 $304,500.00
KG 12 1 23,420.00 $7.50 $175,650.00
Unit Sub Total KG 2 66,920.00 $7.17 $480,150.00
550110 COLUMN CASING LB 4 1 229,000.00 $4.00 $916,000.00
Unit Sub Total LB 1 229,000.00 $4.00 $916,000.00
Item Code 550110 Total No. of Proj. 3 Total Amount  $1,396,150.00
550203 FURNISH STRUCTURAL STEEL (BRIDGE) KG 4 2 2,868,500.00 $2.88 $8,259,620.00
KG 7 2 350,500.00 $2.91 $1,019,000.00
Unit Sub Total KG 4 3,219,000.00 $2.88 $9,278,620.00
550203 FURNISH STRUCTURAL STEEL (BRIDGE) LB 4 1 1,587,300.00 $1.97 $3,126,981.00
Unit Sub Total LB 1 1,587,300.00 $1.97 $3,126,981.00
Item Code 550203 Total No. of Proj. 5 Total Amount $12,405,601.00
550204 ERECT STRUCTURAL STEEL (BRIDGE) KG 4 2 2,868,500.00 $0.59 $1,695,335.00
KG 7 2 350,500.00 $1.07 $374,400.00
Unit Sub Total KG 4 3,219,000.00 $0.64 $2,069,735.00
550204 ERECT STRUCTURAL STEEL (BRIDGE) LB 4 1 1,587,300.00 $0.23 $365,079.00
Unit Sub Total LB 1 1,587,300.00 $0.23 $365,079.00
Item Code 550204 Total No. of Proj. 5 Total Amount  $2,434,814.00
560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED KG 3 2 5,320.00 $6.62 $35,197.00
WITH WALKWAY)
KG 4 1 811.00 $7.00 $5,677.00
KG 8 2 4,795.00 $6.64 $31,845.00
KG 11 1 820.00 $8.00 $6,560.00
KG 12 1 2,950.00 $6.00 $17,700.00
Unit Sub Total KG 7 14,696.00 $6.60 $96,979.00
Item Code 560203 Total No. of Proj. 7 Total Amount $96,979.00
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560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED KG 3 2 5,320.00 $5.11 $27,196.50
WITH WALKWAY)
KG 4 1 811.00 $6.00 $4,866.00
KG 8 2 4,795.00 $3.28 $15,740.00
KG 11 1 820.00 $4.00 $3,280.00
KG 12 1 2,950.00 $3.00 $8,850.00
Unit Sub Total KG 7 14,696.00 $4.08 $59,932.50
Item Code 560204 Total No. of Proj. 7 Total Amount $59,932.50
560208 FURNISH SIGN STRUCTURE (TUBULAR) KG 4 1 92,155.00 $4.00 $368,620.00
KG 7 1 19,686.00 $4.40 $86,618.40
KG 8 1 18,650.00 $5.00 $93,250.00
KG 10 1 7,190.00 $6.55 $47,094.50
KG 11 4 93,853.00 $4.62 $433,471.50
Unit Sub Total KG 8 231,534.00 $4.44 $1,029,054.40
Item Code 560208 Total No. of Proj. 8 Total Amount  $1,029,054.40
560209 INSTALL SIGN STRUCTURE (TUBULAR) KG 4 1 92,155.00 $1.00 $92,155.00
KG 7 1 19,686.00 $0.65 $12,795.90
KG 8 1 18,650.00 $1.00 $18,650.00
KG 10 1 7,190.00 $0.32 $2,300.80
KG 11 4 91,187.00 $1.03 $93,825.60
Unit Sub Total KG 8 228,868.00 $0.96 $219,727.30
Item Code 560209 Total No. of Proj. 8 Total Amount $219,727.30
560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) KG 6 1 2,900.00 $6.50 $18,850.00
KG 7 1 8,904.00 $5.35 $47,636.40
KG 11 4 21,983.00 $5.08 $111,669.00
Unit Sub Total KG 6 33,787.00 $5.27 $178,155.40
Item Code 560213 Total No. of Proj. 6 Total Amount $178,155.40
560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) KG 6 1 2,900.00 $1.00 $2,900.00
KG 7 1 8,904.00 $2.68 $23,862.72
KG 11 4 21,983.00 $2.28 $50,214.00
Unit Sub Total KG 6 33,787.00 $2.28 $76,976.72
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Item Code 560214 Total No. of Proj. 6 Total Amount $76,976.72
560218 FURNISH SIGN STRUCTURE (TRUSS) KG 2 1 7,190.00 $6.00 $43,140.00
KG 3 2 43,740.00 $5.20 $227,448.00
KG 4 8 187,941.00 $4.77 $896,674.85
KG 6 1 5,680.00 $6.50 $36,920.00
KG 7 12 493,241.00 $4.99 $2,462,907.30
KG 8 3 21,420.00 $6.09 $130,535.00
KG 10 3 31,494.00 $5.27 $165,989.40
KG 11 3 51,116.00 $4.79 $244,912.00
KG 12 4 101,383.00 $5.21 $528,647.00
Unit Sub Total KG 37 943,205.00 $5.02 $4,737,173.55
560218 FURNISH SIGN STRUCTURE (TRUSS) LB 4 1 128,590.00 $2.50 $321,475.00
Unit Sub Total LB 1 128,590.00 $2.50 $321,475.00
Item Code 560218 Total No. of Proj. 38 Total Amount  $5,058,648.55
560219 INSTALL SIGN STRUCTURE (TRUSS) KG 2 1 7,190.00 $1.10 $7,909.00
KG 3 2 43,740.00 $0.84 $36,741.60
KG 4 8 186,341.00 $0.76 $141,037.60
KG 6 1 5,680.00 $0.75 $4,260.00
KG 7 12 499,640.00 $0.72 $361,547.54
KG 8 3 21,420.00 $0.89 $19,037.00
KG 10 3 31,494.00 $0.60 $18,962.40
KG 11 2 51,036.00 $1.17 $59,570.40
KG 12 4 101,383.00 $0.82 $83,055.60
Unit Sub Total KG 36 947,924.00 $0.77 $732,121.14
560219 INSTALL SIGN STRUCTURE (TRUSS) LB 4 1 128,590.00 $0.50 $64,295.00
Unit Sub Total LB 1 128,590.00 $0.50 $64,295.00
Item Code 560219 Total No. of Proj. 37 Total Amount $796,416.14
561008 760 MM CAST-IN-DRILLED-HOLE CONCRETE M 3 1 18.00 $1,500.00 $27,000.00
PILE (SIGN FOUNDATION)
M 4 1 32.00 $786.00 $25,152.00
6 1 10.00 $963.00 $9,630.00
7 3 40.00 $991.25 $39,650.00
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561008 760 MM CAST-IN-DRILLED-HOLE CONCRETE M 8 2 9.00 $2,166.67 $19,500.00
PILE (SIGN FOUNDATION)

10 1 4.50 $1,000.00 $4,500.00

11 2 19.00 $663.16 $12,600.00

12 1 8.00 $1,350.00 $10,800.00

Unit Sub Total M 12 140.50 $1,059.30 $148,832.00

Item Code 561008 Total No. of Proj. 12 Total Amount $148,832.00

561009 920 MM CAST-IN-DRILLED-HOLE CONCRETE M 3 2 44.00 $1,829.09 $80,480.00
PILE (SIGN FOUNDATION)

M 4 7 251.00 $1,018.15 $255,555.00

M 6 1 9.00 $1,000.00 $9,000.00

M 7 11 377.00 $1,040.78 $392,375.00

M 8 3 27.00 $1,292.59 $34,900.00

M 11 4 122.00 $960.66 $117,200.00

M 12 4 90.00 $1,056.53 $95,088.00

Unit Sub Total M 32 920.00 $1,070.22 $984,598.00

Item Code 561009 Total No. of Proj. 32 Total Amount $984,598.00

561010 1070 MM CAST-IN-DRILLED-HOLE CONCRETE M 4 1 74.00 $1,200.00 $88,800.00
PILE (SIGN FOUNDATION)

7 1 20.00 $1,300.00 $26,000.00

8 1 14.00 $1,250.00 $17,500.00

11 4 201.00 $1,261.19 $253,500.00

Unit Sub Total M 7 309.00 $1,248.54 $385,800.00

Item Code 561010 Total No. of Proj. 7 Total Amount $385,800.00

561012 1220 MM CAST-IN-DRILLED-HOLE CONCRETE M 4 1 6.00 $1,800.00 $10,800.00
PILE (SIGN FOUNDATION)

8 1 16.50 $1,500.00 $24,750.00

M 11 1 13.00 $735.00 $9,555.00

Unit Sub Total M 3 35.50 $1,270.56 $45,105.00

Item Code 561012 Total No. of Proj. 3 Total Amount $45,105.00

562001 METAL (ROADSIDE SIGN) KG 7 2 550.00 $10.25 $5,640.00

Unit Sub Total KG 2 550.00 $10.25 $5,640.00
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Item Code 562001 Total No. of Proj. 2 Total Amount $5,640.00
562002 METAL (BARRIER MOUNTED SIGN) EA 4 1 1.00 $900.00 $900.00
Unit Sub Total EA 1 1.00 $900.00 $900.00
562002 METAL (BARRIER MOUNTED SIGN) KG 4 5 5,454.00 $14.70 $80,160.80
KG 7 3 4,190.00 $11.59 $48,550.00
KG 11 2 137.00 $47.30 $6,480.00
Unit Sub Total KG 10 9,781.00 $13.82 $135,190.80
Item Code 562002 Total No. of Proj. 11 Total Amount $136,090.80
562004 METAL (RAIL MOUNTED SIGN) KG 4 5 3,350.00 $9.50 $31,820.00
KG 12 1 650.00 $20.00 $13,000.00
Unit Sub Total KG 6 4,000.00 $11.21 $44,820.00
562004 METAL (RAIL MOUNTED SIGN) LB 4 1 6,820.00 $4.30 $29,326.00
Unit Sub Total LB 1 6,820.00 $4.30 $29,326.00
Item Code 562004 Total No. of Proj. 7 Total Amount $74,146.00
562007 ROADSIDE SIGN (METAL POST) EA 4 1 8.00 $150.00 $1,200.00
Unit Sub Total EA 1 8.00 $150.00 $1,200.00
Item Code 562007 Total No. of Proj. 1 Total Amount $1,200.00
566011 ROADSIDE SIGN - ONE POST EA 1 6 40.00 $259.75 $10,390.00
EA 2 9 260.00 $282.11 $73,349.00
EA 3 9 184.00 $279.17 $51,368.00
EA 4 23 932.00 $203.08 $189,274.25
EA 5 3 38.00 $204.47 $7,770.00
EA 6 8 71.00 $248.34 $17,632.00
EA 7 15 124.00 $281.53 $34,909.50
EA 8 8 168.00 $280.86 $47,185.00
EA 9 1 61.00 $210.00 $12,810.00
EA 10 5 24.00 $213.33 $5,120.00
EA 11 12 216.00 $226.06 $48,830.00
EA 12 7 49.00 $266.98 $13,082.00
Unit Sub Total EA 106 2,167.00 $236.14 $511,719.75
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Item Code 566011 Total No. of Proj. 106 Total Amount $511,719.75
566012 ROADSIDE SIGN - TWO POST EA 1 2 16.00 $350.00 $5,600.00
EA 2 7 78.00 $620.13 $48,370.00
EA 3 7 49.00 $412.76 $20,225.00
EA 4 18 134.00 $466.42 $62,500.00
EA 5 1 1.00 $320.00 $320.00
EA 6 3 12.00 $420.50 $5,046.00
EA 7 2 23.00 $519.13 $11,940.00
EA 8 4 29.00 $610.34 $17,700.00
EA 9 1 6.00 $260.00 $1,560.00
EA 10 1 12.00 $250.00 $3,000.00
EA 11 6 41.00 $596.46 $24,455.00
EA 12 4 12.00 $602.92 $7,235.00
Unit Sub Total EA 56 413.00 $503.51 $207,951.00
Item Code 566012 Total No. of Proj. 56 Total Amount $207,951.00
566013 ROADSIDE SIGN (STRAP AND SADDLE BRACKET EA 11 1 5.00 $80.00 $400.00
METHOD)
Unit Sub Total EA 1 5.00 $80.00 $400.00
Item Code 566013 Total No. of Proj. 1 Total Amount $400.00
568001 INSTALL SIGN (STRAP AND SADDLE BRACKET EA 1 1 3.00 $250.00 $750.00
METHOD)
EA 3 6 55.00 $152.00 $8,360.00
EA 4 10 122.00 $155.27 $18,942.50
EA 6 4 13.00 $117.77 $1,531.00
EA 7 8 50.00 $116.50 $5,825.00
EA 8 2 7.00 $192.86 $1,350.00
EA 10 2 2.00 $150.00 $300.00
EA 11 6 51.00 $110.20 $5,620.00
EA 12 4 26.00 $95.42 $2,481.00
Unit Sub Total EA 43 329.00 $137.26 $45,159.50
Item Code 568001 Total No. of Proj. 43 Total Amount $45,159.50
568007 INSTALL SIGN OVERLAY EA 7 1 4.00 $120.00 $480.00
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Unit Sub Total EA 1 4.00 $120.00 $480.00
568007 INSTALL SIGN OVERLAY M2 4 2 134.00 $126.27 $16,920.00
M2 11 1 7.00 $500.00 $3,500.00
M2 12 1 1.70 $500.00 $850.00
Unit Sub Total M2 4 142.70 $149.05 $21,270.00
Item Code 568007 Total No. of Proj. 5 Total Amount $21,750.00
568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 4 1 11.00 $500.00 $5,500.00
Unit Sub Total EA 1 11.00 $500.00 $5,500.00
Item Code 568015 Total No. of Proj. 1 Total Amount $5,500.00
568016 INSTALL SIGN PANEL ON EXISTING FRAME EA 4 1 12.00 $300.00 $3,600.00
Unit Sub Total EA 1 12.00 $300.00 $3,600.00
568016 INSTALL SIGN PANEL ON EXISTING FRAME M2 3 2 132.00 $134.09 $17,700.00
M2 4 5 260.00 $169.99 $44,198.00
M2 7 3 242.00 $73.06 $17,680.00
M2 11 1 85.00 $125.00 $10,625.00
M2 12 3 60.00 $134.83 $8,090.00
Unit Sub Total M2 14 779.00 $126.18 $98,293.00
Item Code 568016 Total No. of Proj. 15 Total Amount $101,893.00
568017 INSTALL ROADSIDE SIGN PANEL ON EXISTING EA 1 1 1.00 $150.00 $150.00
POST
EA 2 1 2.00 $1,800.00 $3,600.00
EA 4 1 1.00 $100.00 $100.00
EA 5 1 2.00 $150.00 $300.00
EA 7 1 1.00 $200.00 $200.00
EA 8 1 2.00 $120.00 $240.00
EA 9 1 17.00 $55.00 $935.00
EA 10 1 1.00 $54.00 $54.00
EA 11 6 24.00 $92.48 $2,219.50
Unit Sub Total EA 14 51.00 $152.91 $7,798.50
Item Code 568017 Total No. of Proj. 14 Total Amount $7,798.50
568020 INSTALL SIGN PANEL ON EXISTING STRUCTURE SQFT 4 1 585.00 $8.00 $4,680.00
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Unit Sub Total SQFT 1 585.00 $8.00 $4,680.00
Item Code 568020 Total No. of Proj. 1 Total Amount $4,680.00
568021 INSTALL FRAMED SIGN PANEL EA 4 1 8.00 $1,500.00 $12,000.00
EA 8 1 2.00 $2,900.00 $5,800.00
Unit Sub Total EA 2 10.00 $1,780.00 $17,800.00
Item Code 568021 Total No. of Proj. 2 Total Amount $17,800.00
568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD EA 4 1 11.00 $1,000.00 $11,000.00
BOX POST)
EA 6 1 9.00 $1,064.00 $9,576.00
EA 7 2 4.00 $2,950.00 $11,800.00
EA 8 2 6.00 $1,533.33 $9,200.00
EA 11 2 5.00 $1,200.00 $6,000.00
Unit Sub Total EA 8 35.00 $1,359.31 $47,576.00
Item Code 568023 Total No. of Proj. 8 Total Amount $47,576.00
570120 TREATED LUMBER AND TIMBER MFBM 4 1 12.00 $5,500.00 $66,000.00
Unit Sub Total MFBM 1 12.00 $5,500.00 $66,000.00
Item Code 570120 Total No. of Proj. 1 Total Amount $66,000.00
575004 TIMBER LAGGING M3 4 6 265.50 $1,448.49 $384,575.00
Unit Sub Total M3 6 265.50 $1,448.49 $384,575.00
Item Code 575004 Total No. of Proj. 6 Total Amount $384,575.00
575040 TIMBER CATWALK M 7 2 222.00 $193.58 $42,975.00
Unit Sub Total M 2 222.00 $193.58 $42,975.00
Item Code 575040 Total No. of Proj. 2 Total Amount $42,975.00
590115 CLEAN AND PAINT STRUCTURAL STEEL LS 3 2 $145,000.00
LS 4 4 $1,678,850.00
LS 7 2 $150,000.00
Unit Sub Total LS 8 $1,973,850.00
Item Code 590115 Total No. of Proj. 8 Total Amount  $1,973,850.00
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590116 CLEAN AND PAINT STRUCTURAL STEEL LS 6 1 $340,000.00

(EXISTING BRIDGE)

LS 7 1 $17,700.00
Unit Sub Total LS 2 $357,700.00
Item Code 590116 Total No. of Proj. 2 Total Amount $357,700.00
590135 SPOT BLAST CLEAN AND PAINT UNDERCOAT M2 3 2 592.00 $640.63 $379,250.00
M2 4 1 13.00 $100.00 $1,300.00
M2 7 1 10.00 $472.00 $4,720.00
Unit Sub Total M2 4 615.00 $626.46 $385,270.00
590135 SPOT BLAST CLEAN AND PAINT UNDERCOAT SQFT 4 1 144.00 $65.00 $9,360.00
Unit Sub Total SQFT 1 144.00 $65.00 $9,360.00
Item Code 590135 Total No. of Proj. 5 Total Amount $394,630.00
590250 CLEAN STRUCTURAL STEEL M2 7 1 54.00 $950.00 $51,300.00
Unit Sub Total M2 1 54.00 $950.00 $51,300.00
Item Code 590250 Total No. of Proj. 1 Total Amount $51,300.00
590301 WORK AREA MONITORING LS 3 2 $57,000.00
LS 4 2 $66,000.00
LS 6 1 $10,000.00
LS 7 2 $30,600.00
Unit Sub Total LS 7 $163,600.00
Item Code 590301 Total No. of Proj. 7 Total Amount $163,600.00
597401 PAINT CURB (2-COAT) M 9 1 130.00 $19.00 $2,470.00
Unit Sub Total M 1 130.00 $19.00 $2,470.00
597401 PAINT CURB (2-COAT) M2 11 1 240.00 $15.00 $3,600.00
Unit Sub Total M2 1 240.00 $15.00 $3,600.00
Item Code 597401 Total No. of Proj. 2 Total Amount $6,070.00
597601 PREPARE AND STAIN CONCRETE M2 5 1 4,920.00 $8.00 $39,360.00
M2 11 4 8,310.00 $20.15 $167,420.00
Unit Sub Total M2 5 13,230.00 $15.63 $206,780.00
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Item Code 597601 Total No. of Proj. 5 Total Amount $206,780.00
620060 12" ALTERNATIVE PIPE CULVERT LF 4 1 1,330.00 $113.00 $150,290.00
Unit Sub Total LF 1 1,330.00 $113.00 $150,290.00
Item Code 620060 Total No. of Proj. 1 Total Amount $150,290.00
620100 18" ALTERNATIVE PIPE CULVERT LF 4 1 2,390.00 $192.00 $458,880.00
Unit Sub Total LF 1 2,390.00 $192.00 $458,880.00
Item Code 620100 Total No. of Proj. 1 Total Amount $458,880.00
620901 150 MM ALTERNATIVE PIPE CULVERT M 11 1 200.00 $120.00 $24,000.00
Unit Sub Total M 1 200.00 $120.00 $24,000.00
Item Code 620901 Total No. of Proj. 1 Total Amount $24,000.00
620904 300 MM ALTERNATIVE PIPE CULVERT M 2 3 104.00 $122.59 $12,749.00
M 3 3 138.00 $178.36 $24,614.00
M 4 8 1,320.00 $151.20 $199,581.00
M 5 1 13.00 $180.00 $2,340.00
M 6 2 23.00 $168.26 $3,870.00
M 8 1 440.00 $97.00 $42,680.00
M 11 2 315.00 $143.33 $45,150.00
Unit Sub Total M 20 2,353.00 $140.66 $330,984.00
Item Code 620904 Total No. of Proj. 20 Total Amount $330,984.00
620905 300 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 3 1 18.00 $270.00 $4,860.00
4 1 150.00 $120.00 $18,000.00
Unit Sub Total M 2 168.00 $136.07 $22,860.00
Item Code 620905 Total No. of Proj. 2 Total Amount $22,860.00
620908 375 MM ALTERNATIVE PIPE CULVERT M 4 1 65.00 $181.00 $11,765.00
Unit Sub Total M 1 65.00 $181.00 $11,765.00
Item Code 620908 Total No. of Proj. 1 Total Amount $11,765.00
620909 450 MM ALTERNATIVE PIPE CULVERT 1 1 310.00 $170.00 $52,700.00
2 5 1,585.00 $203.14 $321,970.00
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620909 450 MM ALTERNATIVE PIPE CULVERT M 3 4 1,050.00 $224.28 $235,494.00
M 4 11 7,870.00 $184.16 $1,449,340.00
M 6 2 66.00 $224.39 $14,810.00
M 7 1 43.00 $180.00 $7,740.00
M 8 1 340.00 $158.00 $53,720.00
M 11 2 330.00 $116.67 $38,500.00
M 12 2 205.00 $155.12 $31,800.00
Unit Sub Total M 29 11,799.00 $186.97 $2,206,074.00
Item Code 620909 Total No. of Proj. 29 Total Amount  $2,206,074.00
620910 450 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 3 1 5.00 $650.00 $3,250.00
4 3 3,210.00 $127.31 $408,670.00
M 8 1 180.00 $250.00 $45,000.00
Unit Sub Total M 5 3,395.00 $134.59 $456,920.00
Item Code 620910 Total No. of Proj. 5 Total Amount $456,920.00
620911 450 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 4 4 606.00 $142.24 $86,200.00
M 8 1 31.00 $260.00 $8,060.00
Unit Sub Total M 5 637.00 $147.97 $94,260.00
Item Code 620911 Total No. of Proj. 5 Total Amount $94,260.00
620912 525 MM ALTERNATIVE PIPE CULVERT M 2 1 3.20 $675.00 $2,160.00
Unit Sub Total M 1 3.20 $675.00 $2,160.00
Item Code 620912 Total No. of Proj. 1 Total Amount $2,160.00
620913 600 MM ALTERNATIVE PIPE CULVERT M 1 1 75.00 $285.00 $21,375.00
M 2 8 3,471.00 $272.88 $947,151.00
M 3 5 1,682.00 $301.45 $507,040.00
M 4 6 2,272.00 $180.96 $411,150.00
M 6 5 1,021.00 $162.74 $166,160.00
M 7 1 220.00 $211.00 $46,420.00
M 8 1 2,680.00 $160.00 $428,800.00
M 10 1 35.00 $220.00 $7,700.00
M 11 4 1,142.00 $172.64 $197,155.00
M 12 1 230.00 $190.00 $43,700.00
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Unit Sub Total M 33 12,828.00 $216.45 $2,776,651.00
Item Code 620913 Total No. of Proj. 33 Total Amount  $2,776,651.00
620914 600 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 3 1 8.00 $575.00 $4,600.00
4 1 290.00 $135.00 $39,150.00
M 8 1 86.00 $180.00 $15,480.00
Unit Sub Total M 3 384.00 $154.24 $59,230.00
Item Code 620914 Total No. of Proj. 3 Total Amount $59,230.00
620915 600 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 4 1 300.00 $134.00 $40,200.00
8 1 610.00 $170.00 $103,700.00
Unit Sub Total M 2 910.00 $158.13 $143,900.00
Item Code 620915 Total No. of Proj. 2 Total Amount $143,900.00
620916 600 MM ALTERNATIVE PIPE CULVERT (TYPE C) M 4 1 76.00 $150.00 $11,400.00
Unit Sub Total M 1 76.00 $150.00 $11,400.00
Item Code 620916 Total No. of Proj. 1 Total Amount $11,400.00
620919 750 MM ALTERNATIVE PIPE CULVERT M 2 2 64.60 $271.76 $17,556.00
M 3 2 105.00 $335.48 $35,225.00
M 4 5 126.00 $308.89 $38,920.00
M 6 2 215.00 $252.09 $54,200.00
M 7 1 160.00 $250.00 $40,000.00
M 8 1 160.00 $165.00 $26,400.00
M 11 2 346.00 $222.60 $77,020.00
Unit Sub Total M 15 1,176.60 $245.90 $289,321.00
Item Code 620919 Total No. of Proj. 15 Total Amount $289,321.00
620920 750 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 4 1 350.00 $160.00 $56,000.00
Unit Sub Total M 1 350.00 $160.00 $56,000.00
Item Code 620920 Total No. of Proj. 1 Total Amount $56,000.00
620921 750 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 4 1 260.00 $159.00 $41,340.00
Unit Sub Total M 1 260.00 $159.00 $41,340.00
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Item Code 620921 Total No. of Proj. 1 Total Amount $41,340.00
620922 750 MM ALTERNATIVE PIPE CULVERT (TYPE C) M 4 1 9.00 $280.00 $2,520.00
Unit Sub Total M 1 9.00 $280.00 $2,520.00
Item Code 620922 Total No. of Proj. 1 Total Amount $2,520.00
620924 900 MM ALTERNATIVE PIPE CULVERT M 1 1 77.00 $475.00 $36,575.00
M 2 3 57.80 $381.31 $22,040.00
M 3 4 90.00 $423.89 $38,150.00
M 4 3 395.00 $184.48 $72,870.00
M 7 1 95.00 $310.00 $29,450.00
M 8 1 580.00 $185.00 $107,300.00
M 10 1 20.00 $400.00 $8,000.00
Unit Sub Total M 14 1,314.80 $239.11 $314,385.00
Item Code 620924 Total No. of Proj. 14 Total Amount $314,385.00
620926 900 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 4 1 13.00 $230.00 $2,990.00
Unit Sub Total M 1 13.00 $230.00 $2,990.00
Item Code 620926 Total No. of Proj. 1 Total Amount $2,990.00
620927 900 MM ALTERNATIVE PIPE CULVERT (TYPE C) M 4 1 30.00 $300.00 $9,000.00
Unit Sub Total M 1 30.00 $300.00 $9,000.00
Item Code 620927 Total No. of Proj. 1 Total Amount $9,000.00
620930 1050 MM ALTERNATIVE PIPE CULVERT M 2 1 15.00 $300.00 $4,500.00
M 3 1 74.00 $450.00 $33,300.00
M 4 2 179.00 $225.11 $40,295.00
M 6 1 52.00 $300.00 $15,600.00
M 8 2 315.00 $256.94 $80,937.45
M 11 2 19.00 $447.89 $8,510.00
Unit Sub Total M 9 654.00 $280.03 $183,142.45
Item Code 620930 Total No. of Proj. 9 Total Amount $183,142.45
620932 1050 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 4 1 6.00 $300.00 $1,800.00
Unit Sub Total M 1 6.00 $300.00 $1,800.00
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Item Code 620932 Total No. of Proj. 1 Total Amount $1,800.00
620933 1200 MM ALTERNATIVE PIPE CULVERT M 2 1 0.60 $1,100.00 $660.00
M 3 2 37.00 $648.65 $24,000.00
M 4 2 121.00 $270.87 $32,775.00
M 6 1 48.00 $220.00 $10,560.00
M 8 1 820.00 $250.00 $205,000.00
Unit Sub Total M 7 1,026.60 $265.92 $272,995.00
Item Code 620933 Total No. of Proj. 7 Total Amount $272,995.00
620938 1350 MM ALTERNATIVE PIPE CULVERT M 3 1 28.00 $1,380.00 $38,640.00
M 4 1 520.00 $300.00 $156,000.00
M 6 1 21.00 $420.00 $8,820.00
M 8 1 880.00 $285.00 $250,800.00
Unit Sub Total M 4 1,449.00 $313.50 $454,260.00
Item Code 620938 Total No. of Proj. 4 Total Amount $454,260.00
620940 1500 MM ALTERNATIVE PIPE CULVERT M 3 1 8.00 $1,250.00 $10,000.00
4 1 290.00 $325.00 $94,250.00
Unit Sub Total M 2 298.00 $349.83 $104,250.00
Item Code 620940 Total No. of Proj. 2 Total Amount $104,250.00
625382 525 MM X 375 MM ALTERNATIVE PIPE ARCH M 2 1 300.00 $286.00 $85,800.00
CULVERT
Unit Sub Total M 1 300.00 $286.00 $85,800.00
Item Code 625382 Total No. of Proj. 1 Total Amount $85,800.00
625388 700 MM X 500 MM ALTERNATIVE PIPE ARCH M 2 1 56.00 $320.00 $17,920.00
CULVERT
Unit Sub Total M 1 56.00 $320.00 $17,920.00
Item Code 625388 Total No. of Proj. 1 Total Amount $17,920.00
641132 300 MM PLASTIC PIPE M 7 1 20.00 $120.00 $2,400.00
Unit Sub Total M 1 20.00 $120.00 $2,400.00
Item Code 641132 Total No. of Proj. 1 Total Amount $2,400.00
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641134 450 MM PLASTIC PIPE M 2 1 230.00 $133.00 $30,590.00
4 4 430.00 $206.33 $88,720.00
M 5 2 109.00 $142.53 $15,536.00
Unit Sub Total M 7 769.00 $175.35 $134,846.00
Item Code 641134 Total No. of Proj. 7 Total Amount $134,846.00
641136 600 MM PLASTIC PIPE M 1 1 24.00 $150.00 $3,600.00
M 2 3 124.00 $154.84 $19,200.00
M 4 1 250.00 $300.00 $75,000.00
M 5 2 59.40 $147.78 $8,778.00
Unit Sub Total M 7 457.40 $233.01 $106,578.00
Item Code 641136 Total No. of Proj. 7 Total Amount $106,578.00
641138 750 MM PLASTIC PIPE M 4 1 200.00 $250.00 $50,000.00
Unit Sub Total M 1 200.00 $250.00 $50,000.00
Item Code 641138 Total No. of Proj. 1 Total Amount $50,000.00
650067 300 MM REINFORCED CONCRETE PIPE 4 3 82.00 $191.88 $15,734.00
M 6 1 34.00 $320.00 $10,880.00
Unit Sub Total M 4 116.00 $229.43 $26,614.00
Item Code 650067 Total No. of Proj. 4 Total Amount $26,614.00
650068 375 MM REINFORCED CONCRETE PIPE M 4 3 151.00 $201.31 $30,398.00
Unit Sub Total M 3 151.00 $201.31 $30,398.00
Item Code 650068 Total No. of Proj. 3 Total Amount $30,398.00
650069 450 MM REINFORCED CONCRETE PIPE M 1 1 2.40 $1,000.00 $2,400.00
M 2 1 1.00 $994.00 $994.00
M 4 4 192.00 $259.64 $49,850.00
M 5 1 278.00 $316.00 $87,848.00
M 6 3 167.00 $304.70 $50,885.00
M 7 9 598.00 $220.74 $132,000.00
M 8 2 126.00 $309.52 $39,000.00
M 10 2 42.00 $652.38 $27,400.00
M 11 5 1,006.00 $190.78 $191,920.00
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650069 450 MM REINFORCED CONCRETE PIPE M 12 2 1,035.00 $132.37 $137,000.00
Unit Sub Total M 30 3,447.40 $208.65 $719,297.00
Item Code 650069 Total No. of Proj. 30 Total Amount $719,297.00
650072 525 MM REINFORCED CONCRETE PIPE M 4 1 90.00 $190.00 $17,100.00
Unit Sub Total M 1 90.00 $190.00 $17,100.00
Item Code 650072 Total No. of Proj. 1 Total Amount $17,100.00
650075 600 MM REINFORCED CONCRETE PIPE M 1 2 180.00 $173.61 $31,250.00
M 2 1 3.80 $411.00 $1,561.80
M 4 2 68.30 $248.32 $16,960.00
M 5 2 58.40 $337.95 $19,736.00
M 6 3 249.50 $331.46 $82,700.00
M 7 11 4,473.00 $183.77 $822,000.00
M 8 4 216.00 $256.94 $55,500.00
M 10 1 0.50 $1,100.00 $550.00
M 11 6 4,196.00 $243.13 $1,020,180.00
M 12 3 143.30 $324.15 $46,450.00
Unit Sub Total M 35 9,588.80 $218.68 $2,096,887.80
Item Code 650075 Total No. of Proj. 35 Total Amount  $2,096,887.80
650076 675 MM REINFORCED CONCRETE PIPE M 4 1 3.00 $1,000.00 $3,000.00
Unit Sub Total M 1 3.00 $1,000.00 $3,000.00
Item Code 650076 Total No. of Proj. 1 Total Amount $3,000.00
650077 750 MM REINFORCED CONCRETE PIPE M 4 3 181.00 $253.31 $45,850.00
M 6 1 29.00 $370.00 $10,730.00
M 7 1 24.00 $250.00 $6,000.00
M 8 1 68.00 $250.00 $17,000.00
Unit Sub Total M 6 302.00 $263.51 $79,580.00
Item Code 650077 Total No. of Proj. 6 Total Amount $79,580.00
650079 900 MM REINFORCED CONCRETE PIPE 4 2 24.00 $477.50 $11,460.00
6 1 14.00 $600.00 $8,400.00
8 1 29.00 $265.00 $7,685.00
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650079 900 MM REINFORCED CONCRETE PIPE M 11 2 24.00 $436.67 $10,480.00
Unit Sub Total M 6 91.00 $417.86 $38,025.00
Item Code 650079 Total No. of Proj. 6 Total Amount $38,025.00
650080 975 MM REINFORCED CONCRETE PIPE M 8 1 18.00 $600.00 $10,800.00
Unit Sub Total M 1 18.00 $600.00 $10,800.00
Item Code 650080 Total No. of Proj. 1 Total Amount $10,800.00
650081 1050 MM REINFORCED CONCRETE PIPE 4 2 173.00 $404.34 $69,950.00
M 8 1 13.00 $830.00 $10,790.00
Unit Sub Total M 3 186.00 $434.09 $80,740.00
Item Code 650081 Total No. of Proj 3 Total Amount $80,740.00
650083 1125 MM REINFORCED CONCRETE PIPE M 4 1 1.00 $3,000.00 $3,000.00
Unit Sub Total M 1 1.00 $3,000.00 $3,000.00
Item Code 650083 Total No. of Proj. 1 Total Amount $3,000.00
650084 1200 MM REINFORCED CONCRETE PIPE M 8 1 80.00 $300.00 $24,000.00
11 1 15.00 $700.00 $10,500.00
Unit Sub Total M 2 95.00 $363.16 $34,500.00
Item Code 650084 Total No. of Proj. 2 Total Amount $34,500.00
650086 1350 MM REINFORCED CONCRETE PIPE M 8 1 67.00 $400.00 $26,800.00
Unit Sub Total M 1 67.00 $400.00 $26,800.00
Item Code 650086 Total No. of Proj. 1 Total Amount $26,800.00
650089 1500 MM REINFORCED CONCRETE PIPE 4 1 25.00 $775.00 $19,375.00
8 1 220.00 $440.00 $96,800.00
Unit Sub Total M 2 245.00 $474.18 $116,175.00
Item Code 650089 Total No. of Proj. 2 Total Amount $116,175.00
650091 1650 MM REINFORCED CONCRETE PIPE M 8 1 81.00 $450.00 $36,450.00
Unit Sub Total M 1 81.00 $450.00 $36,450.00
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Item Code 650091 Total No. of Proj. 1 Total Amount $36,450.00

650092 1800 MM REINFORCED CONCRETE PIPE M 8 1 100.00 $500.00 $50,000.00

Unit Sub Total M 1 100.00 $500.00 $50,000.00

Item Code 650092 Total No. of Proj. 1 Total Amount $50,000.00

650096 2400 MM REINFORCED CONCRETE PIPE M 8 1 160.00 $950.00 $152,000.00

Unit Sub Total M 1 160.00 $950.00 $152,000.00

Item Code 650096 Total No. of Proj. 1 Total Amount $152,000.00

650273 450 MM REINFORCED CONCRETE PIPE (CLASS II) M 10 1 14.00 $120.00 $1,680.00

Unit Sub Total M 1 14.00 $120.00 $1,680.00

Item Code 650273 Total No. of Proj. 1 Total Amount $1,680.00

650276 600 MM REINFORCED CONCRETE PIPE (CLASS II) M 6 1 60.00 $150.00 $9,000.00

Unit Sub Total M 1 60.00 $150.00 $9,000.00

Item Code 650276 Total No. of Proj. 1 Total Amount $9,000.00

650360 300 MM REINFORCED CONCRETE PIPE (CLASS M 4 1 5.00 $400.00 $2,000.00
1)}

M 11 1 40.00 $1,800.00 $72,000.00

Unit Sub Total M 2 45.00 $1,644.44 $74,000.00

Item Code 650360 Total No. of Proj. 2 Total Amount $74,000.00

650365 450 MM REINFORCED CONCRETE PIPE (CLASS M 2 1 2.00 $690.00 $1,380.00
1)}

Unit Sub Total M 1 2.00 $690.00 $1,380.00

Item Code 650365 Total No. of Proj. 1 Total Amount $1,380.00

650375 750 MM REINFORCED CONCRETE PIPE (CLASS M 11 1 23.00 $2,300.00 $52,900.00
1)}

Unit Sub Total M 1 23.00 $2,300.00 $52,900.00

Item Code 650375 Total No. of Proj. 1 Total Amount $52,900.00

650465 300 MM REINFORCED CONCRETE PIPE (CLASS M 4 1 55.00 $120.00 $6,600.00
V)
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650465 300 MM REINFORCED CONCRETE PIPE (CLASS M 6 1 23.00 $300.00 $6,900.00
V)
Unit Sub Total M 2 78.00 $173.08 $13,500.00
Item Code 650465 Total No. of Proj. 2 Total Amount $13,500.00
650466 375 MM REINFORCED CONCRETE PIPE (CLASS M 4 1 70.00 $130.00 $9,100.00
V)
M 6 1 1.30 $600.00 $780.00
Unit Sub Total M 2 71.30 $138.57 $9,880.00
Item Code 650466 Total No. of Proj. 2 Total Amount $9,880.00
650470 450 MM REINFORCED CONCRETE PIPE (CLASS M 4 1 80.00 $150.00 $12,000.00
V)
M 6 1 8.00 $750.00 $6,000.00
Unit Sub Total M 2 88.00 $204.55 $18,000.00
Item Code 650470 Total No. of Proj. 2 Total Amount $18,000.00
650476 600 MM REINFORCED CONCRETE PIPE (CLASS M 4 1 12.00 $225.00 $2,700.00
V)
Unit Sub Total M 1 12.00 $225.00 $2,700.00
Item Code 650476 Total No. of Proj. 1 Total Amount $2,700.00
650574 450 MM REINFORCED CONCRETE PIPE (CLASS M 4 1 15.00 $250.00 $3,750.00
V)
Unit Sub Total M 1 15.00 $250.00 $3,750.00
Item Code 650574 Total No. of Proj. 1 Total Amount $3,750.00
650580 900 MM REINFORCED CONCRETE PIPE (CLASS M 4 1 220.00 $230.00 $50,600.00
V)
Unit Sub Total M 1 220.00 $230.00 $50,600.00
Item Code 650580 Total No. of Proj. 1 Total Amount $50,600.00
652357 300 MM REINFORCED CONCRETE PIPE (CLASS M 11 1 35.00 $190.00 $6,650.00
Ill, RUBBER GASKET JOINT)
Unit Sub Total M 1 35.00 $190.00 $6,650.00
Item Code 652357 Total No. of Proj. 1 Total Amount $6,650.00
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652359 450 MM REINFORCED CONCRETE PIPE (CLASS M 11 1 55.00 $220.00 $12,100.00
Ill, RUBBER GASKET JOINT)
Unit Sub Total M 1 55.00 $220.00 $12,100.00
Item Code 652359 Total No. of Proj. 1 Total Amount $12,100.00
652361 600 MM REINFORCED CONCRETE PIPE (CLASS M 11 1 450.00 $230.00 $103,500.00
Ill, RUBBER GASKET JOINT)
Unit Sub Total M 1 450.00 $230.00 $103,500.00
Item Code 652361 Total No. of Proj. 1 Total Amount $103,500.00
652466 1650 MM REINFORCED CONCRETE PIPE (CLASS M 4 1 7.00 $1,500.00 $10,500.00
IV, RUBBER GASKET JOINT)
Unit Sub Total M 1 7.00 $1,500.00 $10,500.00
Item Code 652466 Total No. of Proj. 1 Total Amount $10,500.00
652551 1200 MM REINFORCED CONCRETE PIPE (CLASS M 2 1 4.00 $890.00 $3,560.00
V, RUBBER GASKET JOINT)
Unit Sub Total M 1 4.00 $890.00 $3,560.00
Item Code 652551 Total No. of Proj. 1 Total Amount $3,560.00
654825 900 MM REINFORCED CONCRETE PRESSURE M 6 1 100.00 $630.00 $63,000.00
PIPE (CLASS lll, RUBBER GASKET JOINT)
Unit Sub Total M 1 100.00 $630.00 $63,000.00
Item Code 654825 Total No. of Proj 1 Total Amount $63,000.00
657214 365 MM X 575 MM OVAL SHAPED REINFORCED M 4 1 65.00 $210.00 $13,650.00
Unit Sub Total M 1 65.00 $210.00 $13,650.00
Item Code 657214 Total No. of Proj. 1 Total Amount $13,650.00
657215 610 MM X 960 MM OVAL SHAPED REINFORCED M 6 1 110.00 $530.00 $58,300.00
CONCRETE PIPE (CLASS Il)
Unit Sub Total M 1 110.00 $530.00 $58,300.00
Item Code 657215 Total No. of Proj. 1 Total Amount $58,300.00
657342 365 MM X 575 MM OVAL SHAPED REINFORCED M 6 1 15.00 $750.00 $11,250.00
CONCRETE PIPE (CLASS Ill)
Unit Sub Total M 1 15.00 $750.00 $11,250.00
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Item Code 657342 Total No. of Proj. 1 Total Amount $11,250.00
657345 610 MM X 960 MM OVAL SHAPED REINFORCED M 3 1 66.00 $658.00 $43,428.00
CONCRETE PIPE (CLASS Ill)
Unit Sub Total M 1 66.00 $658.00 $43,428.00
Item Code 657345 Total No. of Proj. 1 Total Amount $43,428.00
664002 150 MM CORRUGATED STEEL PIPE (2.01 MM M 8 1 25.00 $250.00 $6,250.00
THICK)
Unit Sub Total M 1 25.00 $250.00 $6,250.00
Item Code 664002 Total No. of Proj. 1 Total Amount $6,250.00
664008 300 MM CORRUGATED STEEL PIPE M 3 1 1.80 $100.00 $180.00
M 11 1 10.00 $360.00 $3,600.00
Unit Sub Total M 2 11.80 $320.34 $3,780.00
Item Code 664008 Total No. of Proj. 2 Total Amount $3,780.00
664009 300 MM CORRUGATED STEEL PIPE M 4 1 3.00 $300.00 $900.00
Unit Sub Total M 1 3.00 $300.00 $900.00
Item Code 664009 Total No. of Proj. 1 Total Amount $900.00
664010 300 MM CORRUGATED STEEL PIPE (2.01 MM M 4 2 28.00 $219.50 $6,146.00
THICK)
Unit Sub Total M 2 28.00 $219.50 $6,146.00
Item Code 664010 Total No. of Proj. 2 Total Amount $6,146.00
664014 450 MM CORRUGATED STEEL PIPE (1.63 MM M 3 1 13.00 $329.00 $4,277.00
THICK)
M 4 1 12.00 $500.00 $6,000.00
M 6 1 10.00 $400.00 $4,000.00
M 7 1 2.00 $250.00 $500.00
M 11 1 31.00 $300.00 $9,300.00
Unit Sub Total M 5 68.00 $354.07 $24,077.00
Item Code 664014 Total No. of Proj. 5 Total Amount $24,077.00
664015 450 MM CORRUGATED STEEL PIPE (2.01 MM M 1 1 2.50 $400.00 $1,000.00
THICK)
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664015 450 MM CORRUGATED STEEL PIPE (2.01 MM M 2 4 213.00 $170.38 $36,290.00
THICK)

M 3 1 26.00 $360.00 $9,360.00

M 4 1 14.00 $500.00 $7,000.00

M 7 2 7.50 $300.00 $2,250.00

M 8 2 50.00 $259.20 $12,960.00

M 10 2 173.00 $256.50 $44,375.00

M 12 1 22.00 $200.00 $4,400.00

Unit Sub Total M 14 508.00 $231.56 $117,635.00

Item Code 664015 Total No. of Proj. 14 Total Amount $117,635.00

664016 450 MM CORRUGATED STEEL PIPE (2.77 MM M 1 2 24.00 $368.75 $8,850.00
THICK)

M 2 1 40.00 $280.00 $11,200.00

M 3 1 19.00 $312.00 $5,928.00

M 5 1 95.00 $299.00 $28,405.00

M 8 1 34.00 $275.00 $9,350.00

Unit Sub Total M 6 212.00 $300.63 $63,733.00

Item Code 664016 Total No. of Proj. 6 Total Amount $63,733.00

664019 600 MM CORRUGATED STEEL PIPE (1.63 MM M 3 1 6.00 $1,328.00 $7,968.00
THICK)

M 6 1 35.00 $370.00 $12,950.00

Unit Sub Total M 2 41.00 $510.20 $20,918.00

Item Code 664019 Total No. of Proj. 2 Total Amount $20,918.00

664020 600 MM CORRUGATED STEEL PIPE (2.01 MM M 1 2 76.00 $244.61 $18,590.00
THICK)

M 2 3 218.00 $336.08 $73,265.00

M 3 1 29.00 $400.00 $11,600.00

M 6 1 42.00 $320.00 $13,440.00

M 8 1 5.00 $500.00 $2,500.00

M 10 2 177.00 $205.93 $36,450.00

Unit Sub Total M 10 547.00 $284.91 $155,845.00

Item Code 664020 Total No. of Proj. 10 Total Amount $155,845.00
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664021 600 MM CORRUGATED STEEL PIPE (2.77 MM M 1 23.00 $370.00 $8,510.00
THICK)

2 38.00 $384.74 $14,620.00

M 1 14.00 $467.00 $6,538.00

Unit Sub Total M 4 75.00 $395.57 $29,668.00

Item Code 664021 Total No. of Proj. 4 Total Amount $29,668.00

664028 750 MM CORRUGATED STEEL PIPE (2.01 MM M 1 33.00 $523.00 $17,259.00
THICK)

M 1 15.00 $500.00 $7,500.00

Unit Sub Total M 2 48.00 $515.81 $24,759.00

Item Code 664028 Total No. of Proj. 2 Total Amount $24,759.00

664033 900 MM CORRUGATED STEEL PIPE (2.01 MM M 1 43.00 $260.00 $11,180.00
THICK)

M 1 1.00 $1,000.00 $1,000.00

1 32.00 $750.00 $24,000.00

Unit Sub Total M 3 76.00 $476.05 $36,180.00

Item Code 664033 Total No. of Proj. 3 Total Amount $36,180.00

664034 900 MM CORRUGATED STEEL PIPE (2.77 MM M 1 1.00 $575.00 $575.00
THICK)

Unit Sub Total M 1 1.00 $575.00 $575.00

Item Code 664034 Total No. of Proj. 1 Total Amount $575.00

664035 900 MM CORRUGATED STEEL PIPE (3.51 MM M 1 14.00 $558.00 $7,812.00
THICK)

M 1 2.00 $415.00 $830.00

Unit Sub Total M 2 16.00 $540.13 $8,642.00

Item Code 664035 Total No. of Proj. 2 Total Amount $8,642.00

664039 1050 MM CORRUGATED STEEL PIPE (2.77 MM M 1 5.00 $425.00 $2,125.00
THICK)

M 1 2.00 $800.00 $1,600.00

Unit Sub Total M 2 7.00 $532.14 $3,725.00

Item Code 664039 Total No. of Proj. 2 Total Amount $3,725.00
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664043 1200 MM CORRUGATED STEEL PIPE (2.01 MM M 3 1 34.00 $700.00 $23,800.00
THICK)

Unit Sub Total M 1 34.00 $700.00 $23,800.00

Item Code 664043 Total No. of Proj. 1 Total Amount $23,800.00

664044 1200 MM CORRUGATED STEEL PIPE (2.77 MM M 2 1 24.00 $710.00 $17,040.00
THICK)

M 8 1 1.00 $2,200.00 $2,200.00

Unit Sub Total M 2 25.00 $769.60 $19,240.00

Item Code 664044 Total No. of Proj. 2 Total Amount $19,240.00

664045 1200 MM CORRUGATED STEEL PIPE (3.51 MM M 1 1 7.00 $450.00 $3,150.00
THICK)

Unit Sub Total M 1 7.00 $450.00 $3,150.00

Item Code 664045 Total No. of Proj. 1 Total Amount $3,150.00

664048 1350 MM CORRUGATED STEEL PIPE (2.77 MM M 6 1 57.00 $600.00 $34,200.00
THICK)

Unit Sub Total M 1 57.00 $600.00 $34,200.00

Item Code 664048 Total No. of Proj. 1 Total Amount $34,200.00

664052 1500 MM CORRUGATED STEEL PIPE (2.77 MM M 6 1 2.00 $900.00 $1,800.00
THICK)

Unit Sub Total M 1 2.00 $900.00 $1,800.00

Item Code 664052 Total No. of Proj. 1 Total Amount $1,800.00

664053 1500 MM CORRUGATED STEEL PIPE (3.51 MM M 8 1 2.00 $710.00 $1,420.00
THICK)

Unit Sub Total M 1 2.00 $710.00 $1,420.00

Item Code 664053 Total No. of Proj. 1 Total Amount $1,420.00

664068 450 MM CORRUGATED STEEL PIPE (3.51 MM M 4 2 52.00 $240.38 $12,500.00
THICK)

Unit Sub Total M 2 52.00 $240.38 $12,500.00

Item Code 664068 Total No. of Proj. 2 Total Amount $12,500.00

664084 300 MM BITUMINOUS COATED CORRUGATED M 4 1 180.00 $160.00 $28,800.00

STEEL PIPE (1.63 MM THICK)
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664084 300 MM BITUMINOUS COATED CORRUGATED M 7 1 9.00 $167.00 $1,503.00
STEEL PIPE (1.63 MM THICK)

Unit Sub Total M 2 189.00 $160.33 $30,303.00

Item Code 664084 Total No. of Proj. 2 Total Amount $30,303.00

664085 300 MM BITUMINOUS COATED CORRUGATED M 12 1 16.00 $140.00 $2,240.00

Unit Sub Total M 1 16.00 $140.00 $2,240.00

Item Code 664085 Total No. of Proj. 1 Total Amount $2,240.00

664089 450 MM BITUMINOUS COATED CORRUGATED M 4 2 82.00 $176.83 $14,500.00
STEEL PIPE (1.63 MM THICK)

M 7 1 30.00 $188.00 $5,640.00

Unit Sub Total M 3 112.00 $179.82 $20,140.00

Item Code 664089 Total No. of Proj. 3 Total Amount $20,140.00

664090 450 MM BITUMINOUS COATED CORRUGATED M 8 1 23.00 $225.00 $5,175.00
STEEL PIPE (2.01 MM THICK)

M 11 1 2.00 $350.00 $700.00

Unit Sub Total M 2 25.00 $235.00 $5,875.00

Item Code 664090 Total No. of Proj. 2 Total Amount $5,875.00

664095 600 MM BITUMINOUS COATED CORRUGATED M 7 1 300.00 $197.00 $59,100.00
STEEL PIPE (1.63 MM THICK)

Unit Sub Total M 1 300.00 $197.00 $59,100.00

Item Code 664095 Total No. of Proj. 1 Total Amount $59,100.00

664096 600 MM BITUMINOUS COATED CORRUGATED M 1 1 56.00 $120.00 $6,720.00
STEEL PIPE (2.01 MM THICK)

M 4 1 2.40 $575.00 $1,380.00

M 5 1 270.00 $115.00 $31,050.00

M 8 1 51.00 $225.00 $11,475.00

M 11 1 140.00 $400.00 $56,000.00

Unit Sub Total M 5 519.40 $205.28 $106,625.00

Item Code 664096 Total No. of Proj. 5 Total Amount $106,625.00

664097 600 MM BITUMINOUS COATED CORRUGATED M 1 1 20.00 $275.00 $5,500.00

STEEL PIPE (2.77 MM THICK)
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664097 600 MM BITUMINOUS COATED CORRUGATED M 5 1 5.00 $400.00 $2,000.00
STEEL PIPE (2.77 MM THICK)
Unit Sub Total M 2 25.00 $300.00 $7,500.00
Item Code 664097 Total No. of Proj. 2 Total Amount $7,500.00
664105 750 MM BITUMINOUS COATED CORRUGATED M 4 1 38.00 $390.00 $14,820.00
STEEL PIPE (2.77 MM THICK)
Unit Sub Total M 1 38.00 $390.00 $14,820.00
Item Code 664105 Total No. of Proj. 1 Total Amount $14,820.00
664108 900 MM BITUMINOUS COATED CORRUGATED M 7 1 20.00 $260.00 $5,200.00
STEEL PIPE (1.63 MM THICK)
Unit Sub Total M 1 20.00 $260.00 $5,200.00
Item Code 664108 Total No. of Proj. 1 Total Amount $5,200.00
664111 900 MM BITUMINOUS COATED CORRUGATED M 6 1 10.00 $440.00 $4,400.00
STEEL PIPE (3.51 MM THICK)
Unit Sub Total M 1 10.00 $440.00 $4,400.00
Item Code 664111 Total No. of Proj. 1 Total Amount $4,400.00
664125 1350 MM BITUMINOUS COATED CORRUGATED M 4 1 2.00 $2,000.00 $4,000.00
STEEL PIPE (3.51 MM THICK)
Unit Sub Total M 1 2.00 $2,000.00 $4,000.00
Item Code 664125 Total No. of Proj. 1 Total Amount $4,000.00
664128 1500 MM BITUMINOUS COATED CORRUGATED M 4 1 15.00 $600.00 $9,000.00
STEEL PIPE (2.77 MM THICK)
Unit Sub Total M 1 15.00 $600.00 $9,000.00
Item Code 664128 Total No. of Proj. 1 Total Amount $9,000.00
665037 36" CORRUGATED STEEL PIPE (.109" THICK) LF 4 1 9.00 $133.00 $1,197.00
Unit Sub Total LF 1 9.00 $133.00 $1,197.00
Item Code 665037 Total No. of Proj. 1 Total Amount $1,197.00
665728 300 MM SLOTTED CORRUGATED STEEL PIPE M 4 2 202.00 $218.02 $44,040.00
(1.63 MM THICK)
M 5 1 1.50 $800.00 $1,200.00
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665728 300 MM SLOTTED CORRUGATED STEEL PIPE M 7 1 2,500.00 $140.00 $350,000.00
(1.63 MM THICK)
Unit Sub Total M 4 2,703.50 $146.20 $395,240.00
Item Code 665728 Total No. of Proj. 4 Total Amount $395,240.00
665729 300 MM SLOTTED CORRUGATED STEEL PIPE M 5 1 110.00 $385.00 $42,350.00
(2.01 MM THICK)
Unit Sub Total M 1 110.00 $385.00 $42,350.00
Item Code 665729 Total No. of Proj. 1 Total Amount $42,350.00
665732 450 MM SLOTTED CORRUGATED STEEL PIPE M 4 1 2,850.00 $180.00 $513,000.00
(1.63 MM THICK)
Unit Sub Total M 1 2,850.00 $180.00 $513,000.00
Item Code 665732 Total No. of Proj. 1 Total Amount $513,000.00
665733 450 MM SLOTTED CORRUGATED STEEL PIPE M 5 1 3,280.00 $429.00 $1,407,120.00
(2.01 MM THICK)
Unit Sub Total M 1 3,280.00 $429.00 $1,407,120.00
Item Code 665733 Total No. of Proj. 1 Total Amount  $1,407,120.00
665833 450 MM BITUMINOUS COATED SLOTTED M 11 1 31.00 $325.00 $10,075.00
CORRUGATED STEEL PIPE (2.01 MM THICK)
Unit Sub Total M 1 31.00 $325.00 $10,075.00
Item Code 665833 Total No. of Proj 1 Total Amount $10,075.00
667050 525 MM X 375 MM CORRUGATED STEEL PIPE M 4 1 72.00 $220.00 $15,840.00
Unit Sub Total M 1 72.00 $220.00 $15,840.00
Item Code 667050 Total No. of Proj. 1 Total Amount $15,840.00
667051 525 MM X 375 MM CORRUGATED STEEL PIPE M 1 1 8.00 $660.00 $5,280.00
ARCH (2.77 MM THICK)
Unit Sub Total M 1 8.00 $660.00 $5,280.00
Item Code 667051 Total No. of Proj. 1 Total Amount $5,280.00
667053 600 MM X 450 MM CORRUGATED STEEL PIPE M 2 2 31.00 $255.55 $7,922.00
ARCH (2.77 MM THICK)
Unit Sub Total M 2 31.00 $255.55 $7,922.00
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Item Code 667053 Total No. of Proj. 2 Total Amount $7,922.00

667054 700 MM X 500 MM CORRUGATED STEEL PIPE M 4 1 29.00 $255.00 $7,395.00

Unit Sub Total M 1 29.00 $255.00 $7,395.00

Item Code 667054 Total No. of Proj. 1 Total Amount $7,395.00

667057 875 MM X 600 MM CORRUGATED STEEL PIPE M 2 1 27.00 $309.00 $8,343.00
ARCH (2.01 MM THICK)

Unit Sub Total M 1 27.00 $309.00 $8,343.00

Item Code 667057 Total No. of Proj. 1 Total Amount $8,343.00

667058 875 MM X 600 MM CORRUGATED STEEL PIPE M 2 1 13.00 $325.00 $4,225.00
ARCH (2.77 MM THICK)

Unit Sub Total M 1 13.00 $325.00 $4,225.00

Item Code 667058 Total No. of Proj. 1 Total Amount $4,225.00

667060 1050 MM X 725 MM CORRUGATED STEEL PIPE M 2 1 4.00 $325.00 $1,300.00
ARCH (2.01 MM THICK)

Unit Sub Total M 1 4.00 $325.00 $1,300.00

Item Code 667060 Total No. of Proj. 1 Total Amount $1,300.00

667064 1225 MM X 825 MM CORRUGATED STEEL PIPE M 2 1 12.00 $500.00 $6,000.00
ARCH (2.77 MM THICK)

M 3 1 57.00 $869.00 $49,533.00

Unit Sub Total M 2 69.00 $804.83 $55,533.00

Item Code 667064 Total No. of Proj. 2 Total Amount $55,533.00

667066 1425 MM X 950 MM CORRUGATED STEEL PIPE M 3 1 58.00 $600.00 $34,800.00
ARCH (2.01 MM THICK)

Unit Sub Total M 1 58.00 $600.00 $34,800.00

Item Code 667066 Total No. of Proj. 1 Total Amount $34,800.00

667072 1775 MM X 1175 MM CORRUGATED STEEL PIPE M 2 1 12.00 $700.00 $8,400.00
ARCH (2.77 MM THICK)

Unit Sub Total M 1 12.00 $700.00 $8,400.00

Item Code 667072 Total No. of Proj. 1 Total Amount $8,400.00
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676100 STRUCTURAL STEEL PLATE UNDERPASS M 8 1 4.50 $8,800.00 $39,600.00
Unit Sub Total M 1 4.50 $8,800.00 $39,600.00
Item Code 676100 Total No. of Proj. 1 Total Amount $39,600.00
680256 80 MM PLASTIC PIPE M 4 1 12.00 $70.00 $840.00
Unit Sub Total M 1 12.00 $70.00 $840.00
Item Code 680256 Total No. of Proj 1 Total Amount $840.00
680272 100 MM PLASTIC PIPE UNDERDRAIN M 4 1 28.00 $75.00 $2,100.00
Unit Sub Total M 1 28.00 $75.00 $2,100.00
Item Code 680272 Total No. of Proj 1 Total Amount $2,100.00
680273 80 MM SLOTTED PLASTIC PIPE UNDERDRAIN M 2 1 2.00 $100.00 $200.00
Unit Sub Total M 1 2.00 $100.00 $200.00
Item Code 680273 Total No. of Proj. 1 Total Amount $200.00
680464 200 MM PERFORATED STEEL PIPE UNDERDRAIN M 1 1 16.00 $60.00 $960.00
4 2 55.00 $114.80 $6,314.00
Unit Sub Total M 3 71.00 $102.45 $7,274.00
Item Code 680464 Total No. of Proj. 3 Total Amount $7,274.00
680465 200 MM PERFORATED STEEL PIPE UNDERDRAIN M 1 1 116.00 $65.00 $7,540.00
(1.63 MM THICK)
M 4 2 238.00 $91.43 $21,760.00
Unit Sub Total M 3 354.00 $82.77 $29,300.00
Item Code 680465 Total No. of Proj. 3 Total Amount $29,300.00
680466 200 MM PERFORATED STEEL PIPE UNDERDRAIN M 1 1 70.00 $135.00 $9,450.00
(2.01 MM THICK)
Unit Sub Total M 1 70.00 $135.00 $9,450.00
Item Code 680466 Total No. of Proj. 1 Total Amount $9,450.00
680635 200 MM NON-PERFORATED STEEL PIPE M 4 2 25.00 $143.88 $3,597.00
UNDERDRAIN
Unit Sub Total M 2 25.00 $143.88 $3,597.00
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Item Code 680635 Total No. of Proj. 2 Total Amount $3,597.00
680637 200 MM NON-PERFORATED STEEL PIPE M 4 1 1.80 $300.00 $540.00
Unit Sub Total M 1 1.80 $300.00 $540.00
Item Code 680637 Total No. of Proj. 1 Total Amount $540.00
680931 150 MM PERFORATED PLASTIC PIPE M 1 1 200.00 $100.00 $20,000.00
UNDERDRAIN
M 3 1 220.00 $60.00 $13,200.00
4 2 93.00 $87.58 $8,145.00
Unit Sub Total M 4 513.00 $80.59 $41,345.00
Item Code 680931 Total No. of Proj. 4 Total Amount $41,345.00
680933 200 MM PERFORATED PLASTIC PIPE M 1 1 65.00 $20.00 $1,300.00
UNDERDRAIN
M 4 1 56.00 $25.00 $1,400.00
Unit Sub Total M 2 121.00 $22.31 $2,700.00
Item Code 680933 Total No. of Proj. 2 Total Amount $2,700.00
681066 150 MM PLASTIC PIPE M 3 1 170.00 $70.00 $11,900.00
4 2 93.00 $43.06 $4,005.00
M 11 1 45.00 $30.00 $1,350.00
Unit Sub Total M 4 308.00 $56.02 $17,255.00
Item Code 681066 Total No. of Proj. 4 Total Amount $17,255.00
681132 GEOCOMPOSITE DRAIN M2 3 1 102.00 $12.00 $1,224.00
M2 4 2 305.00 $9.11 $2,780.00
M2 7 1 855.00 $25.00 $21,375.00
Unit Sub Total M2 4 1,262.00 $20.11 $25,379.00
Item Code 681132 Total No. of Proj. 4 Total Amount $25,379.00
681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 2 1 590.00 $54.00 $31,860.00
M 4 7 7,570.00 $28.30 $214,200.00
M 5 2 2,220.00 $43.44 $96,430.00
M 7 2 11,230.00 $19.11 $214,610.00
M 8 3 9,910.00 $29.03 $287,650.00
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681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 11 1 960.00 $25.00 $24,000.00
12 2 3,030.00 $17.25 $52,280.00
Unit Sub Total M 18 35,510.00 $25.94 $921,030.00
Item Code 681134 Total No. of Proj. 18 Total Amount $921,030.00
681135 100 MM PLASTIC PIPE (EDGE DRAIN) M 7 1 2.80 $190.00 $532.00
Unit Sub Total M 1 2.80 $190.00 $532.00
Item Code 681135 Total No. of Proj. 1 Total Amount $532.00
681136 50 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 6 1 10.00 $100.00 $1,000.00
Unit Sub Total M 1 10.00 $100.00 $1,000.00
Item Code 681136 Total No. of Proj. 1 Total Amount $1,000.00
681137 80 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 2 1 1.50 $200.00 $300.00
M 4 7 1,049.00 $46.00 $48,255.00
M 5 2 189.00 $61.48 $11,619.00
M 7 2 940.00 $45.43 $42,700.00
M 8 3 856.00 $70.60 $60,430.00
M 11 1 60.00 $75.00 $4,500.00
M 12 2 340.00 $56.35 $19,160.00
Unit Sub Total M 18 3,435.50 $54.42 $186,964.00
Item Code 681137 Total No. of Proj. 18 Total Amount $186,964.00
681140 80 MM PLASTIC PIPE (APPROACH SLAB DRAIN M 2 1 85.00 $55.00 $4,675.00
OUTLET)
M 4 1 14.00 $200.00 $2,800.00
Unit Sub Total M 2 99.00 $75.51 $7,475.00
Item Code 681140 Total No. of Proj. 2 Total Amount $7,475.00
681501 FURNISH AND INSTALL DRAIN PIPE M 1 1 150.00 $15.00 $2,250.00
(HORIZONTAL DRAIN)
M 2 1 1,370.00 $8.40 $11,508.00
4 3 2,886.00 $23.35 $67,380.00
5 1 84.00 $12.50 $1,050.00
Unit Sub Total M 6 4,490.00 $18.30 $82,188.00
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Item Code 681501 Total No. of Proj. 6 Total Amount $82,188.00
681502 DRILL HOLE (HORIZONTAL DRAIN) M 1 1 140.00 $65.00 $9,100.00
M 2 1 1,370.00 $70.75 $96,927.50
M 4 1 2,500.00 $35.88 $89,700.00
M 5 1 1,100.00 $53.00 $58,300.00
Unit Sub Total M 4 5,110.00 $49.71 $254,027.50
Item Code 681502 Total No. of Proj. 4 Total Amount $254,027.50
681510 HORIZONTAL DRAIN CONNECTOR UNIT EA 2 1 16.00 $310.50 $4,968.00
Unit Sub Total EA 1 16.00 $310.50 $4,968.00
Item Code 681510 Total No. of Proj. 1 Total Amount $4,968.00
681987 FILTER FABRIC (CULVERT) M2 4 1 290.00 $1.00 $290.00
Unit Sub Total M2 1 290.00 $1.00 $290.00
Item Code 681987 Total No. of Proj. 1 Total Amount $290.00
681990 FILTER FABRIC M2 1 1 16.00 $40.00 $640.00
M2 3 1 380.00 $2.00 $760.00
M2 4 3 1,180.00 $3.86 $4,554.40
M2 5 1 660.00 $5.00 $3,300.00
M2 12 1 1,750.00 $1.00 $1,750.00
Unit Sub Total M2 7 3,986.00 $2.76 $11,004.40
Item Code 681990 Total No. of Proj. 7 Total Amount $11,004.40
682001 PERMEABLE MATERIAL M3 4 2 53.00 $69.55 $3,686.00
Unit Sub Total M3 2 53.00 $69.55 $3,686.00
Item Code 682001 Total No. of Proj. 2 Total Amount $3,686.00
682005 PERMEABLE MATERIAL (BRIDGE) CY 4 1 285.00 $50.00 $14,250.00
Unit Sub Total cY 1 285.00 $50.00 $14,250.00
682005 PERMEABLE MATERIAL (BRIDGE) M3 1 1 19.00 $60.00 $1,140.00
M3 4 1 59.00 $65.00 $3,835.00
Unit Sub Total M3 2 78.00 $63.78 $4,975.00
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Item Code 682005 Total No. of Proj. 3 Total Amount $19,225.00
682020 CLASS 1 PERMEABLE MATERIAL M3 1 1 2.00 $150.00 $300.00
M3 6 1 1.70 $1,500.00 $2,550.00
Unit Sub Total M3 2 3.70 $770.27 $2,850.00
Item Code 682020 Total No. of Proj. 2 Total Amount $2,850.00
682021 CLASS 1 PERMEABLE MATERIAL M3 1 1 60.00 $120.00 $7,200.00
(STABILIZATION)
Unit Sub Total M3 1 60.00 $120.00 $7,200.00
Item Code 682021 Total No. of Proj. 1 Total Amount $7,200.00
682045 CLASS 3 PERMEABLE MATERIAL M3 1 1 24.00 $150.00 $3,600.00
M3 4 1 51.00 $125.00 $6,375.00
M3 5 1 150.00 $75.00 $11,250.00
M3 7 1 210.00 $105.00 $22,050.00
Unit Sub Total M3 4 435.00 $99.48 $43,275.00
Item Code 682045 Total No. of Proj. 4 Total Amount $43,275.00
682049 CLASS 3 PERMEABLE MATERIAL (BLANKET) M3 4 1 140.00 $61.50 $8,610.00
Unit Sub Total M3 1 140.00 $61.50 $8,610.00
Item Code 682049 Total No. of Proj. 1 Total Amount $8,610.00
685062 150 MM ALTERNATIVE PIPE UNDERDRAIN M 1 1 48.00 $80.00 $3,840.00
Unit Sub Total M 1 48.00 $80.00 $3,840.00
Item Code 685062 Total No. of Proj. 1 Total Amount $3,840.00
685070 300 MM ALTERNATIVE PIPE UNDERDRAIN M 1 1 670.00 $130.00 $87,100.00
Unit Sub Total M 1 670.00 $130.00 $87,100.00
Item Code 685070 Total No. of Proj. 1 Total Amount $87,100.00
690118 18" CORRUGATED STEEL PIPE DOWNDRAIN LF 4 1 54.00 $95.00 $5,130.00
(.109" THICK)
Unit Sub Total LF 1 54.00 $95.00 $5,130.00
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Item Code 690118 Total No. of Proj. 1 Total Amount $5,130.00

690155 200 MM CORRUGATED STEEL PIPE DOWNDRAIN M 4 1 87.00 $100.00 $8,700.00

Unit Sub Total M 1 87.00 $100.00 $8,700.00

Item Code 690155 Total No. of Proj. 1 Total Amount $8,700.00

690156 200 MM CORRUGATED STEEL PIPE DOWNDRAIN M 1 1 23.00 $50.00 $1,150.00
(2.01 MM THICK)

M 2 1 340.00 $115.00 $39,100.00

6 1 150.00 $150.00 $22,500.00

Unit Sub Total M 3 513.00 $122.32 $62,750.00

Item Code 690156 Total No. of Proj. 3 Total Amount $62,750.00

690158 300 MM CORRUGATED STEEL PIPE DOWNDRAIN M 4 1 5.00 $85.00 $425.00

M 5 1 6.00 $110.00 $660.00

M 8 1 67.00 $160.00 $10,720.00

M 12 1 3.00 $200.00 $600.00

Unit Sub Total M 4 81.00 $153.15 $12,405.00

Item Code 690158 Total No. of Proj. 4 Total Amount $12,405.00

690159 300 MM CORRUGATED STEEL PIPE DOWNDRAIN M 1 1 200.00 $74.00 $14,800.00
(1.63 MM THICK)

4 1 22.00 $100.00 $2,200.00

M 10 1 14.00 $100.00 $1,400.00

Unit Sub Total M 3 236.00 $77.97 $18,400.00

Item Code 690159 Total No. of Proj. 3 Total Amount $18,400.00

690160 300 MM CORRUGATED STEEL PIPE DOWNDRAIN M 5 2 76.00 $78.68 $5,980.00
(2.01 MM THICK)

M 6 1 13.00 $170.00 $2,210.00

8 3 625.00 $204.21 $127,629.85

M 10 1 32.00 $40.00 $1,280.00

Unit Sub Total M 7 746.00 $183.78 $137,099.85

Item Code 690160 Total No. of Proj. 7 Total Amount $137,099.85

690162 375 MM CORRUGATED STEEL PIPE DOWNDRAIN M 5 1 6.00 $150.00 $900.00

(2.01 MM THICK)
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Unit Sub Total M 1 6.00 $150.00 $900.00
Item Code 690162 Total No. of Proj. 1 Total Amount $900.00
690165 450 MM CORRUGATED STEEL PIPE DOWNDRAIN M 4 1 30.00 $182.00 $5,460.00
(1.63 MM THICK)
Unit Sub Total M 1 30.00 $182.00 $5,460.00
Item Code 690165 Total No. of Proj. 1 Total Amount $5,460.00
690166 450 MM CORRUGATED STEEL PIPE DOWNDRAIN M 4 1 18.00 $150.00 $2,700.00
(2.01 MM THICK)
Unit Sub Total M 1 18.00 $150.00 $2,700.00
Item Code 690166 Total No. of Proj 1 Total Amount $2,700.00
690167 450 MM CORRUGATED STEEL PIPE DOWNDRAIN M 5 1 16.00 $215.00 $3,440.00
(2.77 MM THICK)
M 11 1 120.00 $200.00 $24,000.00
Unit Sub Total M 2 136.00 $201.76 $27,440.00
Item Code 690167 Total No. of Proj. 2 Total Amount $27,440.00
690172 600 MM CORRUGATED STEEL PIPE DOWNDRAIN M 11 2 68.00 $223.90 $15,225.00
(3.51 MM THICK)
Unit Sub Total M 2 68.00 $223.90 $15,225.00
Item Code 690172 Total No. of Proj. 2 Total Amount $15,225.00
690179 900 MM CORRUGATED STEEL PIPE DOWNDRAIN M 1 1 12.00 $198.00 $2,376.00
(2.01 MM THICK)
Unit Sub Total M 1 12.00 $198.00 $2,376.00
Item Code 690179 Total No. of Proj. 1 Total Amount $2,376.00
690181 900 MM CORRUGATED STEEL PIPE DOWNDRAIN M 8 1 5.00 $830.00 $4,150.00
(3.51 MM THICK)
Unit Sub Total M 1 5.00 $830.00 $4,150.00
Item Code 690181 Total No. of Proj. 1 Total Amount $4,150.00
690271 300 MM BITUMINOUS COATED CORRUGATED M 11 1 10.00 $310.00 $3,100.00
STEEL PIPE DOWNDRAIN
Unit Sub Total M 1 10.00 $310.00 $3,100.00
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Item Code 690271 Total No. of Proj. 1 Total Amount $3,100.00

690273 300 MM BITUMINOUS COATED CORRUGATED M 1 1 18.00 $90.00 $1,620.00
STEEL PIPE DOWNDRAIN (2.01 MM THICK)

M 10 1 9.00 $250.00 $2,250.00

Unit Sub Total M 2 27.00 $143.33 $3,870.00

Item Code 690273 Total No. of Proj. 2 Total Amount $3,870.00

690276 450 MM BITUMINOUS COATED CORRUGATED M 11 1 12.00 $350.00 $4,200.00
STEEL PIPE DOWNDRAIN (2.01 MM THICK)

Unit Sub Total M 1 12.00 $350.00 $4,200.00

Item Code 690276 Total No. of Proj. 1 Total Amount $4,200.00

690277 450 MM BITUMINOUS COATED CORRUGATED M 1 1 7.00 $135.00 $945.00
STEEL PIPE DOWNDRAIN (2.77 MM THICK)

M 4 1 16.00 $100.00 $1,600.00

Unit Sub Total M 2 23.00 $110.65 $2,545.00

Item Code 690277 Total No. of Proj. 2 Total Amount $2,545.00

690280 600 MM BITUMINOUS COATED CORRUGATED M 1 1 21.00 $110.00 $2,310.00
STEEL PIPE DOWNDRAIN (2.01 MM THICK)

Unit Sub Total M 1 21.00 $110.00 $2,310.00

Item Code 690280 Total No. of Proj. 1 Total Amount $2,310.00

690970 300 MM PLASTIC PIPE DOWNDRAIN M 5 1 6.00 $287.00 $1,722.00

Unit Sub Total M 1 6.00 $287.00 $1,722.00

Item Code 690970 Total No. of Proj. 1 Total Amount $1,722.00

690990 450 MM PLASTIC PIPE DOWNDRAIN M 4 1 7.00 $180.00 $1,260.00

Unit Sub Total M 1 7.00 $180.00 $1,260.00

Item Code 690990 Total No. of Proj. 1 Total Amount $1,260.00

691001 CORRUGATED STEEL FLUME DOWNDRAIN M 6 1 110.00 $60.00 $6,600.00

Unit Sub Total M 1 110.00 $60.00 $6,600.00

Item Code 691001 Total No. of Proj. 1 Total Amount $6,600.00
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691900 FLUME DOWNDRAIN EA 12 1 24.00 $880.00 $21,120.00
Unit Sub Total EA 1 24.00 $880.00 $21,120.00
691900 FLUME DOWNDRAIN M 2 1 17.00 $86.00 $1,462.00
Unit Sub Total M 1 17.00 $86.00 $1,462.00
Item Code 691900 Total No. of Proj. 2 Total Amount $22,582.00
692086 200 MM ENTRANCE TAPER EA 1 1 1.00 $250.00 $250.00
EA 2 1 19.00 $800.00 $15,200.00
EA 6 1 15.00 $250.00 $3,750.00
Unit Sub Total EA 3 35.00 $548.57 $19,200.00
Item Code 692086 Total No. of Proj. 3 Total Amount $19,200.00
692088 300 MM ENTRANCE TAPER EA 1 1 2.00 $500.00 $1,000.00
EA 5 4 14.00 $496.86 $6,956.00
EA 6 1 2.00 $300.00 $600.00
EA 8 4 33.00 $736.36 $24,300.00
EA 10 1 4.00 $563.00 $2,252.00
EA 12 1 1.00 $500.00 $500.00
Unit Sub Total EA 12 56.00 $635.86 $35,608.00
Item Code 692088 Total No. of Proj. 12 Total Amount $35,608.00
692089 375 MM ENTRANCE TAPER EA 5 1 1.00 $900.00 $900.00
Unit Sub Total EA 1 1.00 $900.00 $900.00
Item Code 692089 Total No. of Proj. 1 Total Amount $900.00
692090 450 MM ENTRANCE TAPER EA 7 1 5.00 $300.00 $1,500.00
EA 8 1 2.00 $200.00 $400.00
Unit Sub Total EA 2 7.00 $271.43 $1,900.00
Item Code 692090 Total No. of Proj. 2 Total Amount $1,900.00
692092 300 MM ALTERNATIVE ENTRANCE TAPER EA 5 1 1.00 $400.00 $400.00
Unit Sub Total EA 1 1.00 $400.00 $400.00
Item Code 692092 Total No. of Proj. 1 Total Amount $400.00
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692094 300 MM BITUMINOUS COATED ENTRANCE TAPER EA 5 1 3.00 $400.00 $1,200.00
EA 10 1 2.00 $300.00 $600.00
Unit Sub Total EA 2 5.00 $360.00 $1,800.00
Item Code 692094 Total No. of Proj. 2 Total Amount $1,800.00
692101 TAPERED INLET EA 2 1 2.00 $230.00 $460.00
EA 6 1 11.00 $90.00 $990.00
Unit Sub Total EA 2 13.00 $111.54 $1,450.00
Item Code 692101 Total No. of Proj. 2 Total Amount $1,450.00
692244 200 MM DOWNDRAIN SLIP JOINT EA 6 1 15.00 $240.00 $3,600.00
Unit Sub Total EA 1 15.00 $240.00 $3,600.00
Item Code 692244 Total No. of Proj. 1 Total Amount $3,600.00
692245 300 MM DOWNDRAIN SLIP JOINT EA 5 2 8.00 $339.50 $2,716.00
EA 6 1 2.00 $240.00 $480.00
EA 8 2 9.00 $503.33 $4,530.00
Unit Sub Total EA 5 19.00 $406.63 $7,726.00
Item Code 692245 Total No. of Proj. 5 Total Amount $7,726.00
692246 450 MM DOWNDRAIN SLIP JOINT EA 4 1 1.00 $1,000.00 $1,000.00
Unit Sub Total EA 1 1.00 $1,000.00 $1,000.00
Item Code 692246 Total No. of Proj. 1 Total Amount $1,000.00
692301 ANCHOR ASSEMBLY EA 2 2 9.00 $491.56 $4,424.00
EA 4 1 4.00 $100.00 $400.00
EA 6 3 54.00 $164.26 $8,870.00
Unit Sub Total EA 6 67.00 $204.39 $13,694.00
Item Code 692301 Total No. of Proj. 6 Total Amount $13,694.00
692361 FLUME ANCHOR ASSEMBLY EA 2 1 2.00 $230.00 $460.00
Unit Sub Total EA 1 2.00 $230.00 $460.00
Item Code 692361 Total No. of Proj. 1 Total Amount $460.00
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692383 300 MM ANCHOR ASSEMBLY EA 1 2 17.00 $200.00 $3,400.00
EA 4 2 71.00 $182.06 $12,926.00
EA 5 3 21.00 $211.19 $4,435.00
EA 8 2 29.00 $469.66 $13,620.07
Unit Sub Total EA 9 138.00 $249.14 $34,381.07
Item Code 692383 Total No. of Proj. 9 Total Amount $34,381.07
692384 375 MM ANCHOR ASSEMBLY EA 5 1 1.00 $800.00 $800.00
Unit Sub Total EA 1 1.00 $800.00 $800.00
Item Code 692384 Total No. of Proj. 1 Total Amount $800.00
692385 450 MM ANCHOR ASSEMBLY EA 1 1 1.00 $500.00 $500.00
EA 4 3 11.00 $172.73 $1,900.00
Unit Sub Total EA 4 12.00 $200.00 $2,400.00
Item Code 692385 Total No. of Proj. 4 Total Amount $2,400.00
692386 600 MM ANCHOR ASSEMBLY EA 1 1 3.00 $600.00 $1,800.00
Unit Sub Total EA 1 3.00 $600.00 $1,800.00
Item Code 692386 Total No. of Proj. 1 Total Amount $1,800.00
692388 900 MM ANCHOR ASSEMBLY EA 1 1 1.00 $210.00 $210.00
Unit Sub Total EA 1 1.00 $210.00 $210.00
Item Code 692388 Total No. of Proj. 1 Total Amount $210.00
692409 CABLE ANCHORAGE SYSTEM M 1 1 12.00 $170.00 $2,040.00
Unit Sub Total M 1 12.00 $170.00 $2,040.00
Item Code 692409 Total No. of Proj. 1 Total Amount $2,040.00
698091 300 MM ALTERNATIVE PIPE DOWNDRAIN M 2 1 26.00 $165.00 $4,290.00
5 1 5.00 $200.00 $1,000.00
7 1 17.00 $88.24 $1,500.01
Unit Sub Total M 3 48.00 $141.46 $6,790.01
Item Code 698091 Total No. of Proj. 3 Total Amount $6,790.01
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698162 450 MM ALTERNATIVE PIPE DOWNDRAIN M 3 1 7.00 $250.00 $1,750.00

4 1 25.00 $100.00 $2,500.00

M 11 1 10.00 $300.00 $3,000.00

Unit Sub Total M 3 42.00 $172.62 $7,250.00

Item Code 698162 Total No. of Proj. 3 Total Amount $7,250.00

698169 600 MM ALTERNATIVE PIPE DOWNDRAIN M 2 1 12.00 $220.00 $2,640.00

Unit Sub Total M 1 12.00 $220.00 $2,640.00

Item Code 698169 Total No. of Proj. 1 Total Amount $2,640.00

700657 900 MM CORRUGATED STEEL PIPE INLET (1.63 M 3 1 8.00 $500.00 $4,000.00
MM THICK)

Unit Sub Total M 1 8.00 $500.00 $4,000.00

Item Code 700657 Total No. of Proj. 1 Total Amount $4,000.00

700658 900 MM CORRUGATED STEEL PIPE INLET (2.01 M 1 1 3.00 $1,500.00 $4,500.00
MM THICK)

4 2 10.10 $1,333.17 $13,465.00

7 1 3.00 $600.00 $1,800.00

Unit Sub Total M 4 16.10 $1,227.64 $19,765.00

Item Code 700658 Total No. of Proj. 4 Total Amount $19,765.00

700659 900 MM CORRUGATED STEEL PIPE INLET (2.77 M 2 2 35.60 $349.72 $12,450.00
MM THICK)

4 1 1.00 $1,500.00 $1,500.00

M 5 1 1.00 $1,400.00 $1,400.00

Unit Sub Total M 4 37.60 $408.24 $15,350.00

Item Code 700659 Total No. of Proj. 4 Total Amount $15,350.00

700660 900 MM CORRUGATED STEEL PIPE INLET (3.51 M 2 1 2.70 $1,200.00 $3,240.00
MM THICK)

Unit Sub Total M 1 2.70 $1,200.00 $3,240.00

Item Code 700660 Total No. of Proj. 1 Total Amount $3,240.00

700661 900 MM CORRUGATED STEEL PIPE INLET (4.27 M 10 1 1.00 $2,000.00 $2,000.00
MM THICK)
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Unit Sub Total M 1 1.00 $2,000.00 $2,000.00
Item Code 700661 Total No. of Proj. 1 Total Amount $2,000.00
700857 900 MM BITUMINOUS COATED CORRUGATED M 11 1 0.80 $1,200.00 $960.00
STEEL PIPE INLET (2.01 MM THICK)
Unit Sub Total M 1 0.80 $1,200.00 $960.00
Item Code 700857 Total No. of Proj. 1 Total Amount $960.00
702074 450 MM TO 300 MM CORRUGATED STEEL EA 4 1 2.00 $218.00 $436.00
REDUCER (1.63 MM THICK)
Unit Sub Total EA 1 2.00 $218.00 $436.00
Item Code 702074 Total No. of Proj. 1 Total Amount $436.00
703233 GRATED LINE DRAIN LF 4 1 83.00 $91.00 $7,553.00
Unit Sub Total LF 1 83.00 $91.00 $7,553.00
703233 GRATED LINE DRAIN M 2 2 207.00 $172.66 $35,740.00
M 4 2 800.00 $305.31 $244,250.00
M 7 4 412.00 $222.00 $91,464.00
M 11 4 753.00 $332.54 $250,405.00
M 12 4 1,493.00 $155.38 $231,975.00
Unit Sub Total M 16 3,665.00 $232.97 $853,834.00
Item Code 703233 Total No. of Proj. 17 Total Amount $861,387.00
703268 300 MM CORRUGATED STEEL PIPE RISER (2.01 M 8 1 4.00 $550.00 $2,200.00
MM THICK)
Unit Sub Total M 1 4.00 $550.00 $2,200.00
Item Code 703268 Total No. of Proj. 1 Total Amount $2,200.00
703271 450 MM CORRUGATED STEEL PIPE RISER (2.01 M 7 1 10.00 $1,100.00 $11,000.00
MM THICK)
M 11 1 1.00 $725.00 $725.00
Unit Sub Total M 2 11.00 $1,065.91 $11,725.00
Item Code 703271 Total No. of Proj. 2 Total Amount $11,725.00
703272 450 MM CORRUGATED STEEL PIPE RISER (2.77 M 12 1 7.00 $2,500.00 $17,500.00
MM THICK)
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Unit Sub Total M 1 7.00 $2,500.00 $17,500.00
Item Code 703272 Total No. of Proj. 1 Total Amount $17,500.00
703278 600 MM SLOTTED CORRUGATED STEEL PIPE M 2 1 1.20 $1,900.00 $2,280.00
RISER (2.01 MM THICK)
Unit Sub Total M 1 1.20 $1,900.00 $2,280.00
Item Code 703278 Total No. of Proj. 1 Total Amount $2,280.00
703357 300 MM BITUMINOUS COATED CORRUGATED M 4 1 6.00 $1,300.00 $7,800.00
STEEL PIPE RISER (1.63 MM THICK)
Unit Sub Total M 1 6.00 $1,300.00 $7,800.00
Item Code 703357 Total No. of Proj. 1 Total Amount $7,800.00
703361 450 MM BITUMINOUS COATED CORRUGATED M 11 2 12.00 $500.00 $6,000.00
STEEL PIPE RISER (2.01 MM THICK)
Unit Sub Total M 2 12.00 $500.00 $6,000.00
Item Code 703361 Total No. of Proj. 2 Total Amount $6,000.00
703362 450 MM BITUMINOUS COATED CORRUGATED M 12 1 5.00 $700.00 $3,500.00
STEEL PIPE RISER (2.77 MM THICK)
Unit Sub Total M 1 5.00 $700.00 $3,500.00
Item Code 703362 Total No. of Proj 1 Total Amount $3,500.00
703450 WELDED STEEL PIPE CASING (BRIDGE) M 11 1 114.00 $100.00 $11,400.00
Unit Sub Total M 1 114.00 $100.00 $11,400.00
Item Code 703450 Total No. of Proj 1 Total Amount $11,400.00
703481 600 MM WELDED STEEL PIPE CASING (BRIDGE) M 8 1 48.00 $600.00 $28,800.00
Unit Sub Total M 1 48.00 $600.00 $28,800.00
Item Code 703481 Total No. of Proj. 1 Total Amount $28,800.00
703509 6" WELDED STEEL PIPE (.134" THICK) LF 4 1 170.00 $93.00 $15,810.00
Unit Sub Total LF 1 170.00 $93.00 $15,810.00
Item Code 703509 Total No. of Proj. 1 Total Amount $15,810.00
703522 150 MM WELDED STEEL PIPE (3.40 MM THICK) M 6 1 51.00 $285.00 $14,535.00
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Unit Sub Total M 1 51.00 $285.00 $14,535.00
Item Code 703522 Total No. of Proj. 1 Total Amount $14,535.00
703536 200 MM WELDED STEEL PIPE (3.40 MM THICK) M 4 1 74.00 $50.00 $3,700.00
Unit Sub Total M 1 74.00 $50.00 $3,700.00
Item Code 703536 Total No. of Proj 1 Total Amount $3,700.00
703537 200 MM WELDED STEEL PIPE (4.78 MM THICK) M 6 1 41.00 $240.00 $9,840.00
Unit Sub Total M 1 41.00 $240.00 $9,840.00
Item Code 703537 Total No. of Proj 1 Total Amount $9,840.00
703541 250 MM WELDED STEEL PIPE (6.35 MM THICK) M 6 1 14.00 $340.00 $4,760.00
Unit Sub Total M 1 14.00 $340.00 $4,760.00
Item Code 703541 Total No. of Proj 1 Total Amount $4,760.00
703542 300 MM WELDED STEEL PIPE (2.67 MM THICK) M 4 1 15.00 $300.00 $4,500.00
Unit Sub Total M 1 15.00 $300.00 $4,500.00
Item Code 703542 Total No. of Proj 1 Total Amount $4,500.00
703545 300 MM WELDED STEEL PIPE (6.35 MM THICK) M 4 2 28.00 $602.00 $16,856.00
Unit Sub Total M 2 28.00 $602.00 $16,856.00
Item Code 703545 Total No. of Proj. 2 Total Amount $16,856.00
705042 300 MM STEEL FLARED END SECTION EA 2 1 2.00 $275.00 $550.00
EA 4 1 1.00 $342.00 $342.00
EA 8 1 3.00 $150.00 $450.00
EA 10 1 4.00 $110.00 $440.00
Unit Sub Total EA 4 10.00 $178.20 $1,782.00
Item Code 705042 Total No. of Proj. 4 Total Amount $1,782.00
705044 450 MM STEEL FLARED END SECTION EA 1 2 4.00 $273.75 $1,095.00
EA 2 4 125.00 $321.88 $40,235.00
EA 3 2 6.00 $483.33 $2,900.00
EA 5 2 10.00 $187.20 $1,872.00
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705044 450 MM STEEL FLARED END SECTION EA 6 1 3.00 $60.00 $180.00
EA 7 1 6.00 $215.00 $1,290.00
EA 10 1 16.00 $300.00 $4,800.00
Unit Sub Total EA 13 170.00 $308.07 $52,372.00
Item Code 705044 Total No. of Proj. 13 Total Amount $52,372.00
705045 600 MM STEEL FLARED END SECTION EA 2 5 70.00 $435.84 $30,509.00
EA 3 1 1.00 $200.00 $200.00
EA 5 1 6.00 $240.00 $1,440.00
EA 6 2 25.00 $111.60 $2,790.00
EA 7 1 6.00 $320.00 $1,920.00
EA 10 1 14.00 $225.00 $3,150.00
Unit Sub Total EA 1 122.00 $327.94 $40,009.00
Item Code 705045 Total No. of Proj. 1 Total Amount $40,009.00
705047 750 MM STEEL FLARED END SECTION EA 2 2 4.00 $467.50 $1,870.00
EA 6 1 2.00 $240.00 $480.00
Unit Sub Total EA 3 6.00 $391.67 $2,350.00
Item Code 705047 Total No. of Proj. 3 Total Amount $2,350.00
705051 1350 MM STEEL FLARED END SECTION EA 6 1 4.00 $1,200.00 $4,800.00
Unit Sub Total EA 1 4.00 $1,200.00 $4,800.00
Item Code 705051 Total No. of Proj. 1 Total Amount $4,800.00
705055 450 MM BITUMINOUS COATED STEEL FLARED EA 8 1 2.00 $500.00 $1,000.00
END SECTION
Unit Sub Total EA 1 2.00 $500.00 $1,000.00
Item Code 705055 Total No. of Proj. 1 Total Amount $1,000.00
705056 600 MM BITUMINOUS COATED STEEL FLARED EA 5 1 1.00 $1,300.00 $1,300.00
END SECTION
Unit Sub Total EA 1 1.00 $1,300.00 $1,300.00
Item Code 705056 Total No. of Proj. 1 Total Amount $1,300.00
705220 300 MM CONCRETE FLARED END SECTION EA 4 1 3.00 $375.00 $1,125.00
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705220 300 MM CONCRETE FLARED END SECTION EA 11 1 1.00 $500.00 $500.00
Unit Sub Total EA 2 4.00 $406.25 $1,625.00
Item Code 705220 Total No. of Proj. 2 Total Amount $1,625.00
705221 375 MM CONCRETE FLARED END SECTION EA 4 2 2.00 $1,270.00 $2,540.00
Unit Sub Total EA 2 2.00 $1,270.00 $2,540.00
Item Code 705221 Total No. of Proj. 2 Total Amount $2,540.00
705222 450 MM CONCRETE FLARED END SECTION EA 4 1 3.00 $900.00 $2,700.00
EA 5 1 7.00 $572.00 $4,004.00
EA 11 1 1.00 $525.00 $525.00
EA 12 1 2.00 $700.00 $1,400.00
Unit Sub Total EA 4 13.00 $663.77 $8,629.00
Item Code 705222 Total No. of Proj. 4 Total Amount $8,629.00
705223 525 MM CONCRETE FLARED END SECTION EA 3 1 1.00 $750.00 $750.00
EA 4 1 1.00 $250.00 $250.00
Unit Sub Total EA 2 2.00 $500.00 $1,000.00
Item Code 705223 Total No. of Proj. 2 Total Amount $1,000.00
705224 600 MM CONCRETE FLARED END SECTION EA 1 1 2.00 $1,500.00 $3,000.00
EA 5 2 4.00 $602.50 $2,410.00
EA 7 2 2.00 $850.00 $1,700.00
EA 8 1 1.00 $700.00 $700.00
EA 11 1 2.00 $550.00 $1,100.00
EA 12 1 1.00 $1,100.00 $1,100.00
Unit Sub Total EA 8 12.00 $834.17 $10,010.00
Item Code 705224 Total No. of Proj. 8 Total Amount $10,010.00
705226 750 MM CONCRETE FLARED END SECTION EA 2 1 1.00 $2,000.00 $2,000.00
EA 4 1 1.00 $430.00 $430.00
Unit Sub Total EA 2 2.00 $1,215.00 $2,430.00
Item Code 705226 Total No. of Proj. 2 Total Amount $2,430.00
705227 900 MM CONCRETE FLARED END SECTION EA 4 1 3.00 $650.00 $1,950.00
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Unit Sub Total EA 1 3.00 $650.00 $1,950.00
Item Code 705227 Total No. of Proj. 1 Total Amount $1,950.00
705231 1500 MM CONCRETE FLARED END SECTION EA 4 1 1.00 $1,400.00 $1,400.00
Unit Sub Total EA 1 1.00 $1,400.00 $1,400.00
Item Code 705231 Total No. of Proj. 1 Total Amount $1,400.00
705334 300 MM ALTERNATIVE FLARED END SECTION EA 2 1 2.00 $240.00 $480.00
EA 3 3 15.00 $287.73 $4,316.00
EA 4 3 39.00 $237.18 $9,250.00
EA 5 1 2.00 $300.00 $600.00
EA 6 1 2.00 $37.00 $74.00
EA 12 1 2.00 $300.00 $600.00
Unit Sub Total EA 10 62.00 $247.10 $15,320.00
Item Code 705334 Total No. of Proj. 10 Total Amount $15,320.00
705336 450 MM ALTERNATIVE FLARED END SECTION EA 1 1 2.00 $265.00 $530.00
EA 2 4 13.00 $168.46 $2,190.00
EA 3 4 50.00 $329.50 $16,475.00
EA 4 10 74.00 $319.86 $23,670.00
EA 5 1 2.00 $200.00 $400.00
EA 6 1 3.00 $61.00 $183.00
EA 8 1 3.00 $300.00 $900.00
EA 11 1 1.00 $150.00 $150.00
EA 12 1 1.00 $100.00 $100.00
Unit Sub Total EA 24 149.00 $299.32 $44,598.00
Item Code 705336 Total No. of Proj. 24 Total Amount $44,598.00
705337 600 MM ALTERNATIVE FLARED END SECTION EA 2 3 15.00 $605.20 $9,078.00
EA 3 5 17.00 $500.00 $8,500.00
EA 4 3 11.00 $299.45 $3,294.00
EA 6 3 18.00 $425.78 $7,664.00
EA 8 1 6.00 $320.00 $1,920.00
EA 11 4 17.00 $408.82 $6,950.00
EA 12 1 2.00 $200.00 $400.00
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Unit Sub Total EA 20 86.00 $439.60 $37,806.00
Item Code 705337 Total No. of Proj. 20 Total Amount $37,806.00
705338 750 MM ALTERNATIVE FLARED END SECTION EA 3 1 4.00 $600.00 $2,400.00
EA 4 2 3.00 $500.00 $1,500.00
EA 11 1 1.00 $900.00 $900.00
Unit Sub Total EA 4 8.00 $600.00 $4,800.00
Item Code 705338 Total No. of Proj. 4 Total Amount $4,800.00
705339 900 MM ALTERNATIVE FLARED END SECTION EA 2 1 4.00 $700.00 $2,800.00
EA 3 2 4.00 $700.00 $2,800.00
EA 4 2 13.00 $576.92 $7,500.00
EA 6 1 2.00 $2,700.00 $5,400.00
EA 10 1 2.00 $665.00 $1,330.00
Unit Sub Total EA 7 25.00 $793.20 $19,830.00
Item Code 705339 Total No. of Proj. 7 Total Amount $19,830.00
705340 1050 MM ALTERNATIVE FLARED END SECTION EA 3 1 2.00 $750.00 $1,500.00
EA 4 2 2.00 $1,125.00 $2,250.00
EA 11 2 2.00 $1,045.00 $2,090.00
Unit Sub Total EA 5 6.00 $973.33 $5,840.00
Item Code 705340 Total No. of Proj. 5 Total Amount $5,840.00
705342 1350 MM ALTERNATIVE FLARED END SECTION EA 4 1 1.00 $1,500.00 $1,500.00
EA 6 1 1.00 $3,300.00 $3,300.00
Unit Sub Total EA 2 2.00 $2,400.00 $4,800.00
Item Code 705342 Total No. of Proj. 2 Total Amount $4,800.00
705344 1650 MM ALTERNATIVE FLARED END SECTION EA 6 1 1.00 $3,700.00 $3,700.00
Unit Sub Total EA 1 1.00 $3,700.00 $3,700.00
Item Code 705344 Total No. of Proj. 1 Total Amount $3,700.00
705350 1225 MM X 825 MM ALTERNATIVE FLARED END EA 3 1 4.00 $3,000.00 $12,000.00
PIPE ARCH SECTION
Unit Sub Total EA 1 4.00 $3,000.00 $12,000.00
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Item Code 705350 Total No. of Proj. 1 Total Amount $12,000.00
705351 1425 MM X 950 MM ALTERNATIVE FLARED END EA 3 1 4.00 $2,500.00 $10,000.00
PIPE ARCH SECTION
Unit Sub Total EA 1 4.00 $2,500.00 $10,000.00
Item Code 705351 Total No. of Proj. 1 Total Amount $10,000.00
705474 525 MM X 375 MM STEEL FLARED END PIPE EA 1 1 4.00 $300.00 $1,200.00
ARCH SECTION
EA 2 1 12.00 $440.00 $5,280.00
Unit Sub Total EA 2 16.00 $405.00 $6,480.00
Item Code 705474 Total No. of Proj. 2 Total Amount $6,480.00
705475 600 MM X 450 MM STEEL FLARED END PIPE EA 2 1 2.00 $136.00 $272.00
ARCH SECTION
Unit Sub Total EA 1 2.00 $136.00 $272.00
Item Code 705475 Total No. of Proj. 1 Total Amount $272.00
705476 700 MM X 500 MM STEEL FLARED END PIPE EA 2 1 6.00 $500.00 $3,000.00
ARCH SECTION
EA 4 1 1.00 $419.00 $419.00
Unit Sub Total EA 2 7.00 $488.43 $3,419.00
Item Code 705476 Total No. of Proj. 2 Total Amount $3,419.00
705478 1050 MM X 725 MM STEEL FLARED END PIPE EA 6 1 12.00 $375.00 $4,500.00
ARCH SECTION
Unit Sub Total EA 1 12.00 $375.00 $4,500.00
Item Code 705478 Total No. of Proj. 1 Total Amount $4,500.00
705479 1225 MM X 825 MM STEEL FLARED END PIPE EA 2 1 2.00 $1,000.00 $2,000.00
ARCH SECTION
Unit Sub Total EA 1 2.00 $1,000.00 $2,000.00
Item Code 705479 Total No. of Proj. 1 Total Amount $2,000.00
705500 AUTOMATIC DRAINAGE GATE EA 3 1 1.00 $1,950.00 $1,950.00
Unit Sub Total EA 1 1.00 $1,950.00 $1,950.00
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Item Code 705500 Total No. of Proj. 1 Total Amount $1,950.00
705566 600 MM AUTOMATIC DRAINAGE GATE EA 3 1 6.00 $1,500.00 $9,000.00
Unit Sub Total EA 1 6.00 $1,500.00 $9,000.00
Item Code 705566 Total No. of Proj. 1 Total Amount $9,000.00
705567 750 MM AUTOMATIC DRAINAGE GATE EA 4 1 1.00 $3,100.00 $3,100.00
Unit Sub Total EA 1 1.00 $3,100.00 $3,100.00
Item Code 705567 Total No. of Proj. 1 Total Amount $3,100.00
705648 450 MM SLIDE HEADGATE EA 2 1 1.00 $3,000.00 $3,000.00
Unit Sub Total EA 1 1.00 $3,000.00 $3,000.00
Item Code 705648 Total No. of Proj. 1 Total Amount $3,000.00
705652 750 MM SLIDE HEADGATE EA 3 1 1.00 $3,000.00 $3,000.00
Unit Sub Total EA 1 1.00 $3,000.00 $3,000.00
Item Code 705652 Total No. of Proj. 1 Total Amount $3,000.00
706500 DEBRIS RACK EA 11 1 1.00 $1,000.00 $1,000.00
Unit Sub Total EA 1 1.00 $1,000.00 $1,000.00
Item Code 706500 Total No. of Proj. 1 Total Amount $1,000.00
707050 DRAINAGE INLET EA 5 1 1.00 $4,000.00 $4,000.00
Unit Sub Total EA 1 1.00 $4,000.00 $4,000.00
Item Code 707050 Total No. of Proj. 1 Total Amount $4,000.00
707051 DRAINAGE MANHOLE EA 3 1 10.00 $2,500.00 $25,000.00
Unit Sub Total EA 1 10.00 $2,500.00 $25,000.00
Item Code 707051 Total No. of Proj. 1 Total Amount $25,000.00
707133 900 MM PRECAST CONCRETE PIPE INLET EA 12 1 1.00 $1,100.00 $1,100.00
Unit Sub Total EA 1 1.00 $1,100.00 $1,100.00
707133 900 MM PRECAST CONCRETE PIPE INLET M 1 2 16.00 $650.00 $10,400.00
3 1 3.60 $925.00 $3,330.00
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707133 900 MM PRECAST CONCRETE PIPE INLET M 8 1 4.00 $1,000.00 $4,000.00
M 10 1 1.80 $800.00 $1,440.00
M 11 1 10.00 $550.00 $5,500.00
M 12 1 4.00 $1,200.00 $4,800.00
Unit Sub Total M 7 39.40 $747.97 $29,470.00
Item Code 707133 Total No. of Proj. 8 Total Amount $30,570.00
707242 600 MM PRECAST CONCRETE PIPE MANHOLE M 7 1 1.80 $400.00 $720.00
Unit Sub Total M 1 1.80 $400.00 $720.00
Item Code 707242 Total No. of Proj 1 Total Amount $720.00
707247 1200 MM PRECAST CONCRETE PIPE MANHOLE M 4 1 4.00 $750.00 $3,000.00
Unit Sub Total M 1 4.00 $750.00 $3,000.00
Item Code 707247 Total No. of Proj. 1 Total Amount $3,000.00
707471 900 MM PRECAST CONCRETE PIPE RISER M 8 1 10.00 $1,100.00 $11,000.00
11 2 15.00 $353.33 $5,300.00
Unit Sub Total M 3 25.00 $652.00 $16,300.00
Item Code 707471 Total No. of Proj. 3 Total Amount $16,300.00
707479 900 MM REINFORCED CONCRETE PIPE RISER M 11 1 1.20 $200.00 $240.00
Unit Sub Total M 1 1.20 $200.00 $240.00
Item Code 707479 Total No. of Proj 1 Total Amount $240.00
708064 450 MM ALTERNATIVE PIPE RISER M 11 1 20.00 $400.00 $8,000.00
Unit Sub Total M 1 20.00 $400.00 $8,000.00
Item Code 708064 Total No. of Proj 1 Total Amount $8,000.00
708066 600 MM ALTERNATIVE PIPE RISER M 11 1 10.00 $500.00 $5,000.00
Unit Sub Total M 1 10.00 $500.00 $5,000.00
Item Code 708066 Total No. of Proj. 1 Total Amount $5,000.00
714078 675 MM CLAY SEWER PIPE (EXTRA STRENGTH) M 4 1 35.00 $400.00 $14,000.00
Unit Sub Total M 1 35.00 $400.00 $14,000.00
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Item Code 714078 Total No. of Proj. 1 Total Amount $14,000.00
719200 SEWER MANHOLE EA 4 2 2.00 $2,850.00 $5,700.00
Unit Sub Total EA 2 2.00 $2,850.00 $5,700.00
719200 SEWER MANHOLE M 4 1 6.00 $3,500.00 $21,000.00
Unit Sub Total M 1 6.00 $3,500.00 $21,000.00
Item Code 719200 Total No. of Proj. 3 Total Amount $26,700.00
719210 CONCRETE SEWER MANHOLE EA 7 1 10.00 $2,300.00 $23,000.00
Unit Sub Total EA 1 10.00 $2,300.00 $23,000.00
Item Code 719210 Total No. of Proj. 1 Total Amount $23,000.00
719246 900 MM SEWER MANHOLE EA 6 1 1.00 $5,200.00 $5,200.00
Unit Sub Total EA 1 1.00 $5,200.00 $5,200.00
Item Code 719246 Total No. of Proj. 1 Total Amount $5,200.00
719300 MANHOLE EA 2 1 1.00 $2,367.75 $2,367.75
EA 6 1 8.00 $3,950.00 $31,600.00
EA 8 1 11.00 $1,000.00 $11,000.00
Unit Sub Total EA 3 20.00 $2,248.39 $44,967.75
Item Code 719300 Total No. of Proj. 3 Total Amount $44,967.75
719305 MANHOLE (TYPE A) M 10 1 1.00 $3,000.00 $3,000.00
Unit Sub Total M 1 1.00 $3,000.00 $3,000.00
Item Code 719305 Total No. of Proj. 1 Total Amount $3,000.00
719589 MINOR CONCRETE (BACKFILL) M3 1 1 16.00 $310.00 $4,960.00
M3 4 2 1,765.00 $106.79 $188,480.00
M3 5 1 2.00 $460.00 $920.00
M3 7 1 2.00 $300.00 $600.00
M3 12 1 7.00 $200.00 $1,400.00
Unit Sub Total M3 6 1,792.00 $109.58 $196,360.00
Item Code 719589 Total No. of Proj. 6 Total Amount $196,360.00
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719598 CLASS 4 CONCRETE (BACKFILL) M3 4 1 6.00 $140.00 $840.00
Unit Sub Total M3 1 6.00 $140.00 $840.00
Item Code 719598 Total No. of Proj. 1 Total Amount $840.00
720002 ROCK SLOPE PROTECTION (DRAINAGE OUTLET) M3 4 1 1.00 $1,200.00 $1,200.00
Unit Sub Total M3 1 1.00 $1,200.00 $1,200.00
Item Code 720002 Total No. of Proj. 1 Total Amount $1,200.00
720119 ROCK SLOPE PROTECTION (1T, METHOD A) M3 4 2 144.00 $161.11 $23,200.00
Unit Sub Total M3 2 144.00 $161.11 $23,200.00
Item Code 720119 Total No. of Proj. 2 Total Amount $23,200.00
720120 ROCK SLOPE PROTECTION (1/2T, METHOD A) M3 1 1 2,000.00 $80.00 $160,000.00
M3 4 2 400.00 $165.25 $66,100.00
M3 10 1 460.00 $85.00 $39,100.00
Unit Sub Total M3 4 2,860.00 $92.73 $265,200.00
720120 ROCK SLOPE PROTECTION (1/2T, METHOD A) TONN 2 1 2,660.00 $32.00 $85,120.00
Unit Sub Total TONN 1 2,660.00 $32.00 $85,120.00
Item Code 720120 Total No. of Proj. 5 Total Amount $350,320.00
721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) M3 4 1 30.00 $92.00 $2,760.00
M3 6 1 9,030.00 $44.00 $397,320.00
Unit Sub Total M3 2 9,060.00 $44.16 $400,080.00
Item Code 721007 Total No. of Proj. 2 Total Amount $400,080.00
721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 1 2 25.40 $194.09 $4,930.00
M3 2 5 359.00 $119.38 $42,857.50
M3 3 2 50.40 $117.46 $5,920.00
M3 4 3 168.00 $152.50 $25,620.00
M3 5 2 30.70 $116.94 $3,590.00
M3 6 2 431.40 $127.84 $55,150.00
M3 7 1 14.00 $175.00 $2,450.00
M3 10 1 130.00 $85.00 $11,050.00
M3 11 2 168.00 $66.07 $11,100.00
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721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 12 1 8.00 $140.00 $1,120.00

Unit Sub Total M3 21 1,384.90 $118.27 $163,787.50

721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) TONN 3 1 300.00 $70.00 $21,000.00

Unit Sub Total TONN 1 300.00 $70.00 $21,000.00

Item Code 721008 Total No. of Proj. 22 Total Amount $184,787.50

721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 1 2 133.00 $154.21 $20,510.00

M3 2 4 232.00 $304.94 $70,747.00

M3 3 2 134.00 $110.45 $14,800.00

M3 4 6 363.00 $199.82 $72,535.00

M3 5 6 62.40 $269.29 $16,804.00

M3 7 2 424.30 $90.10 $38,230.00

M3 8 5 18.90 $897.51 $16,962.99

M3 9 1 0.60 $1,500.00 $900.00

M3 10 1 20.00 $120.00 $2,400.00

M3 11 3 81.00 $188.89 $15,300.00

M3 12 1 4.00 $250.00 $1,000.00

Unit Sub Total M3 33 1,473.20 $183.40 $270,188.99

Item Code 721009 Total No. of Proj. 33 Total Amount $270,188.99

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, M3 4 4 265.00 $95.94 $25,425.00
METHOD B)

M3 5 1 8.00 $200.00 $1,600.00

M3 6 2 3,620.00 $48.13 $174,240.00

M3 8 1 350.00 $80.00 $28,000.00

M3 10 1 7.00 $300.00 $2,100.00

M3 11 1 20.00 $60.00 $1,200.00

Unit Sub Total M3 10 4,270.00 $54.46 $232,565.00

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, TONN 2 1 2,110.00 $32.00 $67,520.00
METHOD B)

TONN 3 2 57.00 $99.47 $5,670.00

Unit Sub Total TONN 3 2,167.00 $33.77 $73,190.00

Item Code 721010 Total No. of Proj. 13 Total Amount $305,755.00

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, M3 1 3 522.50 $80.96 $42,300.00
METHOD B)
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721011  ROCK SLOPE PROTECTION (BACKING NO. 2, M3 2 2 64.00 $380.39 $24,345.00
METHOD B)

M3 4 4 595.00 $122.35 $72,800.00

M3 6 1 80.00 $175.00 $14,000.00

M3 7 1 7.00 $200.00 $1,400.00

M3 8 1 1,750.00 $39.00 $68,250.00

M3 11 2 125.00 $75.60 $9,450.00

Unit Sub Total M3 14 3,143.50 $73.98 $232,545.00

Item Code 721011 Total No. of Proj. 14 Total Amount $232,545.00

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, M3 2 3 32.90 $181.39 $5,967.70
METHOD B)

M3 3 1 1.00 $1,500.00 $1,500.00

M3 5 1 2.70 $280.00 $756.00

M3 7 2 163.00 $113.62 $18,520.00

M3 8 1 34.00 $45.00 $1,530.00

Unit Sub Total M3 8 233.60 $121.03 $28,273.70

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, TONN 2 1 3.00 $150.00 $450.00
METHOD B)

Unit Sub Total TONN 1 3.00 $150.00 $450.00

Item Code 721012 Total No. of Proj. 9 Total Amount $28,723.70

721022 ROCK SLOPE PROTECTION (1T, METHOD B) M3 1 1 80.00 $78.00 $6,240.00

M3 2 1 2.00 $110.00 $220.00

M3 11 1 130.00 $60.00 $7,800.00

Unit Sub Total M3 3 212.00 $67.26 $14,260.00

721022 ROCK SLOPE PROTECTION (1T, METHOD B) TONN 2 1 1,360.00 $32.00 $43,520.00

TONN 3 2 227.00 $119.41 $27,105.00

Unit Sub Total TONN 3 1,587.00 $44.50 $70,625.00

Item Code 721022 Total No. of Proj. 6 Total Amount $84,885.00

721023 ROCK SLOPE PROTECTION (1/2T, METHOD B) M3 2 1 890.00 $160.00 $142,400.00

M3 8 2 812.00 $60.55 $49,164.00

M3 11 2 89.00 $69.91 $6,222.00

Unit Sub Total M3 5 1,791.00 $110.43 $197,786.00
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721023 ROCK SLOPE PROTECTION (1/2T, METHOD B) TONN 2 1 4,110.00 $32.00 $131,520.00
Unit Sub Total TONN 1 4,110.00 $32.00 $131,520.00
Item Code 721023 Total No. of Proj. 6 Total Amount $329,306.00
721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) M3 1 4 8,414.00 $64.36 $541,560.00
M3 2 2 237.00 $170.82 $40,485.00
M3 3 1 6,120.00 $61.00 $373,320.00
M3 4 3 577.00 $77.69 $44,830.00
M3 6 1 190.00 $120.00 $22,800.00
M3 8 3 5,688.00 $39.72 $225,942.00
M3 11 1 11.00 $104.00 $1,144.00
M3 12 1 106.00 $50.00 $5,300.00
Unit Sub Total M3 16 21,343.00 $58.82 $1,255,381.00
721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) TONN 3 1 25.00 $138.00 $3,450.00
TONN 4 1 1,970.00 $49.00 $96,530.00
Unit Sub Total TONN 2 1,995.00 $50.12 $99,980.00
Item Code 721024 Total No. of Proj. 18 Total Amount  $1,355,361.00
721410 CONCRETE (GUTTER LINING) M3 4 1 33.00 $1,000.00 $33,000.00
Unit Sub Total M3 1 33.00 $1,000.00 $33,000.00
Item Code 721410 Total No. of Proj. 1 Total Amount $33,000.00
721420 CONCRETE (DITCH LINING) M3 4 3 46.00 $1,014.13 $46,650.00
M3 8 1 13.00 $409.50 $5,323.50
M3 11 1 95.00 $300.00 $28,500.00
Unit Sub Total M3 5 154.00 $522.56 $80,473.50
Item Code 721420 Total No. of Proj. 5 Total Amount $80,473.50
721430 CONCRETE (CHANNEL LINING) CY 8 1 892.00 $370.00 $330,040.00
Unit Sub Total cY 1 892.00 $370.00 $330,040.00
721430 CONCRETE (CHANNEL LINING) M3 8 1 653.00 $300.00 $195,900.00
Unit Sub Total M3 1 653.00 $300.00 $195,900.00
Item Code 721430 Total No. of Proj. 2 Total Amount $525,940.00
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721431 CONCRETE (CONCRETE APRON) M3 11 2 16.60 $301.20 $5,000.00
Unit Sub Total M3 2 16.60 $301.20 $5,000.00
Item Code 721431 Total No. of Proj. 2 Total Amount $5,000.00
721501 CONCRETE (CONCRETED-ROCK SLOPE M3 1 1 100.00 $200.00 $20,000.00
PROTECTION)
M3 2 1 9.00 $740.00 $6,660.00
Unit Sub Total M3 2 109.00 $244.59 $26,660.00
Item Code 721501 Total No. of Proj. 2 Total Amount $26,660.00
721520 CONCRETED-ROCK SLOPE PROTECTION (1/4T, M3 8 1 20.00 $80.00 $1,600.00
METHOD A)
Unit Sub Total M3 1 20.00 $80.00 $1,600.00
Item Code 721520 Total No. of Proj. 1 Total Amount $1,600.00
721609 CONCRETED-ROCK SLOPE PROTECTION M3 4 1 18.00 $210.00 $3,780.00
(FACING, METHOD B)
Unit Sub Total M3 1 18.00 $210.00 $3,780.00
Item Code 721609 Total No. of Proj. 1 Total Amount $3,780.00
721616 CONCRETED-ROCK SLOPE PROTECTION M3 5 1 1.50 $500.00 $750.00
(COBBLE, METHOD B)
Unit Sub Total M3 1 1.50 $500.00 $750.00
Item Code 721616 Total No. of Proj. 1 Total Amount $750.00
721617 CONCRETED-ROCK SLOPE PROTECTION (1T, M3 1 1 100.00 $70.00 $7,000.00
METHOD B)
Unit Sub Total M3 1 100.00 $70.00 $7,000.00
Item Code 721617 Total No. of Proj. 1 Total Amount $7,000.00
721619 CONCRETED-ROCK SLOPE PROTECTION (1/4T, M3 2 1 75.00 $400.00 $30,000.00
METHOD B)
Unit Sub Total M3 1 75.00 $400.00 $30,000.00
Item Code 721619 Total No. of Proj. 1 Total Amount $30,000.00
721810 SLOPE PAVING (CONCRETE) CY 8 1 46.00 $400.00 $18,400.00
Unit Sub Total CY 1 46.00 $400.00 $18,400.00
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721810 SLOPE PAVING (CONCRETE) M2 7 1 6,120.00 $38.94 $238,312.80
Unit Sub Total M2 1 6,120.00 $38.94 $238,312.80
721810 SLOPE PAVING (CONCRETE) M3 3 1 2.40 $4,000.00 $9,600.00
M3 4 1 124.00 $500.00 $62,000.00
M3 7 2 244.00 $457.05 $111,520.00
M3 8 2 286.00 $523.08 $149,600.00
M3 10 1 31.00 $1,600.00 $49,600.00
M3 12 1 17.00 $300.00 $5,100.00
Unit Sub Total M3 8 704.40 $550.00 $387,420.00
Item Code 721810 Total No. of Proj. 10 Total Amount $644,132.80
721811 SLOPE PAVING (MASONRY BLOCK) M2 4 1 1,067.00 $100.00 $106,700.00
Unit Sub Total M2 1 1,067.00 $100.00 $106,700.00
Item Code 721811 Total No. of Proj. 1 Total Amount $106,700.00
722020 GABION M3 1 1 44.00 $240.00 $10,560.00
M3 3 1 28.00 $190.00 $5,320.00
M3 4 1 2,410.00 $150.00 $361,500.00
Unit Sub Total M3 3 2,482.00 $152.05 $377,380.00
Item Code 722020 Total No. of Proj. 3 Total Amount $377,380.00
725001 SACKED CONCRETE SLOPE PROTECTION M3 4 1 220.00 $443.00 $97,460.00
M3 6 1 130.00 $400.00 $52,000.00
Unit Sub Total M3 2 350.00 $427.03 $149,460.00
Item Code 725001 Total No. of Proj. 2 Total Amount $149,460.00
727901 MINOR CONCRETE (DITCH LINING) CY 4 1 64.00 $394.00 $25,216.00
Unit Sub Total cY 1 64.00 $394.00 $25,216.00
727901 MINOR CONCRETE (DITCH LINING) M3 1 1 1.20 $600.00 $720.00
M3 4 1 6.00 $1,400.00 $8,400.00
M3 7 2 108.00 $862.50 $93,150.00
M3 11 3 229.00 $488.30 $111,820.00
M3 12 1 80.00 $450.00 $36,000.00
Unit Sub Total M3 8 424.20 $589.56 $250,090.00
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Item Code 727901 Total No. of Proj. 9 Total Amount $275,306.00
727902 MINOR CONCRETE (SLOPE PROTECTION) M3 11 2 27.00 $578.52 $15,620.00
Unit Sub Total M3 2 27.00 $578.52 $15,620.00
Item Code 727902 Total No. of Proj. 2 Total Amount $15,620.00
727905 MINOR CONCRETE (CHANNEL LINING) M3 7 3 762.00 $302.30 $230,350.00
Unit Sub Total M3 3 762.00 $302.30 $230,350.00
Item Code 727905 Total No. of Proj. 3 Total Amount $230,350.00
727906 MINOR CONCRETE (GUTTER LINING) M3 4 1 5.00 $350.00 $1,750.00
M3 7 3 58.00 $665.52 $38,600.00
Unit Sub Total M3 4 63.00 $640.48 $40,350.00
Item Code 727906 Total No. of Proj. 4 Total Amount $40,350.00
729000 FILTER FABRIC M2 4 1 60.00 $13.00 $780.00
Unit Sub Total M2 1 60.00 $13.00 $780.00
Item Code 729000 Total No. of Proj. 1 Total Amount $780.00
729010 ROCK SLOPE PROTECTION FABRIC M2 1 7 3,430.00 $3.91 $13,415.00
M2 2 8 4,365.00 $2.60 $11,362.00
M2 3 7 3,223.00 $2.29 $7,394.00
M2 4 17 3,913.00 $19.49 $76,255.00
M2 5 8 340.00 $10.45 $3,553.00
M2 6 5 10,475.00 $3.07 $32,125.00
M2 7 3 1,610.00 $3.73 $6,000.00
M2 8 7 10,470.00 $3.88 $40,593.90
M2 9 1 3.00 $50.00 $150.00
M2 10 2 1,120.00 $3.13 $3,500.00
M2 11 3 470.00 $5.19 $2,440.00
M2 12 3 187.00 $4.76 $890.00
Unit Sub Total M2 71 39,606.00 $4.99 $197,677.90
Item Code 729010 Total No. of Proj. 7 Total Amount $197,677.90
731501 MINOR CONCRETE (CURB) M 7 1 8.00 $175.00 $1,400.00
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731501 MINOR CONCRETE (CURB) M 12 1 300.00 $165.00 $49,500.00
Unit Sub Total M 2 308.00 $165.26 $50,900.00
731501 MINOR CONCRETE (CURB) M3 3 1 1.00 $1,000.00 $1,000.00
M3 5 1 40.00 $130.00 $5,200.00
M3 6 1 32.00 $700.00 $22,400.00
M3 7 2 85.00 $351.92 $29,913.00
M3 8 1 15.00 $1,200.00 $18,000.00
M3 11 1 68.00 $700.00 $47,600.00
Unit Sub Total M3 7 241.00 $514.99 $124,113.00
Item Code 731501 Total No. of Proj. 9 Total Amount $175,013.00
731502 MINOR CONCRETE (MISCELLANEOUS CY 4 1 700.00 $315.00 $220,500.00
CONSTRUCTION)
Unit Sub Total cY 1 700.00 $315.00 $220,500.00
731502 MINOR CONCRETE (MISCELLANEOUS M3 2 1 10.00 $1,703.00 $17,030.00
CONSTRUCTION)
M3 3 2 492.00 $430.49 $211,800.00
M3 4 23 2,625.00 $443.45 $1,164,058.70
M3 5 1 36.00 $700.00 $25,200.00
M3 6 6 1,799.80 $431.99 $777,494.80
M3 7 5 320.00 $475.84 $152,270.00
M3 8 3 1,206.00 $289.54 $349,184.00
M3 9 1 210.00 $436.00 $91,560.00
M3 10 1 54.00 $546.00 $29,484.00
M3 11 5 123.00 $453.82 $55,820.00
M3 12 2 34.30 $432.86 $14,847.00
Unit Sub Total M3 50 6,910.10 $418.05 $2,888,748.50
Item Code 731502 Total No. of Proj. 51 Total Amount  $3,109,248.50
731504 MINOR CONCRETE (CURB AND GUTTER) M 6 1 85.00 $73.00 $6,205.00
Unit Sub Total M 1 85.00 $73.00 $6,205.00
731504 MINOR CONCRETE (CURB AND GUTTER) M3 7 1 0.30 $1,500.00 $450.00
M3 8 1 1.20 $850.00 $1,020.00
M3 12 1 1.00 $1,600.00 $1,600.00
Unit Sub Total M3 3 2.50 $1,228.00 $3,070.00
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Item Code 731504 Total No. of Proj. 4 Total Amount $9,275.00
731505 MINOR CONCRETE (CURB AND SIDEWALK) M3 1 2 22.10 $679.64 $15,020.00
M3 3 1 36.00 $456.00 $16,416.00
M3 4 1 7.00 $500.00 $3,500.00
Unit Sub Total M3 4 65.10 $536.65 $34,936.00
Item Code 731505 Total No. of Proj. 4 Total Amount $34,936.00
731507 MINOR CONCRETE (GUTTER DEPRESSION) M3 2 1 25.00 $391.00 $9,775.00
Unit Sub Total M3 1 25.00 $391.00 $9,775.00
Item Code 731507 Total No. of Proj. 1 Total Amount $9,775.00
731510 MINOR CONCRETE (CURB, GUTTER, SIDEWALK M3 4 1 380.00 $350.00 $133,000.00
AND DRIVEWAY)
M3 10 1 60.00 $600.00 $36,000.00
M3 11 2 900.00 $504.89 $454,400.00
Unit Sub Total M3 4 1,340.00 $465.22 $623,400.00
Item Code 731510 Total No. of Proj. 4 Total Amount $623,400.00
731511 MINOR CONCRETE (ISLAND PAVING) M3 4 2 15.00 $675.00 $10,125.00
M3 7 1 17.00 $400.00 $6,800.00
Unit Sub Total M3 3 32.00 $528.91 $16,925.00
Item Code 731511 Total No. of Proj. 3 Total Amount $16,925.00
731516  MINOR CONCRETE (DRIVEWAY) M3 2 1 66.00 $650.00 $42,900.00
Unit Sub Total M3 1 66.00 $650.00 $42,900.00
Item Code 731516 Total No. of Proj. 1 Total Amount $42,900.00
731517 MINOR CONCRETE (GUTTER) LF 4 1 333.00 $12.00 $3,996.00
Unit Sub Total LF 1 333.00 $12.00 $3,996.00
731517 MINOR CONCRETE (GUTTER) M 4 5 1,309.00 $62.56 $81,894.00
M 7 2 1,151.00 $281.13 $323,575.00
M 8 1 538.00 $130.00 $69,940.00
M 11 1 711.00 $60.00 $42,660.00
M 12 2 508.00 $29.25 $14,860.00
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Unit Sub Total M 1 4,217.00 $126.38 $532,929.00
731517 MINOR CONCRETE (GUTTER) M3 1 1 6.00 $820.00 $4,920.00
M3 2 1 270.00 $650.00 $175,500.00
M3 3 1 18.00 $344.00 $6,192.00
M3 4 1 9.00 $1,180.00 $10,620.00
M3 8 1 5.00 $980.00 $4,900.00
Unit Sub Total M3 5 308.00 $656.27 $202,132.00
Item Code 731517 Total No. of Proj. 17 Total Amount $739,057.00
731519 MINOR CONCRETE (STAMPED CONCRETE) M2 3 1 1,280.00 $50.00 $64,000.00
M2 7 3 15,030.00 $82.55 $1,240,665.00
M2 10 1 770.00 $190.00 $146,300.00
Unit Sub Total M2 5 17,080.00 $84.95 $1,450,965.00
Item Code 731519 Total No. of Proj. 5 Total Amount  $1,450,965.00
731521  MINOR CONCRETE (SIDEWALK) M3 3 1 1.70 $1,400.00 $2,380.00
M3 7 1 0.50 $3,500.00 $1,750.00
Unit Sub Total M3 2 2.20 $1,877.27 $4,130.00
Item Code 731521 Total No. of Proj. 2 Total Amount $4,130.00
731524 MINOR CONCRETE (COBBLESTONE TEXTURED M3 6 1 560.00 $800.00 $448,000.00
PAVING)
Unit Sub Total M3 1 560.00 $800.00 $448,000.00
Item Code 731524 Total No. of Proj. 1 Total Amount $448,000.00
731530 MINOR CONCRETE (TEXTURED PAVING) M2 10 3 1,530.00 $114.44 $175,100.00
M2 11 3 4,410.00 $69.47 $306,380.00
M2 12 1 3,620.00 $12.00 $43,440.00
Unit Sub Total M2 7 9,560.00 $54.91 $524,920.00
731530 MINOR CONCRETE (TEXTURED PAVING) M3 6 1 130.00 $1,500.00 $195,000.00
M3 11 1 15.00 $800.00 $12,000.00
Unit Sub Total M3 2 145.00 $1,427.59 $207,000.00
Item Code 731530 Total No. of Proj. 9 Total Amount $731,920.00
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731535 MINOR CONCRETE (BUS PAD) M3 1 19.00 $330.00 $6,270.00
Unit Sub Total M3 1 19.00 $330.00 $6,270.00
Item Code 731535 Total No. of Proj. 1 Total Amount $6,270.00
731623 MINOR CONCRETE (CURB RAMP) M3 2 17.00 $370.59 $6,300.00
M3 1 7.00 $325.00 $2,275.00
M3 1 78.00 $525.00 $40,950.00
Unit Sub Total M3 4 102.00 $485.54 $49,525.00
Item Code 731623 Total No. of Proj. 4 Total Amount $49,525.00
731626 MINOR CONCRETE (CURB AND CURB RAMP) M3 1 6.00 $800.00 $4,800.00
Unit Sub Total M3 1 6.00 $800.00 $4,800.00
Item Code 731626 Total No. of Proj. 1 Total Amount $4,800.00
731627 MINOR CONCRETE (CURB, SIDEWALK AND M3 1 20.00 $850.00 $17,000.00
CURB RAMP)
M3 1 9.00 $850.00 $7,650.00
M3 1 11.00 $500.00 $5,500.00
M3 1 28.00 $380.00 $10,640.00
Unit Sub Total M3 4 68.00 $599.85 $40,790.00
Item Code 731627 Total No. of Proj. 4 Total Amount $40,790.00
740500 DRAINAGE PUMPING EQUIPMENT LS 1 $50,000.00
LS 1 $75,000.00
LS 2 $113,000.00
Unit Sub Total LS 4 $238,000.00
Item Code 740500 Total No. of Proj. 4 Total Amount $238,000.00
741001 PUMPING PLANT ELECTRICAL EQUIPMENT LS 1 $50,000.00
LS 1 $75,000.00
LS 2 $127,000.00
Unit Sub Total LS 4 $252,000.00
Item Code 741001 Total No. of Proj. 4 Total Amount $252,000.00
750001 MISCELLANEOUS IRON AND STEEL KG 8 4,623.00 $4.84 $22,353.48
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750001 MISCELLANEOUS IRON AND STEEL KG 2 10 22,424.00 $5.19 $116,417.00
KG 3 5 16,335.00 $4.39 $71,745.00
KG 4 28 192,182.00 $3.02 $579,428.90
KG 5 4 3,300.00 $2.38 $7,865.00
KG 6 3 9,482.00 $2.31 $21,931.00
KG 7 12 90,833.00 $2.00 $181,992.22
KG 8 6 37,662.00 $2.10 $79,212.00
KG 10 6 2,929.00 $2.43 $7,114.50
KG 11 8 35,106.00 $3.21 $112,799.00
KG 12 7 15,552.00 $2.00 $31,083.80
Unit Sub Total KG 97 430,428.00 $2.86 $1,231,941.90
750001 MISCELLANEOUS IRON AND STEEL LB 4 1 20,198.00 $0.60 $12,118.80
Unit Sub Total LB 1 20,198.00 $0.60 $12,118.80
Item Code 750001 Total No. of Proj. 98 Total Amount  $1,244,060.70
750007 FRAME AND GRATE EA 2 3 6.00 $466.67 $2,800.00
EA 6 4 61.00 $280.33 $17,100.00
EA 7 2 36.00 $268.06 $9,650.00
EA 8 1 5.00 $320.00 $1,600.00
Unit Sub Total EA 10 108.00 $288.43 $31,150.00
Item Code 750007 Total No. of Proj. 10 Total Amount $31,150.00
750008 FRAME AND COVER EA 8 1 7.00 $320.00 $2,240.00
Unit Sub Total EA 1 7.00 $320.00 $2,240.00
Item Code 750008 Total No. of Proj. 1 Total Amount $2,240.00
750010 MANHOLE FRAME AND COVER EA 2 1 1.00 $1,200.00 $1,200.00
EA 6 1 14.00 $250.00 $3,500.00
EA 7 1 10.00 $275.00 $2,750.00
EA 8 1 11.00 $500.00 $5,500.00
Unit Sub Total EA 4 36.00 $359.72 $12,950.00
Item Code 750010 Total No. of Proj. 4 Total Amount $12,950.00
750030 INLET FRAME AND GRATE EA 4 1 45.00 $400.00 $18,000.00
EA 7 1 10.00 $250.00 $2,500.00
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750030 INLET FRAME AND GRATE EA 10 1 2.00 $330.00 $660.00

Unit Sub Total EA 3 57.00 $371.23 $21,160.00

Item Code 750030 Total No. of Proj. 3 Total Amount $21,160.00

750050 INLET GRATE EA 7 1 26.00 $200.00 $5,200.00

EA 9 1 2.00 $600.00 $1,200.00

Unit Sub Total EA 2 28.00 $228.57 $6,400.00

Item Code 750050 Total No. of Proj. 2 Total Amount $6,400.00

750496 MISCELLANEOUS METAL (RESTRAINER - PIPE KG 4 1 6,670.00 $6.00 $40,020.00
TYPE)

Unit Sub Total KG 1 6,670.00 $6.00 $40,020.00

750496 MISCELLANEOUS METAL (RESTRAINER - PIPE LB 4 1 78,500.00 $3.40 $266,900.00
TYPE)

Unit Sub Total LB 1 78,500.00 $3.40 $266,900.00

Item Code 750496 Total No. of Proj. 2 Total Amount $306,920.00

750498 MISCELLANEOUS METAL (RESTRAINER - CABLE KG 4 3 8,695.00 $11.72 $101,880.00
TYPE)

KG 7 1 11,570.00 $6.00 $69,420.00

KG 11 1 28.00 $375.00 $10,500.00

Unit Sub Total KG 5 20,293.00 $8.96 $181,800.00

750498 MISCELLANEOUS METAL (RESTRAINER - CABLE LB 4 1 25,700.00 $6.20 $159,340.00
TYPE)

Unit Sub Total LB 1 25,700.00 $6.20 $159,340.00

Item Code 750498 Total No. of Proj. 6 Total Amount $341,140.00

750500 MISCELLANEOUS METAL KG 8 1 366.00 $19.00 $6,954.00

Unit Sub Total KG 1 366.00 $19.00 $6,954.00

Item Code 750500 Total No. of Proj. 1 Total Amount $6,954.00

750501 MISCELLANEOUS METAL (BRIDGE) KG 1 2 37,147.00 $8.01 $297,670.00

KG 3 3 9,215.00 $11.95 $110,155.00

KG 4 8 92,750.00 $6.97 $646,590.00

KG 6 1 110.00 $15.00 $1,650.00

KG 7 6 26,475.00 $6.12 $162,028.00
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750501 MISCELLANEOUS METAL (BRIDGE) KG 8 3 2,180.00 $6.42 $14,000.00
KG 10 1 420.00 $15.00 $6,300.00
KG 11 3 2,670.00 $5.26 $14,040.00
KG 12 2 2,034.00 $10.06 $20,457.00
Unit Sub Total KG 29 173,001.00 $7.36 $1,272,890.00
750501 MISCELLANEOUS METAL (BRIDGE) LB 4 1 619,076.00 $3.50 $2,166,766.00
LB 8 1 2,045.00 $2.50 $5,112.50
Unit Sub Total LB 2  621,121.00 $3.50 $2,171,878.50
Item Code 750501 Total No. of Proj. 31 Total Amount  $3,444,768.50
750502 MISCELLANEOUS METAL (RETAINING WALL) KG 4 1 2,681.00 $10.00 $26,810.00
Unit Sub Total KG 1 2,681.00 $10.00 $26,810.00
Item Code 750502 Total No. of Proj. 1 Total Amount $26,810.00
750503 MISCELLANEOUS METAL (RESTRAINER) KG 7 1 960.00 $10.00 $9,600.00
Unit Sub Total KG 1 960.00 $10.00 $9,600.00
Item Code 750503 Total No. of Proj. 1 Total Amount $9,600.00
750505 BRIDGE DECK DRAINAGE SYSTEM KG 11 1 4,300.00 $12.00 $51,600.00
Unit Sub Total KG 1 4,300.00 $12.00 $51,600.00
750505 BRIDGE DECK DRAINAGE SYSTEM LB 4 1 83,890.00 $4.80 $402,672.00
Unit Sub Total LB 1 83,890.00 $4.80 $402,672.00
Item Code 750505 Total No. of Proj. 2 Total Amount $454,272.00
750520 PUMPING PLANT METAL WORK KG 3 1 2,940.00 $8.00 $23,520.00
KG 4 1 13,300.00 $7.50 $99,750.00
KG 6 1 110.00 $50.00 $5,500.00
Unit Sub Total KG 3 16,350.00 $7.88 $128,770.00
Item Code 750520 Total No. of Proj. 3 Total Amount $128,770.00
760012 TESTING WELL HR 3 1 6.00 $250.00 $1,500.00
Unit Sub Total HR 1 6.00 $250.00 $1,500.00
Item Code 760012 Total No. of Proj. 1 Total Amount $1,500.00
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760030 BLANK WELL CASING M 3 1 49.00 $175.00 $8,575.00
Unit Sub Total M 1 49.00 $175.00 $8,575.00
Item Code 760030 Total No. of Proj. 1 Total Amount $8,575.00
760035 WELL SCREEN M 3 1 12.00 $250.00 $3,000.00
Unit Sub Total M 1 12.00 $250.00 $3,000.00
Item Code 760035 Total No. of Proj. 1 Total Amount $3,000.00
760080 WATER SUPPLY SYSTEM LS 3 1 $10,000.00
Unit Sub Total LS 1 $10,000.00
Item Code 760080 Total No. of Proj. 1 Total Amount $10,000.00
800001 FENCE (TYPE BW, METAL POST) 2 1 3,960.00 $22.00 $87,120.00
4 1 410.00 $30.00 $12,300.00
5 2 270.00 $22.30 $6,020.00
Unit Sub Total M 4 4,640.00 $22.72 $105,440.00
Item Code 800001 Total No. of Proj. 4 Total Amount $105,440.00
800002 FENCE (TYPE BW, WOOD POST) M 8 1 900.00 $22.00 $19,800.00
Unit Sub Total M 1 900.00 $22.00 $19,800.00
Item Code 800002 Total No. of Proj. 1 Total Amount $19,800.00
800004 FENCE (TYPE BW, 5-STRAND, WOOD POST) 2 2 1,057.30 $21.20 $22,415.00
M 5 2 2,750.00 $16.95 $46,620.00
Unit Sub Total M 4 3,807.30 $18.13 $69,035.00
Item Code 800004 Total No. of Proj. 4 Total Amount $69,035.00
800007 FENCE (TYPE BW, 5 STRAND, METAL POST) 3 1 20.00 $120.00 $2,400.00
6 1 25.00 $27.50 $687.50
Unit Sub Total M 2 45.00 $68.61 $3,087.50
Item Code 800007 Total No. of Proj. 2 Total Amount $3,087.50
800008 FENCE (TYPE BW, 4-STRAND, METAL POST) M 3 1 230.00 $45.00 $10,350.00
M 11 2 17,060.00 $10.00 $170,600.00
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Unit Sub Total M 3 17,290.00 $10.47 $180,950.00
Item Code 800008 Total No. of Proj. 3 Total Amount $180,950.00
800051 FENCE (TYPE WM, METAL POST) M 1 1 760.00 $20.50 $15,580.00
2 1 23.00 $150.00 $3,450.00
M 3 2 310.00 $38.87 $12,050.00
Unit Sub Total M 4 1,093.00 $28.44 $31,080.00
Item Code 800051 Total No. of Proj. 4 Total Amount $31,080.00
800060 FENCE (TYPE WM AND BW) M 10 1 70.00 $30.00 $2,100.00
Unit Sub Total M 1 70.00 $30.00 $2,100.00
Item Code 800060 Total No. of Proj. 1 Total Amount $2,100.00
800300 CHAIN LINK FENCE M 4 1 20.00 $50.00 $1,000.00
Unit Sub Total M 1 20.00 $50.00 $1,000.00
Item Code 800300 Total No. of Proj. 1 Total Amount $1,000.00
800360 CHAIN LINK FENCE (TYPE CL-6) LF 4 1 7,000.00 $8.00 $56,000.00
Unit Sub Total LF 1 7,000.00 $8.00 $56,000.00
Item Code 800360 Total No. of Proj. 1 Total Amount $56,000.00
800381 CHAIN LINK FENCE (TYPE CL-0.9) M 11 1 130.00 $27.00 $3,510.00
Unit Sub Total M 1 130.00 $27.00 $3,510.00
Item Code 800381 Total No. of Proj. 1 Total Amount $3,510.00
800382 CHAIN LINK FENCE (TYPE CL-0.9, VINYL-CLAD) M 1 1 13.00 $160.00 $2,080.00
M 4 3 618.00 $45.60 $28,183.00
Unit Sub Total M 4 631.00 $47.96 $30,263.00
Item Code 800382 Total No. of Proj. 4 Total Amount $30,263.00
800385 CHAIN LINK FENCE (TYPE CL-1.2) M 4 2 1,150.00 $38.76 $44,570.00
Unit Sub Total M 2 1,150.00 $38.76 $44,570.00
Item Code 800385 Total No. of Proj. 2 Total Amount $44,570.00
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800386 CHAIN LINK FENCE (TYPE CL-1.2, VINYL-CLAD) M 4 3 2,693.00 $28.08 $75,630.35
5 1 120.00 $82.00 $9,840.00
Unit Sub Total M 4 2,813.00 $30.38 $85,470.35
Item Code 800386 Total No. of Proj. 4 Total Amount $85,470.35
800388 CHAIN LINK FENCE (TYPE CL-1.2 WITH M 4 1 150.00 $40.00 $6,000.00
REDWOOD LATH)
Unit Sub Total M 1 150.00 $40.00 $6,000.00
Item Code 800388 Total No. of Proj. 1 Total Amount $6,000.00
800389 CHAIN LINK FENCE (TYPE CL-1.5) M 11 1 28.00 $75.00 $2,100.00
Unit Sub Total M 1 28.00 $75.00 $2,100.00
Item Code 800389 Total No. of Proj. 1 Total Amount $2,100.00
800391 CHAIN LINK FENCE (TYPE CL-1.8) M 1 3 560.00 $49.86 $27,920.00
M 2 1 2,300.00 $27.88 $64,124.00
M 4 11 4,579.00 $35.20 $161,161.00
M 6 1 790.00 $24.00 $18,960.00
M 7 5 5,502.00 $27.72 $152,500.00
M 8 5 11,261.00 $29.81 $335,719.00
M 9 1 210.00 $40.00 $8,400.00
M 11 4 6,250.00 $44.80 $280,005.00
M 12 2 46.00 $42.39 $1,950.00
Unit Sub Total M 33 31,498.00 $33.36 $1,050,739.00
Item Code 800391 Total No. of Proj. 33 Total Amount  $1,050,739.00
800392 CHAIN LINK FENCE (TYPE CL-1.8, M 4 1 160.00 $35.00 $5,600.00
Unit Sub Total M 1 160.00 $35.00 $5,600.00
Item Code 800392 Total No. of Proj. 1 Total Amount $5,600.00
800395 CHAIN LINK FENCE (TYPE CL-1.8, SLATTED) M 1 1 140.00 $68.00 $9,520.00
Unit Sub Total M 1 140.00 $68.00 $9,520.00
Item Code 800395 Total No. of Proj. 1 Total Amount $9,520.00
800423 CHAIN LINK FENCE (TYPE CL-2.4) M 8 1 5,600.00 $61.00 $341,600.00

Page 229



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total M 1 5,600.00 $61.00 $341,600.00
Item Code 800423 Total No. of Proj. 1 Total Amount $341,600.00
800425 CHAIN LINK FENCE (TYPE CL-2.4, SLATTED) M 3 1 87.00 $68.30 $5,942.10
Unit Sub Total M 1 87.00 $68.30 $5,942.10
Item Code 800425 Total No. of Proj 1 Total Amount $5,942.10
800426 CHAIN LINK FENCE (TYPE CL-2.7) M 12 1 1,120.00 $100.00 $112,000.00
Unit Sub Total M 1 1,120.00 $100.00 $112,000.00
Item Code 800426 Total No. of Proj. 1 Total Amount $112,000.00
800701 WOOD FENCE 2 1 33.00 $75.00 $2,475.00
7 1 22.00 $100.00 $2,200.00
Unit Sub Total M 2 55.00 $85.00 $4,675.00
Item Code 800701 Total No. of Proj. 2 Total Amount $4,675.00
800707 REDWOOD FENCE M 4 1 12.00 $250.00 $3,000.00
Unit Sub Total M 1 12.00 $250.00 $3,000.00
Item Code 800707 Total No. of Proj 1 Total Amount $3,000.00
800711 PICKET FENCING M 3 1 370.00 $225.00 $83,250.00
Unit Sub Total M 1 370.00 $225.00 $83,250.00
Item Code 800711 Total No. of Proj. 1 Total Amount $83,250.00
801194 2.4 M WIRE MESH GATE EA 11 1 8.00 $1,000.00 $8,000.00
Unit Sub Total EA 1 8.00 $1,000.00 $8,000.00
Item Code 801194 Total No. of Proj. 1 Total Amount $8,000.00
801272 4.3 M WIRE MESH GATE EA 9 1 1.00 $1,000.00 $1,000.00
Unit Sub Total EA 1 1.00 $1,000.00 $1,000.00
Item Code 801272 Total No. of Proj. 1 Total Amount $1,000.00
801340 METAL GATE EA 2 1 1.00 $880.00 $880.00
Unit Sub Total EA 1 1.00 $880.00 $880.00
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Item Code 801340 Total No. of Proj. 1 Total Amount $880.00
801900 CHAIN LINK GATE EA 8 1 2.00 $1,250.00 $2,500.00
EA 11 1 4.00 $750.00 $3,000.00
Unit Sub Total EA 2 6.00 $916.67 $5,500.00
Item Code 801900 Total No. of Proj. 2 Total Amount $5,500.00
802181 1.2 M CHAIN LINK GATE (TYPE CL-1.2) EA 4 1 6.00 $500.00 $3,000.00
Unit Sub Total EA 1 6.00 $500.00 $3,000.00
Item Code 802181 Total No. of Proj. 1 Total Amount $3,000.00
802183 1.5 M CHAIN LINK GATE (TYPE CL-1.2) EA 4 1 2.00 $500.00 $1,000.00
Unit Sub Total EA 1 2.00 $500.00 $1,000.00
Item Code 802183 Total No. of Proj. 1 Total Amount $1,000.00
802184 1.8 M CHAIN LINK GATE (TYPE CL-1.2) EA 4 1 2.00 $1,130.00 $2,260.00
Unit Sub Total EA 1 2.00 $1,130.00 $2,260.00
Item Code 802184 Total No. of Proj. 1 Total Amount $2,260.00
802442 4.9 M CHAIN LINK GATE (TYPE CL-1.5) EA 5 1 2.00 $660.00 $1,320.00
Unit Sub Total EA 1 2.00 $660.00 $1,320.00
Item Code 802442 Total No. of Proj. 1 Total Amount $1,320.00
802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 2 4.00 $1,000.00 $4,000.00
EA 6 2 6.00 $933.33 $5,600.00
EA 7 5 17.00 $848.53 $14,425.00
EA 8 1 3.00 $1,010.00 $3,030.00
EA 10 1 2.00 $1,200.00 $2,400.00
EA 11 2 2.00 $750.00 $1,500.00
Unit Sub Total EA 13 34.00 $910.44 $30,955.00
Item Code 802585 Total No. of Proj. 13 Total Amount $30,955.00
802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 1 1.00 $500.00 $500.00
EA 7 4 20.00 $760.20 $15,204.00
EA 10 1 1.00 $1,500.00 $1,500.00
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802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 11 1 16.00 $625.00 $10,000.00
Unit Sub Total EA 7 38.00 $715.89 $27,204.00
Item Code 802589 Total No. of Proj. 7 Total Amount $27,204.00
802590 1.8 M CHAIN LINK GATE (TYPE CL-1.8) EA 12 1 1.00 $1,200.00 $1,200.00
Unit Sub Total EA 1 1.00 $1,200.00 $1,200.00
Item Code 802590 Total No. of Proj. 1 Total Amount $1,200.00
802592 2.4 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 2 4.00 $833.50 $3,334.00
Unit Sub Total EA 2 4.00 $833.50 $3,334.00
Item Code 802592 Total No. of Proj. 2 Total Amount $3,334.00
802595 3.0 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 1 2.00 $750.00 $1,500.00
EA 7 1 2.00 $1,500.00 $3,000.00
Unit Sub Total EA 2 4.00 $1,125.00 $4,500.00
Item Code 802595 Total No. of Proj. 2 Total Amount $4,500.00
802596 3.7 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 1 1.00 $900.00 $900.00
EA 7 1 1.00 $1,200.00 $1,200.00
Unit Sub Total EA 2 2.00 $1,050.00 $2,100.00
Item Code 802596 Total No. of Proj. 2 Total Amount $2,100.00
802620 16' CHAIN LINK GATE (TYPE CL-6) EA 4 1 1.00 $800.00 $800.00
Unit Sub Total EA 1 1.00 $800.00 $800.00
Item Code 802620 Total No. of Proj. 1 Total Amount $800.00
802660 20' CHAIN LINK GATE (TYPE CL-6) EA 4 1 5.00 $1,000.00 $5,000.00
Unit Sub Total EA 1 5.00 $1,000.00 $5,000.00
Item Code 802660 Total No. of Proj. 1 Total Amount $5,000.00
802670 24' CHAIN LINK GATE (TYPE CL-6) EA 4 1 3.00 $1,500.00 $4,500.00
Unit Sub Total EA 1 3.00 $1,500.00 $4,500.00
Item Code 802670 Total No. of Proj. 1 Total Amount $4,500.00
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802672 4.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 3 20.00 $1,375.00 $27,500.00
EA 7 1 1.00 $1,045.00 $1,045.00
EA 8 1 20.00 $1,250.00 $25,000.00
EA 11 1 2.00 $2,000.00 $4,000.00
Unit Sub Total EA 6 43.00 $1,338.26 $57,545.00
Item Code 802672 Total No. of Proj. 6 Total Amount $57,545.00
809800 ROCK FENCE M 8 1 46.00 $1,250.00 $57,500.00
Unit Sub Total M 1 46.00 $1,250.00 $57,500.00
Item Code 809800 Total No. of Proj. 1 Total Amount $57,500.00
810110 SURVEY MONUMENT EA 4 2 11.00 $581.82 $6,400.00
EA 6 4 31.00 $496.77 $15,400.00
EA 8 2 30.00 $264.00 $7,920.00
EA 10 1 8.00 $450.00 $3,600.00
Unit Sub Total EA 9 80.00 $416.50 $33,320.00
Item Code 810110 Total No. of Proj. 9 Total Amount $33,320.00
810111 SURVEY MONUMENT (TYPE A) EA 2 1 46.00 $500.00 $23,000.00
EA 3 1 1.00 $1,000.00 $1,000.00
Unit Sub Total EA 2 47.00 $510.64 $24,000.00
Item Code 810111 Total No. of Proj. 2 Total Amount $24,000.00
810112 SURVEY MONUMENT (TYPE B) EA 6 1 8.00 $500.00 $4,000.00
Unit Sub Total EA 1 8.00 $500.00 $4,000.00
Item Code 810112 Total No. of Proj. 1 Total Amount $4,000.00
810116 SURVEY MONUMENT (TYPE D) EA 3 1 8.00 $500.00 $4,000.00
EA 8 1 1.00 $600.00 $600.00
Unit Sub Total EA 2 9.00 $511.11 $4,600.00
Item Code 810116 Total No. of Proj. 2 Total Amount $4,600.00
820101 MARKER EA 6 1 31.00 $60.00 $1,860.00
Unit Sub Total EA 1 31.00 $60.00 $1,860.00
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Item Code 820101 Total No. of Proj. 1 Total Amount $1,860.00
820105 DELINEATOR (SPECIAL) EA 9 1 380.00 $55.00 $20,900.00
Unit Sub Total EA 1 380.00 $55.00 $20,900.00
Item Code 820105 Total No. of Proj. 1 Total Amount $20,900.00
820107 DELINEATOR (CLASS 1) EA 1 5 123.00 $42.19 $5,189.00
EA 2 4 52.00 $35.25 $1,833.00
EA 3 9 441.00 $37.89 $16,710.60
EA 4 11 756.00 $32.96 $24,915.00
EA 5 10 228.00 $34.00 $7,751.00
EA 6 5 474.00 $29.57 $14,016.00
EA 7 3 210.00 $29.43 $6,180.00
EA 8 6 509.00 $40.53 $20,632.00
EA 10 4 106.00 $38.25 $4,055.00
EA 11 11 1,392.00 $32.36 $45,050.00
EA 12 6 1,159.00 $29.56 $34,261.00
Unit Sub Total EA 74 5,450.00 $33.14 $180,592.60
Item Code 820107 Total No. of Proj. 74 Total Amount $180,592.60
820108 DELINEATOR (CLASS 2) EA 2 6 1,186.00 $38.94 $46,187.00
EA 7 1 14.00 $50.00 $700.00
Unit Sub Total EA 7 1,200.00 $39.07 $46,887.00
Item Code 820108 Total No. of Proj. 7 Total Amount $46,887.00
820110 MILEPOST MARKER EA 4 1 16.00 $50.00 $800.00
EA 10 1 2.00 $100.00 $200.00
EA 11 2 26.00 $61.15 $1,590.00
Unit Sub Total EA 4 44.00 $58.86 $2,590.00
Item Code 820110 Total No. of Proj. 4 Total Amount $2,590.00
820112 MARKER (CULVERT) EA 1 5 39.00 $39.87 $1,555.00
EA 2 11 362.00 $45.55 $16,489.00
EA 3 4 148.00 $40.24 $5,956.00
EA 4 1 18.00 $75.00 $1,350.00
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Unit Sub Total EA 21 567.00 $44.71 $25,350.00
Item Code 820112 Total No. of Proj. 21 Total Amount $25,350.00
820114 KILOMETER POST MARKER EA 11 1 12.00 $52.00 $624.00
Unit Sub Total EA 1 12.00 $52.00 $624.00
Item Code 820114 Total No. of Proj. 1 Total Amount $624.00
820115 SNOW POLE MARKER EA 9 1 110.00 $55.00 $6,050.00
Unit Sub Total EA 1 110.00 $55.00 $6,050.00
Item Code 820115 Total No. of Proj. 1 Total Amount $6,050.00
820118 GUARD RAILING DELINEATOR EA 1 1 30.00 $20.00 $600.00
EA 3 1 110.00 $10.00 $1,100.00
EA 4 5 94.00 $25.11 $2,360.00
EA 5 3 6.00 $41.33 $248.00
EA 6 1 130.00 $11.00 $1,430.00
EA 7 3 254.00 $18.19 $4,620.00
EA 8 2 1,090.00 $11.65 $12,701.40
EA 10 1 23.00 $40.00 $920.00
EA 11 3 315.00 $32.08 $10,105.00
EA 12 2 26.00 $36.54 $950.00
Unit Sub Total EA 22 2,078.00 $16.86 $35,034.40
Item Code 820118 Total No. of Proj. 22 Total Amount $35,034.40
820130 OBJECT MARKER EA 4 1 1.00 $35.00 $35.00
EA 5 1 9.00 $37.00 $333.00
EA 6 1 13.00 $40.00 $520.00
Unit Sub Total EA 3 23.00 $38.61 $888.00
Item Code 820130 Total No. of Proj. 3 Total Amount $888.00
820131 OBJECT MARKER (TYPE K) EA 4 1 8.00 $50.00 $400.00
EA 6 2 32.00 $39.25 $1,256.00
Unit Sub Total EA 3 40.00 $41.40 $1,656.00
Item Code 820131 Total No. of Proj. 3 Total Amount $1,656.00
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820132 OBJECT MARKER (TYPE L) EA 4 2 9.00 $45.56 $410.00
EA 6 1 55.00 $30.00 $1,650.00
EA 8 2 29.00 $43.10 $1,250.00
EA 10 3 20.00 $51.00 $1,020.00
Unit Sub Total EA 8 113.00 $38.32 $4,330.00
Item Code 820132 Total No. of Proj. 8 Total Amount $4,330.00
820133 OBJECT MARKER (TYPE N) EA 2 2 4.00 $190.00 $760.00
Unit Sub Total EA 2 4.00 $190.00 $760.00
Item Code 820133 Total No. of Proj. 2 Total Amount $760.00
820134 OBJECT MARKER (TYPE P) EA 3 1 4.00 $50.00 $200.00
EA 4 8 52.00 $39.17 $2,037.00
EA 6 1 5.00 $30.00 $150.00
EA 8 1 10.00 $42.00 $420.00
EA 12 1 8.00 $40.00 $320.00
Unit Sub Total EA 12 79.00 $39.58 $3,127.00
Item Code 820134 Total No. of Proj. 12 Total Amount $3,127.00
820135 OBJECT MARKER (TYPE R) EA 4 3 11.00 $71.82 $790.00
EA 12 1 2.00 $40.00 $80.00
Unit Sub Total EA 4 13.00 $66.92 $870.00
Item Code 820135 Total No. of Proj. 4 Total Amount $870.00
820140 OBJECT MARKER (TYPE PB) EA 2 1 1.00 $50.00 $50.00
Unit Sub Total EA 1 1.00 $50.00 $50.00
Item Code 820140 Total No. of Proj. 1 Total Amount $50.00
820141 OBJECT MARKER (TYPE K-1) EA 3 2 8.00 $48.75 $390.00
EA 4 2 4.00 $33.75 $135.00
EA 8 1 10.00 $45.00 $450.00
Unit Sub Total EA 5 22.00 $44.32 $975.00
Item Code 820141 Total No. of Proj. 5 Total Amount $975.00
820151 OBJECT MARKER (TYPE L-1) EA 1 2 7.00 $44.29 $310.00
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820151 OBJECT MARKER (TYPE L-1) EA 2 11 412.00 $39.58 $16,308.00
EA 3 11 58.00 $33.64 $1,951.00
EA 4 5 108.00 $23.85 $2,576.00
EA 5 4 19.00 $42.68 $811.00
EA 7 1 110.00 $36.50 $4,015.00
EA 8 2 204.00 $42.06 $8,580.00
EA 12 1 1.00 $50.00 $50.00
Unit Sub Total EA 37 919.00 $37.65 $34,601.00
Item Code 820151 Total No. of Proj. 37 Total Amount $34,601.00
820180 INSTALL MEDIAN MILEAGE PANEL EA 7 3 88.00 $63.64 $5,600.00
Unit Sub Total EA 3 88.00 $63.64 $5,600.00
Item Code 820180 Total No. of Proj. 3 Total Amount $5,600.00
832001 METAL BEAM GUARD RAILING LF 4 1 780.00 $20.00 $15,600.00
Unit Sub Total LF 1 780.00 $20.00 $15,600.00
832001 METAL BEAM GUARD RAILING M 1 3 189.00 $101.63 $19,209.00
M 2 4 1,848.00 $118.77 $219,488.00
M 3 5 1,210.00 $59.48 $71,966.00
M 4 7 807.00 $84.15 $67,912.00
M 6 3 465.00 $107.74 $50,100.00
M 7 2 65.00 $126.46 $8,220.00
M 8 1 1,030.00 $74.00 $76,220.00
M 10 2 187.00 $80.40 $15,034.00
M 11 5 257.00 $120.23 $30,899.50
M 12 2 39.00 $181.92 $7,095.00
Unit Sub Total M 34 6,097.00 $92.86 $566,143.50
Item Code 832001 Total No. of Proj. 35 Total Amount $581,743.50
832002 METAL BEAM GUARD RAILING (STEEL POST) M 3 2 6,020.00 $42.44 $255,496.00
M 4 1 140.00 $58.00 $8,120.00
M 5 1 440.00 $51.00 $22,440.00
M 6 3 632.00 $83.67 $52,880.00
M 10 2 703.00 $56.20 $39,510.00
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Unit Sub Total M 9 7,935.00 $47.69 $378,446.00
Item Code 832002 Total No. of Proj. 9 Total Amount $378,446.00
832003 METAL BEAM GUARD RAILING (WOOD POST) M 1 1 110.00 $83.00 $9,130.00
M 2 3 751.00 $70.34 $52,822.00
M 3 6 943.00 $72.43 $68,300.00
M 4 14 3,576.00 $69.36 $248,026.00
M 5 2 107.00 $107.48 $11,500.00
M 6 3 124.00 $190.44 $23,614.00
M 7 20 4,814.00 $75.68 $364,325.00
M 8 15 17,036.00 $66.54 $1,133,612.40
M 10 1 16.00 $68.00 $1,088.00
M 11 2 58.00 $184.31 $10,690.00
M 12 5 3,085.00 $88.72 $273,690.00
Unit Sub Total M 72 30,620.00 $71.74 $2,196,797.40
Item Code 832003 Total No. of Proj. 72 Total Amount  $2,196,797.40
832061 METAL BEAM GUARD RAILING (2.1 M WOOD M 1 1 31.00 $240.00 $7,440.00
POST)
M 2 2 370.00 $69.78 $25,820.00
M 4 1 200.00 $65.00 $13,000.00
M 5 1 2,520.00 $53.00 $133,560.00
M 6 1 16.00 $225.00 $3,600.00
M 7 1 220.00 $58.00 $12,760.00
M 8 1 270.00 $86.00 $23,220.00
Unit Sub Total M 8 3,627.00 $60.49 $219,400.00
Item Code 832061 Total No. of Proj. 8 Total Amount $219,400.00
832062 METAL BEAM GUARD RAILING (2.1 M POST) M 4 1 23.00 $180.00 $4,140.00
Unit Sub Total M 1 23.00 $180.00 $4,140.00
Item Code 832062 Total No. of Proj. 1 Total Amount $4,140.00
832063 METAL BEAM GUARD RAILING (2.4 M POST) M 8 1 31.00 $130.00 $4,030.00
9 1 100.00 $95.00 $9,500.00
Unit Sub Total M 2 131.00 $103.28 $13,530.00
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Item Code 832063 Total No. of Proj. 2 Total Amount $13,530.00
833020 CHAIN LINK RAILING M 4 1 190.00 $128.00 $24,320.00
Unit Sub Total M 1 190.00 $128.00 $24,320.00
Item Code 833020 Total No. of Proj. 1 Total Amount $24,320.00
833031 CHAIN LINK RAILING (TYPE 6) M 8 1 489.00 $200.00 $97,800.00
Unit Sub Total M 1 489.00 $200.00 $97,800.00
Item Code 833031 Total No. of Proj. 1 Total Amount $97,800.00
833032 CHAIN LINK RAILING (TYPE 7) M 4 4 327.00 $118.12 $38,624.00
8 1 216.00 $120.00 $25,920.00
11 1 412.00 $125.00 $51,500.00
Unit Sub Total M 6 955.00 $121.51 $116,044.00
Item Code 833032 Total No. of Proj. 6 Total Amount $116,044.00
833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) M 4 1 170.00 $200.00 $34,000.00
M 8 1 372.00 $135.00 $50,220.00
Unit Sub Total M 2 542.00 $155.39 $84,220.00
Item Code 833033 Total No. of Proj. 2 Total Amount $84,220.00
833034 CHAIN LINK RAILING (TYPE 7L) M 6 1 238.00 $169.00 $40,222.00
Unit Sub Total M 1 238.00 $169.00 $40,222.00
Item Code 833034 Total No. of Proj. 1 Total Amount $40,222.00
833040 PICKET RAILING M 4 1 64.00 $320.00 $20,480.00
Unit Sub Total M 1 64.00 $320.00 $20,480.00
Item Code 833040 Total No. of Proj. 1 Total Amount $20,480.00
833080 CONCRETE BARRIER (TYPE K) M 3 1 360.00 $98.00 $35,280.00
M 4 2 724.00 $19.74 $14,290.00
M 5 1 6,620.00 $77.00 $509,740.00
M 7 2 580.00 $54.00 $31,320.00
M 10 1 3,280.00 $62.50 $205,000.00
M 11 4 8,735.00 $57.15 $499,185.00
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833080 CONCRETE BARRIER (TYPE K) M 12 1 10.00 $160.00 $1,600.00
Unit Sub Total M 12 20,309.00 $63.83 $1,296,415.00
Item Code 833080 Total No. of Proj. 12 Total Amount  $1,296,415.00
833085 PIPE HANDRAILING M 4 1 240.00 $78.00 $18,720.00
M 7 1 15.00 $230.00 $3,450.00
Unit Sub Total M 2 255.00 $86.94 $22,170.00
Item Code 833085 Total No. of Proj. 2 Total Amount $22,170.00
833088 TUBULAR HANDRAILING M 4 3 1,411.00 $78.79 $111,170.00
8 1 29.00 $250.00 $7,250.00
10 1 51.00 $330.00 $16,830.00
Unit Sub Total M 5 1,491.00 $90.71 $135,250.00
Item Code 833088 Total No. of Proj. 5 Total Amount $135,250.00
833090 TUBULAR HANDRAILING (MODIFIED) M 11 1 152.00 $170.00 $25,840.00
Unit Sub Total M 1 152.00 $170.00 $25,840.00
Item Code 833090 Total No. of Proj. 1 Total Amount $25,840.00
833125 CONCRETE BARRIER (TYPE 25) M 6 1 323.00 $155.00 $50,065.00
M 10 1 132.00 $145.00 $19,140.00
M 11 1 98.00 $160.00 $15,680.00
M 12 1 94.00 $130.00 $12,220.00
Unit Sub Total M 4 647.00 $150.09 $97,105.00
Item Code 833125 Total No. of Proj. 4 Total Amount $97,105.00
833126 CONCRETE BARRIER (TYPE 25A) M 4 1 111.00 $161.00 $17,871.00
7 1 252.00 $338.00 $85,176.00
12 1 690.00 $120.00 $82,800.00
Unit Sub Total M 3 1,053.00 $176.49 $185,847.00
Item Code 833126 Total No. of Proj. 3 Total Amount $185,847.00
833136 CONCRETE BARRIER (TYPE 25R MODIFIED) M 4 1 16.00 $1,527.00 $24,432.00
Unit Sub Total M 1 16.00 $1,527.00 $24,432.00
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Item Code 833136 Total No. of Proj. 1 Total Amount $24,432.00
833140 CONCRETE BARRIER (TYPE 26) M 8 1 216.00 $250.00 $54,000.00
Unit Sub Total M 1 216.00 $250.00 $54,000.00
Item Code 833140 Total No. of Proj. 1 Total Amount $54,000.00
833142 CONCRETE BARRIER (TYPE 26 MODIFIED) 3 1 289.00 $325.00 $93,925.00
4 1 191.00 $375.00 $71,625.00
11 2 347.00 $174.73 $60,630.00
Unit Sub Total M 4 827.00 $273.49 $226,180.00
Item Code 833142 Total No. of Proj. 4 Total Amount $226,180.00
833143 CONCRETE BARRIER (TYPE 26A MODIFIED) M 11 1 1,400.00 $230.00 $322,000.00
Unit Sub Total M 1 1,400.00 $230.00 $322,000.00
Item Code 833143 Total No. of Proj. 1 Total Amount $322,000.00
833159 CONCRETE BARRIER (TYPE 27A MODIFIED) 3 1 118.00 $325.00 $38,350.00
M 10 1 352.00 $256.31 $90,220.00
Unit Sub Total M 2 470.00 $273.55 $128,570.00
Item Code 833159 Total No. of Proj. 2 Total Amount $128,570.00
833160 CONCRETE BARRIER (TYPE 27) LF 4 1 587.00 $111.00 $65,157.00
Unit Sub Total LF 1 587.00 $111.00 $65,157.00
Item Code 833160 Total No. of Proj. 1 Total Amount $65,157.00
833161 CONCRETE BARRIER (TYPE 27A) M 4 1 280.00 $172.00 $48,160.00
Unit Sub Total M 1 280.00 $172.00 $48,160.00
Item Code 833161 Total No. of Proj. 1 Total Amount $48,160.00
833165 CONCRETE BARRIER (TYPE 27B MODIFIED) M 7 1 31.00 $200.00 $6,200.00
Unit Sub Total M 1 31.00 $200.00 $6,200.00
Item Code 833165 Total No. of Proj. 1 Total Amount $6,200.00
833179 CONCRETE BARRIER (TYPE 27S) M 4 1 22.00 $850.00 $18,700.00
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Unit Sub Total M 1 22.00 $850.00 $18,700.00
Item Code 833179 Total No. of Proj. 1 Total Amount $18,700.00
833180 CONCRETE BARRIER (TYPE 27S MODIFIED) M 4 1 840.00 $250.00 $210,000.00
Unit Sub Total M 1 840.00 $250.00 $210,000.00
Item Code 833180 Total No. of Proj. 1 Total Amount $210,000.00
833183 CONCRETE BARRIER (TYPE 27SV) 3 1 390.00 $480.00 $187,200.00
4 1 220.00 $349.00 $76,780.00
M 10 1 1,090.00 $280.00 $305,200.00
Unit Sub Total M 3 1,700.00 $334.81 $569,180.00
Item Code 833183 Total No. of Proj. 3 Total Amount $569,180.00
833184 CONCRETE BARRIER (TYPE 27SV MODIFIED) M 4 1 2,280.00 $235.00 $535,800.00
Unit Sub Total M 1 2,280.00 $235.00 $535,800.00
Item Code 833184 Total No. of Proj. 1 Total Amount $535,800.00
833187 CONCRETE BARRIER (TYPE 27 MODIFIED) LF 4 1 587.00 $41.00 $24,067.00
Unit Sub Total LF 1 587.00 $41.00 $24,067.00
833187 CONCRETE BARRIER (TYPE 27 MODIFIED) M 3 1 36.00 $380.00 $13,680.00
4 2 100.00 $301.20 $30,120.00
10 1 132.00 $260.00 $34,320.00
Unit Sub Total M 4 268.00 $291.49 $78,120.00
Item Code 833187 Total No. of Proj. 5 Total Amount $102,187.00
839220 DOUBLE METAL BEAM GUARD RAILING (WOOD M 3 1 22.00 $180.00 $3,960.00
POST)
Unit Sub Total M 1 22.00 $180.00 $3,960.00
Item Code 839220 Total No. of Proj. 1 Total Amount $3,960.00
839301 SINGLE THRIE BEAM BARRIER M 3 1 310.00 $55.00 $17,050.00
6 1 470.00 $65.00 $30,550.00
Unit Sub Total M 2 780.00 $61.03 $47,600.00
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Item Code 839301 Total No. of Proj. 2 Total Amount $47,600.00
839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 4 1 130.00 $100.00 $13,000.00
M 5 1 600.00 $53.20 $31,920.00
M 6 1 7.00 $494.00 $3,458.00
M 8 3 11,370.00 $46.86 $532,809.00
M 11 1 11,300.00 $44.03 $497,539.00
Unit Sub Total M 7 23,407.00 $46.09 $1,078,726.00
Item Code 839302 Total No. of Proj. 7 Total Amount  $1,078,726.00
839303 SINGLE THRIE BEAM BARRIER (STEEL POST) M 4 2 250.00 $60.96 $15,240.00
M 6 2 10,880.00 $44.48 $483,979.00
M 7 1 920.00 $65.70 $60,444.00
M 10 2 880.00 $64.23 $56,520.00
Unit Sub Total M 7 12,930.00 $47.66 $616,183.00
Item Code 839303 Total No. of Proj. 7 Total Amount $616,183.00
839304 SINGLE THRIE BEAM BARRIER (BRIDGE) M 6 1 70.00 $194.00 $13,580.00
Unit Sub Total M 1 70.00 $194.00 $13,580.00
Item Code 839304 Total No. of Proj. 1 Total Amount $13,580.00
839310 DOUBLE THRIE BEAM BARRIER M 3 3 2,675.00 $75.67 $202,405.00
Unit Sub Total M 3 2,675.00 $75.67 $202,405.00
Item Code 839310 Total No. of Proj. 3 Total Amount $202,405.00
839311 DOUBLE THRIE BEAM BARRIER (WOOD POST) M 4 1 2,360.00 $65.00 $153,400.00
8 2 950.00 $65.26 $62,000.00
M 11 1 820.00 $64.80 $53,136.00
Unit Sub Total M 4 4,130.00 $65.02 $268,536.00
Item Code 839311 Total No. of Proj. 4 Total Amount $268,536.00
839312 DOUBLE THRIE BEAM BARRIER (STEEL POST) M 2 1 640.00 $85.00 $54,400.00
M 4 2 3,110.00 $76.97 $239,390.00
M 6 1 1,180.00 $82.80 $97,704.00
M 10 2 8,760.00 $72.27 $633,120.00
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Unit Sub Total M 6 13,690.00 $74.84 $1,024,614.00
Item Code 839312 Total No. of Proj. 6 Total Amount  $1,024,614.00
839313 DOUBLE THRIE BEAM BARRIER (BRIDGE) M 4 1 18.00 $238.00 $4,284.00
Unit Sub Total M 1 18.00 $238.00 $4,284.00
Item Code 839313 Total No. of Proj. 1 Total Amount $4,284.00
839401 CONCRETE BARRIER M 12 1 1.50 $5,900.00 $8,850.00
Unit Sub Total M 1 1.50 $5,900.00 $8,850.00
Item Code 839401 Total No. of Proj. 1 Total Amount $8,850.00
839402 CONCRETE BARRIER (SPECIAL) M 3 1 96.00 $500.00 $48,000.00
Unit Sub Total M 1 96.00 $500.00 $48,000.00
Item Code 839402 Total No. of Proj. 1 Total Amount $48,000.00
839481 CONCRETE BARRIER (TYPE 50) M 4 1 110.00 $578.00 $63,580.00
11 1 17.00 $300.00 $5,100.00
Unit Sub Total M 2 127.00 $540.79 $68,680.00
Item Code 839481 Total No. of Proj. 2 Total Amount $68,680.00
839483 CONCRETE BARRIER (TYPE 50A) M 4 1 17.00 $370.00 $6,290.00
M 7 1 9.00 $100.00 $900.00
Unit Sub Total M 2 26.00 $276.54 $7,190.00
Item Code 839483 Total No. of Proj. 2 Total Amount $7,190.00
839487 CONCRETE BARRIER (TYPE 50C) M 4 2 42.00 $437.86 $18,390.00
M 11 1 380.00 $210.00 $79,800.00
Unit Sub Total M 3 422.00 $232.68 $98,190.00
Item Code 839487 Total No. of Proj. 3 Total Amount $98,190.00
839491 CONCRETE BARRIER (TYPE 50E) M 11 2 145.00 $386.21 $56,000.00
Unit Sub Total M 2 145.00 $386.21 $56,000.00
Item Code 839491 Total No. of Proj. 2 Total Amount $56,000.00
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839506 CONNECT EXISTING GUARD RAILING TO EA 6 1 1.00 $109.00 $109.00
STRUCTURE
Unit Sub Total EA 1 1.00 $109.00 $109.00
Item Code 839506 Total No. of Proj. 1 Total Amount $109.00
839520 INSTALL GUARD RAILING DELINEATOR EA 4 1 130.00 $16.00 $2,080.00
Unit Sub Total EA 1 130.00 $16.00 $2,080.00
Item Code 839520 Total No. of Proj. 1 Total Amount $2,080.00
839521 CABLE RAILING LF 4 1 333.00 $25.00 $8,325.00
Unit Sub Total LF 1 333.00 $25.00 $8,325.00
839521 CABLE RAILING M 1 2 132.00 $57.05 $7,530.00
M 2 2 96.00 $90.63 $8,700.00
M 3 2 965.00 $50.35 $48,585.00
M 4 4 278.00 $66.14 $18,386.00
M 6 1 120.00 $80.00 $9,600.00
M 7 5 1,502.00 $34.61 $51,990.10
M 8 2 593.00 $48.11 $28,531.00
M 11 5 2,747.00 $30.66 $84,225.00
M 12 2 593.00 $53.27 $31,590.00
Unit Sub Total M 25 7,026.00 $41.15 $289,137.10
Item Code 839521 Total No. of Proj. 26 Total Amount $297,462.10
839523 BARRIER POST EA 4 1 2.00 $787.50 $1,575.00
Unit Sub Total EA 1 2.00 $787.50 $1,575.00
Item Code 839523 Total No. of Proj. 1 Total Amount $1,575.00
839527 CABLE RAILING (MODIFIED) M 4 1 28.00 $67.00 $1,876.00
Unit Sub Total M 1 28.00 $67.00 $1,876.00
Item Code 839527 Total No. of Proj. 1 Total Amount $1,876.00
839528 BURIED POST ANCHOR EA 4 1 5.00 $525.00 $2,625.00
EA 11 2 6.00 $658.33 $3,950.00
Unit Sub Total EA 3 11.00 $597.73 $6,575.00
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Item Code 839528 Total No. of Proj. 3 Total Amount $6,575.00
839530 CABLE ANCHOR ASSEMBLY EA 11 1 2.00 $1,100.00 $2,200.00
Unit Sub Total EA 1 2.00 $1,100.00 $2,200.00
Item Code 839530 Total No. of Proj. 1 Total Amount $2,200.00
839537 TERMINAL CONNECTOR EA 6 1 18.00 $100.00 $1,800.00
Unit Sub Total EA 1 18.00 $100.00 $1,800.00
Item Code 839537 Total No. of Proj. 1 Total Amount $1,800.00
839545 RETURN SECTION (THRIE BEAM BARRIER) EA 2 1 1.00 $110.00 $110.00
EA 10 2 6.00 $150.00 $900.00
Unit Sub Total EA 3 7.00 $144.29 $1,010.00
Item Code 839545 Total No. of Proj. 3 Total Amount $1,010.00
839546 TERMINAL SECTION (THRIE BEAM BARRIER) EA 6 2 3.00 $141.67 $425.00
Unit Sub Total EA 2 3.00 $141.67 $425.00
Item Code 839546 Total No. of Proj. 2 Total Amount $425.00
839547 TERMINAL CONNECTOR (THRIE BEAM BARRIER) EA 2 1 1.00 $225.00 $225.00
EA 6 1 4.00 $150.00 $600.00
EA 10 1 1.00 $150.00 $150.00
Unit Sub Total EA 3 6.00 $162.50 $975.00
Item Code 839547 Total No. of Proj. 3 Total Amount $975.00
839551 TERMINAL SECTION (TYPE B) EA 2 1 10.00 $51.00 $510.00
EA 3 2 7.00 $114.29 $800.00
EA 4 4 14.00 $64.86 $908.00
EA 6 2 4.00 $81.25 $325.00
EA 7 6 30.00 $245.33 $7,360.00
EA 8 3 14.00 $113.57 $1,590.00
EA 10 1 2.00 $75.00 $150.00
EA 11 2 4.00 $151.80 $607.20
EA 12 3 8.00 $157.50 $1,260.00
Unit Sub Total EA 24 93.00 $145.27 $13,510.20
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Item Code 839551 Total No. of Proj. 24 Total Amount $13,510.20
839552 TERMINAL SECTION (TYPE C) EA 2 1 26.00 $113.00 $2,938.00
EA 3 2 7.00 $100.00 $700.00
EA 4 2 3.00 $100.00 $300.00
EA 8 1 4.00 $65.00 $260.00
Unit Sub Total EA 6 40.00 $104.95 $4,198.00
Item Code 839552 Total No. of Proj. 6 Total Amount $4,198.00
839553 END SECTION EA 1 1 4.00 $120.00 $480.00
EA 2 3 21.00 $160.00 $3,360.00
EA 3 2 5.00 $118.00 $590.00
EA 4 4 13.00 $71.23 $926.00
EA 6 3 7.00 $91.29 $639.00
EA 7 8 22.00 $363.95 $8,007.00
EA 8 1 3.00 $95.00 $285.00
EA 10 2 3.00 $83.67 $251.00
EA 11 1 2.00 $145.00 $290.00
EA 12 1 3.00 $422.00 $1,266.00
Unit Sub Total EA 26 83.00 $193.90 $16,094.00
Item Code 839553 Total No. of Proj. 26 Total Amount $16,094.00
839559 TERMINAL SYSTEM (TYPE ET) EA 1 3 7.00 $2,857.14 $20,000.00
EA 2 1 2.00 $2,500.00 $5,000.00
EA 3 8 24.00 $2,716.67 $65,200.00
EA 4 7 32.00 $1,598.25 $51,144.00
EA 6 4 14.00 $2,544.29 $35,620.00
EA 7 7 54.00 $2,890.37 $156,080.00
EA 8 12 169.00 $2,996.73 $506,448.18
EA 10 2 9.00 $3,444.44 $31,000.00
EA 11 6 12.00 $3,005.00 $36,060.00
EA 12 3 15.00 $2,676.33 $40,145.00
Unit Sub Total EA 53 338.00 $2,800.88 $946,697.18
Item Code 839559 Total No. of Proj. 53 Total Amount $946,697.18
839565 TERMINAL SYSTEM (TYPE SRT) EA 1 7 20.00 $2,257.20 $45,144.00
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839565 TERMINAL SYSTEM (TYPE SRT) EA 2 9 167.00 $2,010.42 $335,740.00
EA 3 12 72.00 $1,888.89 $136,000.00
EA 4 21 141.00 $1,830.06 $258,038.00
EA 5 3 6.00 $1,986.67 $11,920.00
EA 6 10 102.00 $1,970.69 $201,010.00
EA 7 12 167.00 $1,976.12 $330,012.00
EA 8 18 381.00 $2,274.99 $866,772.00
EA 9 1 2.00 $2,700.00 $5,400.00
EA 10 3 7.00 $1,750.00 $12,250.00
EA 11 11 42.00 $2,409.64 $101,205.00
EA 12 6 167.00 $2,046.25 $341,724.00
Unit Sub Total EA 113 1,274.00 $2,076.31 $2,645,215.00
Item Code 839565 Total No. of Proj. 113 Total Amount  $2,645,215.00
839566 TERMINAL SYSTEM (TYPE CAT) EA 1 1 1.00 $5,500.00 $5,500.00
EA 5 2 2.00 $5,983.00 $11,966.00
EA 6 1 4.00 $5,000.00 $20,000.00
EA 7 1 1.00 $4,500.00 $4,500.00
EA 12 1 11.00 $4,904.00 $53,944.00
Unit Sub Total EA 6 19.00 $5,047.89 $95,910.00
Item Code 839566 Total No. of Proj. 6 Total Amount $95,910.00
839567 TERMINAL SYSTEM (TYPE CAT) BACKUP EA 1 1 1.00 $500.00 $500.00
EA 6 1 4.00 $500.00 $2,000.00
EA 7 1 1.00 $500.00 $500.00
EA 12 1 11.00 $433.00 $4,763.00
Unit Sub Total EA 4 17.00 $456.65 $7,763.00
Item Code 839567 Total No. of Proj. 4 Total Amount $7,763.00
839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 2 5.00 $653.92 $3,269.60
EA 2 4 7.00 $601.43 $4,210.00
EA 3 5 12.00 $587.50 $7,050.00
EA 4 8 59.00 $607.37 $35,835.00
EA 5 2 2.00 $455.00 $910.00
EA 6 7 35.00 $626.43 $21,925.00
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839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 7 13 83.00 $600.39 $49,832.00
EA 8 7 197.00 $894.99 $176,312.40
EA 10 3 8.00 $703.75 $5,630.00
EA 11 9 46.00 $666.83 $30,674.00
EA 12 6 54.00 $386.81 $20,888.00
Unit Sub Total EA 66 508.00 $701.84 $356,536.00
Item Code 839568 Total No. of Proj. 66 Total Amount $356,536.00
839569 TERMINAL ANCHOR ASSEMBLY (TYPE CA) EA 2 1 1.00 $1,100.00 $1,100.00
EA 3 2 7.00 $1,028.57 $7,200.00
EA 4 4 10.00 $1,140.00 $11,400.00
EA 7 1 1.00 $1,400.00 $1,400.00
EA 8 2 8.00 $792.50 $6,340.00
EA 10 2 6.00 $983.33 $5,900.00
EA 11 3 15.00 $946.67 $14,200.00
Unit Sub Total EA 15 48.00 $990.42 $47,540.00
Item Code 839569 Total No. of Proj. 15 Total Amount $47,540.00
839570 RETURN SECTION EA 2 1 4.00 $165.00 $660.00
EA 4 3 7.00 $100.00 $700.00
EA 6 1 2.00 $100.00 $200.00
EA 7 1 1.00 $450.00 $450.00
EA 8 2 3.00 $308.33 $925.00
Unit Sub Total EA 8 17.00 $172.65 $2,935.00
Item Code 839570 Total No. of Proj. 8 Total Amount $2,935.00
839591 CRASH CUSHION, SAND FILLED EA 4 9 90.00 $1,061.56 $95,540.00
EA 6 2 2.00 $4,950.00 $9,900.00
EA 7 4 6.00 $4,633.33 $27,800.00
EA 8 3 9.00 $5,688.82 $51,199.40
EA 12 2 3.00 $4,590.00 $13,770.00
Unit Sub Total EA 20 110.00 $1,801.90 $198,209.40
Item Code 839591 Total No. of Proj. 20 Total Amount $198,209.40
839601 CRASH CUSHION (TYPE CAT) EA 8 2 2.00 $5,049.00 $10,098.00
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839601 CRASH CUSHION (TYPE CAT) EA 11 1 1.00 $6,000.00 $6,000.00
EA 12 1 8.00 $4,696.00 $37,568.00
Unit Sub Total EA 4 11.00 $4,878.73 $53,666.00
Item Code 839601 Total No. of Proj. 4 Total Amount $53,666.00
839602 CRASH CUSHION (TYPE CAT) BACKUP EA 8 1 1.00 $300.00 $300.00
EA 11 1 1.00 $400.00 $400.00
EA 12 1 8.00 $433.00 $3,464.00
Unit Sub Total EA 3 10.00 $416.40 $4,164.00
Item Code 839602 Total No. of Proj. 3 Total Amount $4,164.00
839603 CRASH CUSHION (ADIEM) EA 3 1 3.00 $15,000.00 $45,000.00
EA 4 4 16.00 $6,093.75 $97,500.00
EA 7 1 2.00 $18,000.00 $36,000.00
EA 11 1 5.00 $16,000.00 $80,000.00
Unit Sub Total EA 7 26.00 $9,942.31 $258,500.00
Item Code 839603 Total No. of Proj. 7 Total Amount $258,500.00
839604 CRASH CUSHION (REACT 9CBB) EA 7 2 3.00 $40,666.67 $122,000.00
Unit Sub Total EA 2 3.00 $40,666.67 $122,000.00
Item Code 839604 Total No. of Proj. 2 Total Amount $122,000.00
839605 CRASH CUSHION (REACT 9SCBS) EA 4 1 1.00 $60,000.00 $60,000.00
EA 6 1 2.00 $58,280.00 $116,560.00
EA 7 3 5.00 $45,040.00 $225,200.00
EA 8 1 1.00 $53,550.00 $53,550.00
EA 11 3 5.00 $44,800.00 $224,000.00
EA 12 1 5.00 $48,043.00 $240,215.00
Unit Sub Total EA 10 19.00 $48,396.05 $919,525.00
Item Code 839605 Total No. of Proj. 10 Total Amount $919,525.00
839631 CRASH CUSHION MODULE, SAND FILLED EA 4 1 28.00 $350.00 $9,800.00
Unit Sub Total EA 1 28.00 $350.00 $9,800.00
Item Code 839631 Total No. of Proj. 1 Total Amount $9,800.00
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839701 CONCRETE BARRIER (TYPE 60) LF 4 1 4,320.00 $55.00 $237,600.00
Unit Sub Total LF 1 4,320.00 $55.00 $237,600.00
839701 CONCRETE BARRIER (TYPE 60) M 2 1 2,450.00 $150.00 $367,500.00
M 4 8 6,833.00 $130.21 $889,714.00
M 7 7 4,531.00 $109.58 $496,520.00
M 8 2 6,650.00 $74.80 $497,410.00
M 10 1 2,700.00 $81.50 $220,050.00
M 11 1 370.00 $110.00 $40,700.00
M 12 6 1,700.00 $146.50 $249,050.00
Unit Sub Total M 26 25,234.00 $109.41 $2,760,944.00
Item Code 839701 Total No. of Proj. 27 Total Amount  $2,998,544.00
839702 CONCRETE BARRIER (TYPE 60A) LF 4 1 1,760.00 $48.00 $84,480.00
Unit Sub Total LF 1 1,760.00 $48.00 $84,480.00
839702 CONCRETE BARRIER (TYPE 60A) M 4 1 442.00 $150.00 $66,300.00
M 7 4 1,408.40 $199.38 $280,811.20
M 8 1 91.00 $140.00 $12,740.00
M 12 1 195.00 $100.00 $19,500.00
Unit Sub Total M 7 2,136.40 $177.57 $379,351.20
Item Code 839702 Total No. of Proj. 8 Total Amount $463,831.20
839703 CONCRETE BARRIER (TYPE 60C) LF 4 1 1,733.00 $52.00 $90,116.00
Unit Sub Total LF 1 1,733.00 $52.00 $90,116.00
839703 CONCRETE BARRIER (TYPE 60C) M 2 1 4,900.00 $190.00 $931,000.00
M 4 10 12,617.00 $217.59 $2,745,386.00
M 7 4 1,185.00 $126.16 $149,500.00
M 11 1 270.00 $180.00 $48,600.00
M 12 4 2,860.00 $144.27 $412,600.00
Unit Sub Total M 20 21,832.00 $196.37 $4,287,086.00
Item Code 839703 Total No. of Proj. 21 Total Amount  $4,377,202.00
839704 CONCRETE BARRIER (TYPE 60D) LF 4 1 386.00 $18.00 $6,948.00
Unit Sub Total LF 1 386.00 $18.00 $6,948.00
839704 CONCRETE BARRIER (TYPE 60D) M 1 1 65.00 $275.00 $17,875.00
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839704 CONCRETE BARRIER (TYPE 60D) M 3 1 44.00 $160.00 $7,040.00
M 4 6 1,415.00 $137.07 $193,950.00
M 7 3 1,137.00 $122.81 $139,630.00
M 11 2 945.00 $168.78 $159,500.00
M 12 3 666.00 $90.30 $60,140.00
Unit Sub Total M 16 4,272.00 $135.33 $578,135.00
Item Code 839704 Total No. of Proj. 17 Total Amount $585,083.00
839705 CONCRETE BARRIER (TYPE 60E) M 2 1 47.00 $440.00 $20,680.00
M 3 1 28.00 $500.00 $14,000.00
M 4 5 407.00 $560.10 $227,960.00
M 5 1 30.00 $347.00 $10,410.00
M 7 2 420.00 $169.52 $71,200.00
M 8 1 300.00 $450.00 $135,000.00
M 11 2 135.00 $528.74 $71,380.00
M 12 2 80.00 $465.63 $37,250.00
Unit Sub Total M 15 1,447.00 $406.28 $587,880.00
Item Code 839705 Total No. of Proj. 15 Total Amount $587,880.00
839706 CONCRETE BARRIER (TYPE 60G) M 2 1 460.00 $252.00 $115,920.00
7 1 11.00 $500.00 $5,500.00
Unit Sub Total M 2 471.00 $257.79 $121,420.00
Item Code 839706 Total No. of Proj. 2 Total Amount $121,420.00
839707 CONCRETE BARRIER (TYPE 60GA) M 8 1 37.00 $255.00 $9,435.00
Unit Sub Total M 1 37.00 $255.00 $9,435.00
Item Code 839707 Total No. of Proj. 1 Total Amount $9,435.00
839708 CONCRETE BARRIER (TYPE 60GC) 4 1 920.00 $145.00 $133,400.00
M 8 1 5,510.00 $250.00 $1,377,500.00
Unit Sub Total M 2 6,430.00 $234.98 $1,510,900.00
Item Code 839708 Total No. of Proj. 2 Total Amount  $1,510,900.00
839709 CONCRETE BARRIER (TYPE 60GE) M 8 1 61.00 $670.00 $40,870.00
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Unit Sub Total M 1 61.00 $670.00 $40,870.00
Item Code 839709 Total No. of Proj. 1 Total Amount $40,870.00
839710 CONCRETE BARRIER (TYPE 60S) M 2 1 230.00 $200.00 $46,000.00
7 2 2,330.00 $93.07 $216,850.00
M 11 2 1,230.00 $105.49 $129,750.00
Unit Sub Total M 5 3,790.00 $103.59 $392,600.00
Item Code 839710 Total No. of Proj. 5 Total Amount $392,600.00
839711 CONCRETE BARRIER (TYPE 60SA) M 7 1 33.00 $132.00 $4,356.00
11 1 145.00 $40.00 $5,800.00
Unit Sub Total M 2 178.00 $57.06 $10,156.00
Item Code 839711 Total No. of Proj. 2 Total Amount $10,156.00
839712 CONCRETE BARRIER (TYPE 60SC) M 11 1 5,000.00 $40.00 $200,000.00
Unit Sub Total M 1 5,000.00 $40.00 $200,000.00
Item Code 839712 Total No. of Proj. 1 Total Amount $200,000.00
839713 CONCRETE BARRIER (TYPE 60SE) M 7 1 67.00 $450.00 $30,150.00
M 11 1 860.00 $50.00 $43,000.00
Unit Sub Total M 2 927.00 $78.91 $73,150.00
Item Code 839713 Total No. of Proj. 2 Total Amount $73,150.00
839717 CONCRETE BARRIER (TYPE 732 MODIFIED) M 1 1 43.00 $505.00 $21,715.00
M 3 1 145.00 $200.00 $29,000.00
M 4 1 75.00 $160.00 $12,000.00
M 7 1 400.00 $365.00 $146,000.00
M 11 1 4,568.00 $65.00 $296,920.00
M 12 1 409.00 $230.00 $94,070.00
Unit Sub Total M 6 5,640.00 $106.33 $599,705.00
Item Code 839717 Total No. of Proj. 6 Total Amount $599,705.00
839718 CONCRETE BARRIER (TYPE 732R) M 6 1 100.00 $350.00 $35,000.00
M 7 1 369.00 $230.00 $84,870.00

Page 253



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total M 2 469.00 $255.59 $119,870.00
Item Code 839718 Total No. of Proj. 2 Total Amount $119,870.00
839720 CONCRETE BARRIER (TYPE 732) LF 4 1 1,366.00 $75.00 $102,450.00
Unit Sub Total LF 1 1,366.00 $75.00 $102,450.00
839720 CONCRETE BARRIER (TYPE 732) M 1 1 288.00 $225.00 $64,800.00
M 2 1 59.00 $430.00 $25,370.00
M 3 1 187.00 $325.00 $60,775.00
M 4 2 52.00 $349.04 $18,150.00
M 6 2 405.00 $220.74 $89,400.00
M 8 2 414.00 $210.29 $87,060.00
M 11 2 339.00 $242.30 $82,140.00
Unit Sub Total M 1 1,744.00 $245.24 $427,695.00
Item Code 839720 Total No. of Proj. 12 Total Amount $530,145.00
839721 CONCRETE BARRIER (TYPE 732A) LF 4 1 96.00 $59.00 $5,664.00
Unit Sub Total LF 1 96.00 $59.00 $5,664.00
839721 CONCRETE BARRIER (TYPE 732A) M 11 1 296.00 $140.00 $41,440.00
Unit Sub Total M 1 296.00 $140.00 $41,440.00
Item Code 839721 Total No. of Proj. 2 Total Amount $47,104.00
839723 CONCRETE BARRIER (TYPE 732B) M 11 1 160.00 $320.00 $51,200.00
Unit Sub Total M 1 160.00 $320.00 $51,200.00
Item Code 839723 Total No. of Proj. 1 Total Amount $51,200.00
839725 CONCRETE BARRIER (TYPE 736) M 4 4 2,427.00 $161.38 $391,660.00
M 7 1 2,719.00 $145.00 $394,255.00
M 8 1 475.00 $125.00 $59,375.00
M 12 1 50.00 $190.00 $9,500.00
Unit Sub Total M 7 5,671.00 $150.73 $854,790.00
Item Code 839725 Total No. of Proj. 7 Total Amount $854,790.00
839726 CONCRETE BARRIER (TYPE 736A) LF 4 1 221.00 $57.00 $12,597.00
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Unit Sub Total LF 1 221.00 $57.00 $12,597.00
839726 CONCRETE BARRIER (TYPE 736A) M 4 1 570.00 $124.00 $70,680.00
M 7 2 2,166.00 $133.45 $289,060.00
M 11 2 620.00 $125.48 $77,800.00
M 12 1 790.00 $170.00 $134,300.00
Unit Sub Total M 6 4,146.00 $137.93 $571,840.00
Item Code 839726 Total No. of Proj. 7 Total Amount $584,437.00
839727 CONCRETE BARRIER (TYPE 736 MODIFIED) M 2 1 106.00 $150.00 $15,900.00
M 4 2 766.00 $249.48 $191,100.00
M 7 5 950.00 $214.63 $203,901.00
M 8 1 372.00 $190.00 $70,680.00
Unit Sub Total M 9 2,194.00 $219.50 $481,581.00
Item Code 839727 Total No. of Proj. 9 Total Amount $481,581.00
839728 CONCRETE BARRIER (TYPE 736R) M 4 1 84.00 $150.00 $12,600.00
Unit Sub Total M 1 84.00 $150.00 $12,600.00
Item Code 839728 Total No. of Proj. 1 Total Amount $12,600.00
839731 CONCRETE BARRIER (TYPE 736B) M 4 2 690.00 $353.84 $244,150.00
M 7 1 290.00 $175.00 $50,750.00
Unit Sub Total M 3 980.00 $300.92 $294,900.00
Item Code 839731 Total No. of Proj. 3 Total Amount $294,900.00
840501 THERMOPLASTIC TRAFFIC STRIPE EA 4 1 600.00 $5.00 $3,000.00
Unit Sub Total EA 1 600.00 $5.00 $3,000.00
840501 THERMOPLASTIC TRAFFIC STRIPE M 2 1 2,900.00 $2.00 $5,800.00
4 1 390.00 $4.20 $1,638.00
M 8 1 10,900.00 $0.70 $7,630.00
Unit Sub Total M 3 14,190.00 $1.06 $15,068.00
Item Code 840501 Total No. of Proj. 4 Total Amount $18,068.00
840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 4 1 38,300.00 $0.50 $19,150.00
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Unit Sub Total LF 1 38,300.00 $0.50 $19,150.00
Item Code 840504 Total No. of Proj. 1 Total Amount $19,150.00
840505 6" THERMOPLASTIC TRAFFIC STRIPE LF 4 1 120.00 $2.00 $240.00
Unit Sub Total LF 1 120.00 $2.00 $240.00
Item Code 840505 Total No. of Proj. 1 Total Amount $240.00
840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 4 1 12,200.00 $1.00 $12,200.00
Unit Sub Total LF 1 12,200.00 $1.00 $12,200.00
Item Code 840506 Total No. of Proj. 1 Total Amount $12,200.00
840508 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN LF 4 1 2,590.00 $1.50 $3,885.00
12-3)
Unit Sub Total LF 1 2,590.00 $1.50 $3,885.00
Item Code 840508 Total No. of Proj. 1 Total Amount $3,885.00
840513 PROFILED THERMOPLASTIC TRAFFIC STRIPE M 1 2 27,060.00 $5.01 $135,622.20
3 1 5,370.00 $3.50 $18,795.00
M 10 2 5,970.00 $5.36 $32,026.50
Unit Sub Total M 5 38,400.00 $4.86 $186,443.70
Item Code 840513 Total No. of Proj. 5 Total Amount $186,443.70
840515 THERMOPLASTIC PAVEMENT MARKING EA 4 1 13.00 $75.00 $975.00
Unit Sub Total EA 1 13.00 $75.00 $975.00
840515 THERMOPLASTIC PAVEMENT MARKING M2 1 13 854.70 $42.84 $36,614.50
M2 2 17 1,790.00 $39.50 $70,699.64
M2 3 14 1,604.00 $45.68 $73,274.30
M2 4 30 5,160.00 $34.19 $176,435.90
M2 5 11 2,012.00 $28.69 $57,722.00
M2 6 19 4,557.10 $27.19 $123,928.10
M2 7 16 5,895.00 $26.45 $155,903.00
M2 8 17 3,160.90 $29.24 $92,420.40
M2 10 10 818.00 $41.23 $33,728.00
M2 11 17 3,412.00 $32.50 $110,881.10
M2 12 13 1,111.00 $34.59 $38,433.07
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Unit Sub Total M2 177 30,374.70 $31.94 $970,040.01
840515 THERMOPLASTIC PAVEMENT MARKING SQFT 4 1 11,600.00 $3.00 $34,800.00
Unit Sub Total SQFT 1 11,600.00 $3.00 $34,800.00
Item Code 840515 Total No. of Proj. 179 Total Amount  $1,005,815.01
840519 THERMOPLASTIC CROSSWALK AND PAVEMENT M2 4 1 80.00 $60.00 $4,800.00
MARKING
M2 7 1 50.00 $26.60 $1,330.00
Unit Sub Total M2 2 130.00 $47.15 $6,130.00
Item Code 840519 Total No. of Proj. 2 Total Amount $6,130.00
840526 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN LF 4 1 10,100.00 $2.00 $20,200.00
17-7)
Unit Sub Total LF 1 10,100.00 $2.00 $20,200.00
Item Code 840526 Total No. of Proj. 1 Total Amount $20,200.00
840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) LS 4 1 $1,000.00
Unit Sub Total LS 1 $1,000.00
840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 1 4 22,030.00 $1.31 $28,766.00
M 2 22 379,596.00 $0.78 $297,640.10
M 3 12 204,250.00 $0.51 $104,345.20
M 5 10 69,272.00 $0.68 $47,210.00
M 6 19 607,090.00 $0.51 $308,248.50
M 8 19 563,605.00 $0.49 $276,466.80
M 10 15 347,010.00 $0.54 $187,852.00
Unit Sub Total M 101 2,192,853.00 $0.57 $1,250,528.60
Item Code 840560 Total No. of Proj. 102 Total Amount  $1,251,528.60
840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 19 211,610.00 $0.98 $207,495.00
M 3 11 70,870.00 $0.94 $66,607.00
M 4 42 313,946.00 $1.07 $336,914.00
M 5 6 100,940.00 $0.75 $75,686.50
M 6 10 71,190.00 $0.74 $52,529.20
M 7 25 572,440.00 $0.70 $399,128.00
M 8 3 32,530.00 $0.62 $20,194.00
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840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 11 1 35,000.00 $1.00 $35,000.00
12 15 116,460.00 $1.44 $167,962.40
Unit Sub Total M 132 1,524,986.00 $0.89 $1,361,516.10
Item Code 840561 Total No. of Proj. 132 Total Amount  $1,361,516.10
840562 150 MM THERMOPLASTIC TRAFFIC STRIPE 4 5 8,872.00 $2.29 $20,335.00
5 1 770.00 $0.70 $539.00
M 7 1 830.00 $1.05 $871.50
Unit Sub Total M 7 10,472.00 $2.08 $21,745.50
Item Code 840562 Total No. of Proj. 7 Total Amount $21,745.50
840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 1 11 1,861.00 $4.27 $7,952.00
M 3 12 8,632.00 $2.40 $20,685.20
M 4 27 41,108.00 $1.97 $80,924.60
M 5 5 5,540.00 $1.72 $9,545.00
M 6 9 10,520.00 $1.57 $16,563.00
M 7 23 47,558.00 $2.11 $100,263.20
M 8 3 2,900.00 $2.36 $6,838.00
M 11 17 22,695.00 $2.38 $53,954.20
M 12 12 13,554.00 $2.09 $28,303.00
Unit Sub Total M 119 154,368.00 $2.11 $325,028.20
Item Code 840563 Total No. of Proj. 119 Total Amount $325,028.20
840564 200 MM THERMOPLASTIC TRAFFIC STRIPE M 3 2 640.00 $2.63 $1,680.00
(BROKEN 3.66 M - 0.92 M)
M 4 9 7,894.00 $1.76 $13,899.70
M 5 1 840.00 $1.65 $1,386.00
M 6 1 1,800.00 $0.74 $1,332.00
M 7 10 21,052.00 $1.47 $30,956.50
M 11 6 13,650.00 $1.81 $24,720.00
M 12 12 13,754.00 $1.98 $27,166.20
Unit Sub Total M 41 59,630.00 $1.70 $101,140.40
Item Code 840564 Total No. of Proj. 41 Total Amount $101,140.40
840565 100 MM THERMOPLASTIC TRAFFIC STRIPE M 4 1 1,810.00 $1.00 $1,810.00
(DASHED YELLOW)
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Unit Sub Total M 1 1,810.00 $1.00 $1,810.00
Item Code 840565 Total No. of Proj. 1 Total Amount $1,810.00
840567 100 MM THERMOPLASTIC TRAFFIC STRIPE M 4 2 136.00 $2.29 $311.00
(BROKEN 1.83 M - 0.30 M)
7 2 575.00 $0.44 $255.00
11 3 235.00 $1.57 $370.00
M 12 2 350.00 $0.55 $193.00
Unit Sub Total M 9 1,296.00 $0.87 $1,129.00
Item Code 840567 Total No. of Proj. 9 Total Amount $1,129.00
840568 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 3 439.00 $0.84 $369.00
(BROKEN 3.66 M - 0.92 M)
4 1 220.00 $1.00 $220.00
M 6 1 270.00 $0.50 $135.00
Unit Sub Total M 5 929.00 $0.78 $724.00
Item Code 840568 Total No. of Proj. 5 Total Amount $724.00
840570 100 MM THERMOPLASTIC TRAFFIC STRIPE EA 7 1 780.00 $1.00 $780.00
(BROKEN 10.98 M - 3.66 M)
Unit Sub Total EA 1 780.00 $1.00 $780.00
840570 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 12 26,620.00 $0.94 $25,101.10
(BROKEN 10.98 M - 3.66 M)
M 3 10 58,630.00 $0.40 $23,243.00
M 4 4 11,880.00 $1.22 $14,436.50
M 5 3 16,700.00 $0.66 $10,970.00
M 6 11 89,730.00 $0.55 $49,299.60
M 7 11 294,150.00 $0.56 $163,320.50
M 11 1 1,290.00 $0.85 $1,096.50
M 12 1 14,200.00 $0.55 $7,810.00
Unit Sub Total M 53 513,200.00 $0.58 $295,277.20
Item Code 840570 Total No. of Proj. 54 Total Amount $296,057.20
840571 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 1 30.00 $1.00 $30.00
(BROKEN 5.18 M - 2.14 M)
3 3 1,020.00 $0.71 $721.50
4 12 8,682.00 $2.45 $21,313.00
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840571 100 MM THERMOPLASTIC TRAFFIC STRIPE M 5 2 752.00 $0.76 $571.20
(BROKEN 5.18 M - 2.14 M)
M 6 2 3,240.00 $0.55 $1,792.00
M 7 15 21,399.00 $0.68 $14,594.10
M 11 5 5,610.00 $1.07 $5,996.00
M 12 7 25,590.00 $0.54 $13,794.40
Unit Sub Total M 47 66,323.00 $0.89 $58,812.20
Item Code 840571 Total No. of Proj. 47 Total Amount $58,812.20
840572 100 MM THERMOPLASTIC TRAFFIC STRIPE M 10 1 4,120.00 $6.50 $26,780.00
(RECESSED)
Unit Sub Total M 1 4,120.00 $6.50 $26,780.00
Item Code 840572 Total No. of Proj. 1 Total Amount $26,780.00
840573 100 MM THERMOPLASTIC TRAFFIC STRIPE M 10 1 1,700.00 $4.50 $7,650.00
(RECESSED, BROKEN 10.98 M - 3.66 M)
Unit Sub Total M 1 1,700.00 $4.50 $7,650.00
Item Code 840573 Total No. of Proj. 1 Total Amount $7,650.00
840574 200 MM THERMOPLASTIC TRAFFIC STRIPE M 7 2 4,040.00 $0.46 $1,875.60
(BROKEN 10.98 M - 3.66 M)
M 12 7 4,050.00 $2.74 $11,092.00
Unit Sub Total M 9 8,090.00 $1.60 $12,967.60
Item Code 840574 Total No. of Proj. 9 Total Amount $12,967.60
840651 PAINTED STALL LINES AND PAVEMENT M 1 1 460.00 $5.00 $2,300.00
MARKINGS
Unit Sub Total M 1 460.00 $5.00 $2,300.00
Item Code 840651 Total No. of Proj. 1 Total Amount $2,300.00
840655 PAINT TRAFFIC STRIPE (1-COAT) M 1 2 280.00 $7.14 $2,000.00
M 4 1 1,200.00 $1.00 $1,200.00
M 7 1 2,530.00 $0.75 $1,897.50
M 8 3 26,000.00 $0.37 $9,500.00
Unit Sub Total M 7 30,010.00 $0.49 $14,597.50
Item Code 840655 Total No. of Proj. 7 Total Amount $14,597.50
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840656 PAINT TRAFFIC STRIPE (2-COAT) M 1 2 1,690.00 $2.53 $4,280.00
M 4 6 5,375.00 $4.14 $22,258.45
M 5 11 120,739.00 $0.40 $48,217.00
M 6 3 6,020.00 $2.12 $12,745.00
M 7 6 86,890.00 $0.54 $46,763.70
M 8 5 69,040.00 $0.45 $31,105.00
M 9 3 146,270.00 $0.27 $39,390.00
M 10 2 52,220.00 $0.32 $16,971.00
M 11 22 674,180.00 $0.46 $310,403.10
M 12 11 214,670.00 $0.39 $83,600.30
Unit Sub Total M 71 1,377,094.00 $0.45 $615,733.55
Item Code 840656 Total No. of Proj. 7 Total Amount $615,733.55
840660 PAINT PAVEMENT MARKING M2 4 1 11.00 $65.00 $715.00
Unit Sub Total M2 1 11.00 $65.00 $715.00
Item Code 840660 Total No. of Proj. 1 Total Amount $715.00
840665 PAINT PAVEMENT MARKING (1-COAT) M2 4 1 4.00 $20.00 $80.00
M2 8 1 7.00 $21.00 $147.00
M2 12 1 15.00 $112.00 $1,680.00
Unit Sub Total M2 3 26.00 $73.35 $1,907.00
Item Code 840665 Total No. of Proj. 3 Total Amount $1,907.00
840666 PAINT PAVEMENT MARKING (2-COAT) M2 1 1 10.00 $75.00 $750.00
M2 3 1 220.00 $35.00 $7,700.00
M2 4 6 93.00 $47.93 $4,457.60
M2 5 2 60.60 $37.29 $2,260.00
M2 6 3 13.00 $182.31 $2,370.00
M2 7 1 260.00 $16.05 $4,173.00
M2 8 1 24.00 $60.00 $1,440.00
M2 9 1 350.00 $18.00 $6,300.00
M2 10 2 16.00 $70.00 $1,120.00
M2 11 3 179.00 $13.65 $2,443.00
Unit Sub Total M2 21 1,225.60 $26.94 $33,013.60
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Item Code 840666 Total No. of Proj. 21 Total Amount $33,013.60
840772 PAVEMENT MARKINGS (TAPE) M2 9 1 86.00 $120.00 $10,320.00
Unit Sub Total M2 1 86.00 $120.00 $10,320.00
Item Code 840772 Total No. of Proj. 1 Total Amount $10,320.00
842000 PARKING BUMPER (PRECAST CONCRETE) EA 4 4 71.00 $34.37 $2,440.00
EA 8 1 12.00 $26.30 $315.60
Unit Sub Total EA 5 83.00 $33.20 $2,755.60
Item Code 842000 Total No. of Proj. 5 Total Amount $2,755.60
850100 PAVEMENT MARKER (REFLECTIVE-SPECIAL EA 7 1 40.00 $3.00 $120.00
Unit Sub Total EA 1 40.00 $3.00 $120.00
Item Code 850100 Total No. of Proj. 1 Total Amount $120.00
850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1 5 1,796.00 $2.81 $5,043.00
EA 3 1 2,800.00 $2.00 $5,600.00
EA 4 26 79,416.00 $1.98 $157,309.50
EA 5 9 17,515.00 $1.32 $23,064.00
EA 6 5 1,298.00 $3.43 $4,452.50
EA 7 17 92,099.00 $1.29 $118,404.90
EA 8 16 87,326.00 $1.18 $103,084.00
EA 10 4 6,950.00 $1.93 $13,426.00
EA 11 15 79,452.00 $1.34 $106,464.00
EA 12 13 69,950.00 $1.21 $84,428.30
Unit Sub Total EA 111 438,602.00 $1.42 $621,276.20
850101 PAVEMENT MARKER (NON-REFLECTIVE) M 4 1 1,980.00 $2.00 $3,960.00
Unit Sub Total M 1 1,980.00 $2.00 $3,960.00
Item Code 850101 Total No. of Proj. 112 Total Amount $625,236.20
850102 PAVEMENT MARKER (REFLECTIVE) EA 4 6 10,794.00 $3.32 $35,890.00
EA 7 1 29,300.00 $2.50 $73,250.00
EA 8 4 12,175.00 $2.69 $32,725.00
Unit Sub Total EA 1 52,269.00 $2.71 $141,865.00
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Item Code 850102 Total No. of Proj. 11 Total Amount $141,865.00
850103 PAVEMENT MARKER (REFLECTIVE-SPECIAL EA 4 1 280.00 $4.00 $1,120.00
TYPE G)
Unit Sub Total EA 1 280.00 $4.00 $1,120.00
Item Code 850103 Total No. of Proj. 1 Total Amount $1,120.00
850104 PAVEMENT MARKER (REFLECTIVE-SPECIAL EA 4 1 300.00 $4.00 $1,200.00
TYPE H)
Unit Sub Total EA 1 300.00 $4.00 $1,200.00
Item Code 850104 Total No. of Proj. 1 Total Amount $1,200.00
850110 PAVEMENT MARKER (RETROREFLECTIVE- EA 4 2 380.00 $4.68 $1,780.00
SPECIAL TYPE C)
Unit Sub Total EA 2 380.00 $4.68 $1,780.00
Item Code 850110 Total No. of Proj. 2 Total Amount $1,780.00
850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1 14 31,720.00 $3.23 $102,420.00
EA 2 9 2,221.00 $10.10 $22,429.00
EA 3 17 15,500.00 $3.75 $58,187.40
EA 4 31 37,509.00 $3.60 $134,988.50
EA 5 19 20,414.00 $3.43 $70,098.60
EA 6 23 43,030.00 $2.83 $121,580.50
EA 7 25 49,938.00 $2.71 $135,222.90
EA 8 16 42,048.00 $2.34 $98,507.25
EA 10 14 16,967.00 $3.21 $54,545.50
EA 11 19 45,355.00 $3.04 $137,747.50
EA 12 15 35,735.00 $2.89 $103,115.90
Unit Sub Total EA 202 340,437.00 $3.05 $1,038,843.05
850111 PAVEMENT MARKER (RETROREFLECTIVE) M 1 1 2,750.00 $3.00 $8,250.00
4 1 1,180.00 $4.00 $4,720.00
M 6 1 760.00 $5.45 $4,142.00
Unit Sub Total M 3 4,690.00 $3.65 $17,112.00
Item Code 850111 Total No. of Proj. 205 Total Amount  $1,055,955.05
850112 PAVEMENT MARKER (RETROREFLECTIVE- EA 4 2 3,050.00 $7.72 $23,550.00

SPECIAL TYPE G)
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850112 PAVEMENT MARKER (RETROREFLECTIVE- EA 5 1 70.00 $6.00 $420.00
SPECIAL TYPE G)
EA 7 2 209.00 $4.53 $947.25
EA 12 1 32.00 $5.25 $168.00
Unit Sub Total EA 6 3,361.00 $7.46 $25,085.25
Item Code 850112 Total No. of Proj. 6 Total Amount $25,085.25
850113 PAVEMENT MARKER (RETROREFLECTIVE- EA 4 2 1,220.00 $7.57 $9,240.00
SPECIAL TYPE H)
EA 7 2 238.00 $4.09 $974.50
EA 12 1 14.00 $30.00 $420.00
Unit Sub Total EA 5 1,472.00 $7.22 $10,634.50
Item Code 850113 Total No. of Proj. 5 Total Amount $10,634.50
850120 PAVEMENT MARKER (REFLECTIVE-RECESSED) EA 8 2 2,120.00 $10.08 $21,368.00
Unit Sub Total EA 2 2,120.00 $10.08 $21,368.00
Item Code 850120 Total No. of Proj. 2 Total Amount $21,368.00
850122 PAVEMENT MARKER (RETROREFLECTIVE- EA 1 9 5,128.00 $10.37 $53,189.00
RECESSED)
EA 2 16 39,641.00 $8.34 $330,657.50
EA 4 1 700.00 $9.50 $6,650.00
EA 7 2 1,003.00 $9.58 $9,606.50
EA 8 3 4,940.00 $6.75 $33,334.00
EA 11 1 230.00 $28.60 $6,578.00
Unit Sub Total EA 32 51,642.00 $8.52 $440,015.00
Item Code 850122 Total No. of Proj. 32 Total Amount $440,015.00
860150 SIGNAL AND LIGHTING (TEMPORARY) LS 8 1 $5,000.00
Unit Sub Total LS 1 $5,000.00
Item Code 860150 Total No. of Proj. 1 Total Amount $5,000.00
860201 SIGNAL AND LIGHTING LS 1 1 $110,000.00
LS 3 1 $118,592.00
LS 4 1 $117,000.00
LS 5 2 $212,965.00
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860201 SIGNAL AND LIGHTING LS 6 4 $537,064.00
LS 7 2 $201,360.00
LS 8 1 $160,000.00
LS 10 2 $187,016.00
LS 11 2 $252,000.00
LS 12 3 $243,513.89
Unit Sub Total LS 19 $2,139,510.89
Item Code 860201 Total No. of Proj. 19 Total Amount  $2,139,510.89
860251 SIGNAL AND LIGHTING (LOCATION 1) LS 3 1 $175,000.00
LS 4 5 $423,800.00
LS 5 1 $45,000.00
LS 6 2 $297,000.00
LS 7 2 $150,400.00
LS 8 2 $135,000.00
LS 11 3 $271,000.00
Unit Sub Total LS 16 $1,497,200.00
Item Code 860251 Total No. of Proj. 16 Total Amount  $1,497,200.00
860252 SIGNAL AND LIGHTING (LOCATION 2) LS 3 1 $150,000.00
LS 4 5 $462,400.00
LS 5 1 $95,000.00
LS 6 1 $116,000.00
LS 7 2 $154,250.00
LS 8 2 $175,000.00
LS 11 3 $193,800.00
Unit Sub Total LS 15 $1,346,450.00
Item Code 860252 Total No. of Proj. 15 Total Amount  $1,346,450.00
860253 SIGNAL AND LIGHTING (LOCATION 3) LS 3 1 $175,000.00
LS 4 1 $140,000.00
LS 6 1 $123,000.00
LS 8 2 $89,000.00
LS 11 2 $160,000.00
Unit Sub Total LS 7 $687,000.00
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Item Code 860253 Total No. of Proj. 7 Total Amount $687,000.00
860254 SIGNAL AND LIGHTING (LOCATION 4) LS 4 1 $160,000.00
LS 6 1 $61,400.00
LS 8 1 $75,000.00
LS 11 2 $149,000.00
Unit Sub Total LS 5 $445,400.00
Item Code 860254 Total No. of Proj. 5 Total Amount $445,400.00
860255 SIGNAL AND LIGHTING (LOCATION 5) LS 6 1 $85,000.00
LS 8 1 $95,000.00
LS 11 1 $34,000.00
Unit Sub Total LS 3 $214,000.00
Item Code 860255 Total No. of Proj. 3 Total Amount $214,000.00
860256 SIGNAL AND LIGHTING (LOCATION 6) LS 8 1 $80,000.00
LS 11 1 $36,000.00
Unit Sub Total LS 2 $116,000.00
Item Code 860256 Total No. of Proj. 2 Total Amount $116,000.00
860257 SIGNAL AND LIGHTING (LOCATION 7) LS 8 1 $95,000.00
Unit Sub Total LS 1 $95,000.00
Item Code 860257 Total No. of Proj. 1 Total Amount $95,000.00
860258 SIGNAL AND LIGHTING (LOCATION 8) LS 8 1 $100,000.00
Unit Sub Total LS 1 $100,000.00
Item Code 860258 Total No. of Proj. 1 Total Amount $100,000.00
860259 SIGNAL AND LIGHTING (LOCATION 9) LS 8 1 $95,000.00
Unit Sub Total LS 1 $95,000.00
Item Code 860259 Total No. of Proj. 1 Total Amount $95,000.00
860260 SIGNAL AND LIGHTING (LOCATION 10) LS 8 1 $5,000.00
Unit Sub Total LS 1 $5,000.00

Page 266



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 860260 Total No. of Proj. 1 Total Amount $5,000.00
860297 SIGNAL AND LIGHTING (CITY) LS 4 1 $100,000.00
Unit Sub Total LS 1 $100,000.00
Item Code 860297 Total No. of Proj. 1 Total Amount $100,000.00
860298 SIGNAL AND LIGHTING (STAGE CONSTRUCTION) LS 4 2 $205,000.00
Unit Sub Total LS 2 $205,000.00
Item Code 860298 Total No. of Proj. 2 Total Amount $205,000.00
860301 SIGNAL AND LIGHTING LS 1 1 $152,500.00
LS 3 2 $355,691.00
LS 6 1 $83,000.00
LS 11 1 $125,000.00
Unit Sub Total LS 5 $716,191.00
Item Code 860301 Total No. of Proj. 5 Total Amount $716,191.00
860351 SIGNAL (LOCATION 1) LS 4 1 $204,000.00
Unit Sub Total LS 1 $204,000.00
Item Code 860351 Total No. of Proj. 1 Total Amount $204,000.00
860352 SIGNAL (LOCATION 2) LS 4 1 $232,000.00
Unit Sub Total LS 1 $232,000.00
Item Code 860352 Total No. of Proj. 1 Total Amount $232,000.00
860353 SIGNAL (LOCATION 3) LS 4 1 $200,000.00
Unit Sub Total LS 1 $200,000.00
Item Code 860353 Total No. of Proj. 1 Total Amount $200,000.00
860356 SIGNAL (LOCATION 6) LS 4 1 $158,000.00
Unit Sub Total LS 1 $158,000.00
Item Code 860356 Total No. of Proj. 1 Total Amount $158,000.00
860400 LIGHTING (TEMPORARY) LS 7 8 $357,000.00
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Unit Sub Total LS 8 $357,000.00
Item Code 860400 Total No. of Proj. 8 Total Amount $357,000.00
860401 LIGHTING LS 1 1 $6,350.00
LS 2 1 $35,596.00
LS 3 1 $62,841.00
LS 6 1 $35,000.00
LS 11 3 $200,000.00
LS 12 1 $17,000.00
Unit Sub Total LS 8 $356,787.00
Item Code 860401 Total No. of Proj. 8 Total Amount $356,787.00
860402 LIGHTING (CITY STREET) LS 4 6 $1,023,000.00
LS 11 1 $100,000.00
Unit Sub Total LS 7 $1,123,000.00
Item Code 860402 Total No. of Proj. 7 Total Amount  $1,123,000.00
860403 HIGHWAY LIGHTING LS 3 2 $52,893.00
LS 4 1 $105,345.00
LS 6 1 $440.00
LS 8 1 $32,000.00
Unit Sub Total LS 5 $190,678.00
Item Code 860403 Total No. of Proj. 5 Total Amount $190,678.00
860407 LIGHTING (PARKING LOT) LS 4 1 $175,000.00
Unit Sub Total LS 1 $175,000.00
Item Code 860407 Total No. of Proj. 1 Total Amount $175,000.00
860415 LIGHTING (STAGE CONSTRUCTION) LS 4 1 $150,000.00
Unit Sub Total LS 1 $150,000.00
Item Code 860415 Total No. of Proj. 1 Total Amount $150,000.00
860430 LIGHTING (NAVIGATION) LS 4 1 $60,000.00
Unit Sub Total LS 1 $60,000.00
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Item Code 860430 Total No. of Proj. 1 Total Amount $60,000.00
860460 LIGHTING AND SIGN ILLUMINATION LS 4 9 $2,275,000.00
LS 6 1 $86,000.00
LS 8 2 $460,000.00
LS 11 4 $1,211,000.00
LS 12 1 $6,000.00
Unit Sub Total LS 17 $4,038,000.00
Item Code 860460 Total No. of Proj. 17 Total Amount  $4,038,000.00
860461 LIGHTING (LOCATION 1) LS 1 1 $12,000.00
LS 2 1 $62,929.00
LS 3 1 $18,418.00
Unit Sub Total LS 3 $93,347.00
Item Code 860461 Total No. of Proj. 3 Total Amount $93,347.00
860462 LIGHTING (LOCATION 2) LS 1 1 $28,000.00
LS 2 1 $68,429.00
LS 3 1 $19,112.00
Unit Sub Total LS 3 $115,541.00
Item Code 860462 Total No. of Proj. 3 Total Amount $115,541.00
860463 LIGHTING (LOCATION 3) LS 1 1 $26,000.00
LS 2 1 $62,929.00
LS 3 1 $22,611.00
Unit Sub Total LS 3 $111,540.00
Item Code 860463 Total No. of Proj. 3 Total Amount $111,540.00
860464 LIGHTING (LOCATION 4) LS 1 1 $14,000.00
LS 3 1 $20,008.00
Unit Sub Total LS 2 $34,008.00
Item Code 860464 Total No. of Proj. 2 Total Amount $34,008.00
860465 LIGHTING (LOCATION 5) LS 1 1 $16,000.00
LS 3 1 $23,014.00
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Unit Sub Total Ls 2 $39,014.00
Item Code 860465 Total No. of Proj. 2 Total Amount $39,014.00
860466 LIGHTING (LOCATION 6) LS 1 1 $16,000.00
LS 3 1 $22,984.00
Unit Sub Total Ls 2 $38,984.00
Item Code 860466 Total No. of Proj. 2 Total Amount $38,984.00
860501 SIGN ILLUMINATION LS 4 1 $4,080.00
LS 8 1 $12,000.00
LS 12 4 $81,100.00
Unit Sub Total Ls 6 $97,180.00
Item Code 860501 Total No. of Proj. 6 Total Amount $97,180.00
860508 MODIFY SIGN ILLUMINATION LS 3 1 $17,000.00
LS 4 1 $25,000.00
LS 7 1 $11,000.00
Unit Sub Total LS 3 $53,000.00
Item Code 860508 Total No. of Proj. 3 Total Amount $53,000.00
860530 CHANGEABLE MESSAGE SIGN SYSTEM LS 2 1 $90,000.00
LS 8 1 $50,000.00
LS 10 2 $75,000.00
LS 12 2 $17,500.00
Unit Sub Total LS 6 $232,500.00
Item Code 860530 Total No. of Proj. 6 Total Amount $232,500.00
860551 LIGHTING AND SIGN ILLUMINATION (LOCATION 1) LS 3 1 $30,000.00
LS 12 1 $35,000.00
Unit Sub Total LS 2 $65,000.00
Item Code 860551 Total No. of Proj. 2 Total Amount $65,000.00
860552 LIGHTING AND SIGN ILLUMINATION (LOCATION 2) LS 3 1 $65,000.00
LS 12 1 $108,000.00
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Unit Sub Total LS 2 $173,000.00
Item Code 860552 Total No. of Proj. 2 Total Amount $173,000.00
860553 LIGHTING AND SIGN ILLUMINATION (LOCATION 3) LS 3 1 $125,000.00
LS 12 1 $8,000.00
Unit Sub Total LS 2 $133,000.00
Item Code 860553 Total No. of Proj. 2 Total Amount $133,000.00
860554 LIGHTING AND SIGN ILLUMINATION (LOCATION 4) LS 3 1 $90,000.00
Unit Sub Total LS 1 $90,000.00
Item Code 860554 Total No. of Proj. 1 Total Amount $90,000.00
860555 LIGHTING AND SIGN ILLUMINATION (LOCATION 5) LS 3 1 $70,000.00
Unit Sub Total LS 1 $70,000.00
Item Code 860555 Total No. of Proj. 1 Total Amount $70,000.00
860556 LIGHTING AND SIGN ILLUMINATION (LOCATION 6) LS 3 1 $70,000.00
Unit Sub Total LS 1 $70,000.00
Item Code 860556 Total No. of Proj. 1 Total Amount $70,000.00
860557 LIGHTING AND SIGN ILLUMINATION (LOCATION 7) LS 3 1 $30,000.00
Unit Sub Total LS 1 $30,000.00
Item Code 860557 Total No. of Proj. 1 Total Amount $30,000.00
860601 FLASHING BEACON LS 8 1 $50,000.00
Unit Sub Total LS 1 $50,000.00
Item Code 860601 Total No. of Proj. 1 Total Amount $50,000.00
860615 MODIFY FLASHING BEACON LS 6 1 $55,000.00
Unit Sub Total LS 1 $55,000.00
Item Code 860615 Total No. of Proj. 1 Total Amount $55,000.00
860620 TYPE lll SERVICE EQUIPMENT ENCLOSURE EA 8 1 7.00 $2,500.00 $17,500.00
EA 11 1 7.00 $3,500.00 $24,500.00
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Unit Sub Total EA 2 14.00 $3,000.00 $42,000.00
Item Code 860620 Total No. of Proj. 2 Total Amount $42,000.00
860640 |RRIGATION CONTROLLER ENCLOSURE EA 4 6 18.00 $4,342.22 $78,160.00
CABINET
EA 5 1 1.00 $7,500.00 $7,500.00
EA 6 2 5.00 $2,700.00 $13,500.00
EA 7 2 4.00 $1,150.00 $4,600.00
EA 8 1 4.00 $1,500.00 $6,000.00
EA 10 1 4.00 $2,800.00 $11,200.00
EA 11 2 2.00 $5,000.00 $10,000.00
Unit Sub Total EA 15 38.00 $3,446.32 $130,960.00
Item Code 860640 Total No. of Proj. 15 Total Amount $130,960.00
860701 INTERCONNECTION CONDUIT AND CONDUCTOR M 4 1 370.00 $40.00 $14,800.00
Unit Sub Total M 1 370.00 $40.00 $14,800.00
Item Code 860701 Total No. of Proj. 1 Total Amount $14,800.00
860703 INTERCONNECTION CONDUIT AND CABLE LS 4 1 $25,000.00
LS 11 1 $35,000.00
Unit Sub Total LS 2 $60,000.00
Item Code 860703 Total No. of Proj. 2 Total Amount $60,000.00
860761 LIGHTING CONDUIT (BRIDGE) M 11 1 2,450.00 $30.00 $73,500.00
Unit Sub Total M 1 2,450.00 $30.00 $73,500.00
Item Code 860761 Total No. of Proj. 1 Total Amount $73,500.00
860762 SIZE 27 CONDUIT M 8 1 5.00 $12.00 $60.00
M 11 1 9,750.00 $53.00 $516,750.00
Unit Sub Total M 2 9,755.00 $52.98 $516,810.00
Item Code 860762 Total No. of Proj. 2 Total Amount $516,810.00
860763 SIZE 41 CONDUIT 8 1 2,350.00 $15.00 $35,250.00
M 11 1 130.00 $57.00 $7,410.00
Unit Sub Total M 2 2,480.00 $17.20 $42,660.00
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Item Code 860763 Total No. of Proj. 2 Total Amount $42,660.00
860764 SIZE 53 CONDUIT M 8 2 1,730.00 $20.84 $36,060.00
M 11 1 7,840.00 $57.00 $446,880.00
Unit Sub Total M 3 9,570.00 $50.46 $482,940.00
Item Code 860764 Total No. of Proj. 3 Total Amount $482,940.00
860765 SIZE 78 CONDUIT M 8 1 1,020.00 $21.00 $21,420.00
11 1 270.00 $62.00 $16,740.00
Unit Sub Total M 2 1,290.00 $29.58 $38,160.00
Item Code 860765 Total No. of Proj. 2 Total Amount $38,160.00
860767 SIZE 32 INNERDUCT M 7 4 47,650.00 $4.47 $212,856.00
Unit Sub Total M 4 47,650.00 $4.47 $212,856.00
Item Code 860767 Total No. of Proj. 4 Total Amount $212,856.00
860791 COMMUNICATION CONDUIT LS 10 2 $169,000.00
Unit Sub Total LS 2 $169,000.00
Item Code 860791 Total No. of Proj. 2 Total Amount $169,000.00
860792 COMMUNICATION CONDUIT (BRIDGE) LS 7 1 $16,000.00
Unit Sub Total LS 1 $16,000.00
860792 COMMUNICATION CONDUIT (BRIDGE) M 1 1 1,300.00 $60.00 $78,000.00
M 7 5 5,768.00 $176.79 $1,019,750.00
M 8 1 330.00 $40.00 $13,200.00
M 11 2 2,629.00 $84.77 $222,870.00
Unit Sub Total M 9 10,027.00 $133.02 $1,333,820.00
Item Code 860792 Total No. of Proj. 10 Total Amount  $1,349,820.00
860796 SPRINKLER CONTROL CONDUIT (BRIDGE) M 3 1 55.00 $120.00 $6,600.00
M 4 1 155.00 $15.00 $2,325.00
M 8 1 220.00 $30.00 $6,600.00
M 11 1 1,949.00 $32.00 $62,368.00
M 12 1 95.00 $50.00 $4,750.00
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Unit Sub Total M 5 2,474.00 $33.40 $82,643.00
Item Code 860796 Total No. of Proj. 5 Total Amount $82,643.00
860797 ELECTRIC SERVICE (IRRIGATION) LS 4 4 $109,900.00
LS 5 1 $17,000.00
LS 6 3 $58,200.00
LS 7 1 $6,000.00
LS 8 1 $57,000.00
LS 10 1 $65,000.00
LS 11 1 $10,000.00
Unit Sub Total LS 12 $323,100.00
Item Code 860797 Total No. of Proj. 12 Total Amount $323,100.00
860798 BOOSTER PUMP ELECTRICAL SYSTEM EA 10 1 4.00 $7,000.00 $28,000.00
Unit Sub Total EA 1 4.00 $7,000.00 $28,000.00
860798 BOOSTER PUMP ELECTRICAL SYSTEM LS 6 3 $52,600.00
LS 8 1 $75,000.00
Unit Sub Total LS 4 $127,600.00
Item Code 860798 Total No. of Proj. 5 Total Amount $155,600.00
860810 INDUCTIVE LOOP DETECTOR EA 2 1 3.00 $1,050.00 $3,150.00
EA 7 2 168.00 $501.79 $84,300.00
EA 8 1 4.00 $830.00 $3,320.00
EA 11 8 281.00 $428.63 $120,446.00
EA 12 7 342.00 $365.53 $125,010.00
Unit Sub Total EA 19 798.00 $421.34 $336,226.00
860810 INDUCTIVE LOOP DETECTOR LS 7 1 $4,000.00
LS 8 1 $4,800.00
Unit Sub Total LS 2 $8,800.00
Item Code 860810 Total No. of Proj. 21 Total Amount $345,026.00
860811 DETECTOR LOOP EA 7 2 220.00 $536.36 $118,000.00
EA 8 1 14.00 $260.00 $3,640.00
Unit Sub Total EA 3 234.00 $519.83 $121,640.00
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860811 DETECTOR LOOP LS 6 1 $70,000.00
Unit Sub Total LS 1 $70,000.00
Item Code 860811 Total No. of Proj. 4 Total Amount $191,640.00
860889 MODIFY TRAFFIC MONITORING STATION LS 6 1 $40,380.00
LS 7 4 $55,000.00
LS 8 1 $7,552.00
LS 12 1 $10,000.00
Unit Sub Total LS 7 $112,932.00
Item Code 860889 Total No. of Proj. 7 Total Amount $112,932.00
860890 MODIFY TRAFFIC MONITORING STATION LS 4 1 $28,000.00
(COUNT)
LS 6 1 $13,000.00
LS 7 1 $20,000.00
Unit Sub Total LS 3 $61,000.00
Item Code 860890 Total No. of Proj. 3 Total Amount $61,000.00
860925 TRAFFIC MONITORING STATION (COUNT) LS 2 1 $18,000.00
LS 8 1 $67,200.00
LS 10 1 $25,200.00
LS 11 2 $48,000.00
Unit Sub Total LS 5 $158,400.00
Item Code 860925 Total No. of Proj. 5 Total Amount $158,400.00
860927 TRAFFIC MONITORING STATION (INCIDENT) LS 10 1 $77,400.00
Unit Sub Total LS 1 $77,400.00
Item Code 860927 Total No. of Proj. 1 Total Amount $77,400.00
860930 TRAFFIC MONITORING STATION LS 2 2 $21,670.00
LS 4 1 $40,000.00
LS 6 2 $29,500.00
LS 11 1 $7,200.00
LS 12 2 $43,000.00
Unit Sub Total LS 8 $141,370.00
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CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 860930 Total No. of Proj. 8 Total Amount $141,370.00
860931 TRAFFIC MONITORING STATION (LOCATION 1) LS 4 1 $12,000.00
LS 6 1 $2,300.00
LS 7 1 $60,700.00
LS 10 1 $26,000.00
LS 11 2 $95,000.00
Unit Sub Total LS 6 $196,000.00
Item Code 860931 Total No. of Proj. 6 Total Amount $196,000.00
860932 TRAFFIC MONITORING STATION (LOCATION 2) LS 4 1 $12,000.00
LS 6 1 $19,000.00
LS 7 1 $83,500.00
LS 10 1 $19,000.00
LS 11 2 $61,000.00
Unit Sub Total LS 6 $194,500.00
Item Code 860932 Total No. of Proj. 6 Total Amount $194,500.00
860933 TRAFFIC MONITORING STATION (LOCATION 3) LS 4 1 $12,000.00
LS 7 1 $63,800.00
LS 10 1 $40,000.00
LS 11 2 $86,000.00
Unit Sub Total LS 5 $201,800.00
Item Code 860933 Total No. of Proj. 5 Total Amount $201,800.00
860934 TRAFFIC MONITORING STATION (LOCATION 4) LS 4 2 $27,000.00
LS 10 1 $30,000.00
LS 11 1 $7,000.00
Unit Sub Total LS 4 $64,000.00
Item Code 860934 Total No. of Proj. 4 Total Amount $64,000.00
860935 TRAFFIC MONITORING STATION (LOCATION 5) LS 4 1 $15,000.00
Unit Sub Total LS 1 $15,000.00
Item Code 860935 Total No. of Proj. 1 Total Amount $15,000.00
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860936 TRAFFIC MONITORING STATION (LOCATION 6) LS 4 1 $12,000.00
Unit Sub Total LS 1 $12,000.00
Item Code 860936 Total No. of Proj. 1 Total Amount $12,000.00
860990 CLOSED CIRCUIT TELEVISION SYSTEM LS 7 1 $61,500.00
LS 10 3 $78,900.00
LS 11 1 $8,500.00
LS 12 2 $110,050.00
Unit Sub Total LS 7 $258,950.00
Item Code 860990 Total No. of Proj. 7 Total Amount $258,950.00
861088 MODIFY RAMP METERING SYSTEM LS 6 1 $16,400.00
LS 7 5 $131,000.00
LS 8 2 $17,084.00
Unit Sub Total LS 8 $164,484.00
Item Code 861088 Total No. of Proj. 8 Total Amount $164,484.00
861100 RAMP METERING SYSTEM EA 4 1 2.00 $71,400.00 $142,800.00
Unit Sub Total EA 1 2.00 $71,400.00 $142,800.00
861100 RAMP METERING SYSTEM LS 4 1 $110,000.00
Unit Sub Total LS 1 $110,000.00
Item Code 861100 Total No. of Proj. 2 Total Amount $252,800.00
861101 RAMP METERING SYSTEM (LOCATION 1) LS 3 1 $75,000.00
LS 7 1 $30,000.00
LS 8 1 $25,000.00
LS 11 4 $59,600.00
LS 12 1 $40,000.00
Unit Sub Total LS 8 $229,600.00
Item Code 861101 Total No. of Proj. 8 Total Amount $229,600.00
861102 RAMP METERING SYSTEM (LOCATION 2) LS 3 1 $70,000.00
LS 7 1 $30,000.00
LS 8 1 $30,000.00
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861102 RAMP METERING SYSTEM (LOCATION 2) LS 11 4 $162,000.00
LS 12 1 $35,000.00
Unit Sub Total LS 8 $327,000.00
Item Code 861102 Total No. of Proj. 8 Total Amount $327,000.00
861103 RAMP METERING SYSTEM (LOCATION 3) LS 3 1 $125,000.00
LS 8 1 $45,000.00
LS 11 2 $85,000.00
LS 12 1 $8,000.00
Unit Sub Total LS 5 $263,000.00
Item Code 861103 Total No. of Proj. 5 Total Amount $263,000.00
861104 RAMP METERING SYSTEM (LOCATION 4) LS 8 1 $35,000.00
LS 11 2 $40,000.00
Unit Sub Total LS 3 $75,000.00
Item Code 861104 Total No. of Proj. 3 Total Amount $75,000.00
861105 RAMP METERING SYSTEM (LOCATION 5) LS 8 1 $30,000.00
LS 11 2 $22,000.00
Unit Sub Total LS 3 $52,000.00
Item Code 861105 Total No. of Proj. 3 Total Amount $52,000.00
861106 RAMP METERING SYSTEM (LOCATION 6) LS 11 1 $22,000.00
Unit Sub Total LS 1 $22,000.00
Item Code 861106 Total No. of Proj. 1 Total Amount $22,000.00
861107 RAMP METERING SYSTEM (LOCATION 7) LS 1" 1 $27,000.00
Unit Sub Total LS 1 $27,000.00
Item Code 861107 Total No. of Proj. 1 Total Amount $27,000.00
861108 RAMP METERING SYSTEM (LOCATION 8) LS 11 1 $27,000.00
Unit Sub Total LS 1 $27,000.00
Item Code 861108 Total No. of Proj. 1 Total Amount $27,000.00
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861109 RAMP METERING SYSTEM (LOCATION 9) LS 11 1 $35,000.00
Unit Sub Total LS 1 $35,000.00
Item Code 861109 Total No. of Proj. 1 Total Amount $35,000.00
861203 HIGH SPEED WEIGH-IN-MOTION SYSTEM LS 6 1 $55,000.00
Unit Sub Total LS 1 $55,000.00
Item Code 861203 Total No. of Proj. 1 Total Amount $55,000.00
861204 \WEIGH STATION BYPASS SYSTEM LS 4 1 $100,000.00
Unit Sub Total LS 1 $100,000.00
Item Code 861204 Total No. of Proj. 1 Total Amount $100,000.00
861304 REMOVE TRAFFIC SIGNAL STANDARD EA 4 1 1.00 $2,040.00 $2,040.00
Unit Sub Total EA 1 1.00 $2,040.00 $2,040.00
Item Code 861304 Total No. of Proj. 1 Total Amount $2,040.00
861349 REMOVE EXISTING SIGNAL SYSTEM LS 4 1 $5,000.00
Unit Sub Total LS 1 $5,000.00
Item Code 861349 Total No. of Proj. 1 Total Amount $5,000.00
861491 MODIFY SIGNAL (LOCATION 1) LS 8 1 $3,960.00
Unit Sub Total LS 1 $3,960.00
Item Code 861491 Total No. of Proj. 1 Total Amount $3,960.00
861492 MODIFY SIGNAL (LOCATION 2) LS 8 1 $3,578.00
Unit Sub Total LS 1 $3,578.00
Item Code 861492 Total No. of Proj. 1 Total Amount $3,578.00
861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS 3 1 $137,713.00
LS 6 3 $296,697.00
LS 7 1 $20,000.00
Unit Sub Total LS 5 $454,410.00
Item Code 861497 Total No. of Proj. 5 Total Amount $454,410.00
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861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 3 1 $144,717.00
LS 6 2 $82,000.00
LS 7 1 $10,000.00
Unit Sub Total LS 4 $236,717.00
Item Code 861498 Total No. of Proj. 4 Total Amount $236,717.00
861499 MODIFY SIGNAL AND LIGHTING (LOCATION 3) LS 3 1 $4,960.00
LS 6 1 $60,000.00
Unit Sub Total LS 2 $64,960.00
Item Code 861499 Total No. of Proj. 2 Total Amount $64,960.00
861500 MODIFY SIGNAL AND LIGHTING (LOCATION 4) LS 6 1 $58,000.00
Unit Sub Total LS 1 $58,000.00
Item Code 861500 Total No. of Proj. 1 Total Amount $58,000.00
861501 MODIFY SIGNAL AND LIGHTING LS 4 1 $23,000.00
LS 7 2 $232,000.00
LS 8 1 $125,255.50
Unit Sub Total LS 4 $380,255.50
Item Code 861501 Total No. of Proj. 4 Total Amount $380,255.50
861502 MODIFY SIGNAL LS 2 1 $30,100.00
LS 6 1 $40,000.00
Unit Sub Total LS 2 $70,100.00
Item Code 861502 Total No. of Proj. 2 Total Amount $70,100.00
861503 MODIFY LIGHTING LS 3 1 $28,000.00
LS 4 2 $60,000.00
LS 5 1 $6,000.00
LS 6 3 $190,397.50
LS 7 2 $20,000.00
LS 8 3 $478,346.00
LS 11 2 $30,000.00
LS 12 1 $33,000.00
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Unit Sub Total LS 15 $845,743.50
Item Code 861503 Total No. of Proj. 15 Total Amount $845,743.50
861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 7 14 $1,281,000.00
LS 8 1 $7,475.00
LS 10 1 $25,000.00
LS 12 1 $11,000.00
Unit Sub Total LS 17 $1,324,475.00
Item Code 861504 Total No. of Proj. 17 Total Amount  $1,324,475.00
861505 MODIFY SIGNAL AND LIGHTING (LOCATION 5) LS 6 1 $7,800.00
Unit Sub Total LS 1 $7,800.00
Item Code 861505 Total No. of Proj. 1 Total Amount $7,800.00
861506 MODIFY SIGNAL AND LIGHTING (LOCATION 6) LS 6 1 $8,300.00
Unit Sub Total LS 1 $8,300.00
Item Code 861506 Total No. of Proj. 1 Total Amount $8,300.00
861507 MODIFY SIGNAL AND LIGHTING (LOCATION 7) LS 6 1 $68,000.00
Unit Sub Total LS 1 $68,000.00
Item Code 861507 Total No. of Proj. 1 Total Amount $68,000.00
861508 MODIFY SIGNAL AND LIGHTING (LOCATION 8) LS 6 1 $52,000.00
Unit Sub Total LS 1 $52,000.00
Item Code 861508 Total No. of Proj. 1 Total Amount $52,000.00
861509 MODIFY SIGNAL AND LIGHTING (LOCATION 9) LS 6 1 $62,700.00
Unit Sub Total LS 1 $62,700.00
Item Code 861509 Total No. of Proj. 1 Total Amount $62,700.00
861511 MODIFY LIGHTING (LOCATION 1) LS 12 1 $15,000.00
Unit Sub Total LS 1 $15,000.00
Item Code 861511 Total No. of Proj. 1 Total Amount $15,000.00

Page 281



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
861512 MODIFY LIGHTING (LOCATION 2) LS 12 1 $30,000.00
Unit Sub Total LS 1 $30,000.00
Item Code 861512 Total No. of Proj. 1 Total Amount $30,000.00
867011 2 SINGLEMODE FIBER OPTIC CABLE M 7 1 1,010.00 $4.00 $4,040.00
Unit Sub Total M 1 1,010.00 $4.00 $4,040.00
Item Code 867011 Total No. of Proj. 1 Total Amount $4,040.00
867014 12 SINGLEMODE FIBER OPTIC CABLE 7 5 29,740.00 $3.89 $115,556.00
M 11 1 9,210.00 $5.60 $51,576.00
Unit Sub Total M 6 38,950.00 $4.29 $167,132.00
Item Code 867014 Total No. of Proj. 6 Total Amount $167,132.00
867015 24 SINGLEMODE FIBER OPTIC CABLE M 7 2 20,350.00 $5.39 $109,700.00
11 1 1,200.00 $5.50 $6,600.00
Unit Sub Total M 3 21,550.00 $5.40 $116,300.00
Item Code 867015 Total No. of Proj. 3 Total Amount $116,300.00
867017 48 SINGLEMODE FIBER OPTIC CABLE M 7 4 71,560.00 $5.13 $366,965.00
Unit Sub Total M 4 71,560.00 $5.13 $366,965.00
Item Code 867017 Total No. of Proj 4 Total Amount $366,965.00
867019 60 SINGLEMODE FIBER OPTIC CABLE M 11 1 21,900.00 $7.20 $157,680.00
Unit Sub Total M 1 21,900.00 $7.20 $157,680.00
Item Code 867019 Total No. of Proj 1 Total Amount $157,680.00
867021 72 SINGLEMODE FIBER OPTIC CABLE M 7 2 22,500.00 $6.50 $146,219.00
Unit Sub Total M 2 22,500.00 $6.50 $146,219.00
Item Code 867021 Total No. of Proj. 2 Total Amount $146,219.00
867130 FIBER OPTIC SPLICE CLOSURE EA 7 5 90.00 $1,561.11 $140,500.00
EA 11 1 35.00 $1,000.00 $35,000.00
Unit Sub Total EA 6 125.00 $1,404.00 $175,500.00
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Item Code 867130 Total No. of Proj. 6 Total Amount $175,500.00
867135 TWISTED PAIR SPLICE CLOSURE EA 7 2 25.00 $480.00 $12,000.00
Unit Sub Total EA 2 25.00 $480.00 $12,000.00
867135 TWISTED PAIR SPLICE CLOSURE M 7 1 29.00 $550.00 $15,950.00
Unit Sub Total M 1 29.00 $550.00 $15,950.00
Item Code 867135 Total No. of Proj. 3 Total Amount $27,950.00
869005 CONDUCTOR (NO. 8) 7 1 190.00 $1.00 $190.00
M 8 2 1,840.00 $1.34 $2,470.00
Unit Sub Total M 3 2,030.00 $1.31 $2,660.00
Item Code 869005 Total No. of Proj 3 Total Amount $2,660.00
869007 CONDUCTOR (NO. 4) M 8 1 880.00 $1.50 $1,320.00
Unit Sub Total M 1 880.00 $1.50 $1,320.00
Item Code 869007 Total No. of Proj 1 Total Amount $1,320.00
869025 TWISTED PAIR CABLE (6 PAIR) M 7 3 14,470.00 $3.68 $53,217.00
Unit Sub Total M 3 14,470.00 $3.68 $53,217.00
Item Code 869025 Total No. of Proj 3 Total Amount $53,217.00
869029 TWISTED PAIR CABLE (50 PAIR) M 7 2 15,180.00 $3.82 $58,020.00
Unit Sub Total M 2 15,180.00 $3.82 $58,020.00
Item Code 869029 Total No. of Proj 2 Total Amount $58,020.00
869031 TWISTED PAIR CABLE (75 PAIR) M 7 1 7,240.00 $24.00 $173,760.00
Unit Sub Total M 1 7,240.00 $24.00 $173,760.00
Item Code 869031 Total No. of Proj. 1 Total Amount $173,760.00
869034 NO. 5(T) PULL BOX EA 1 1 6.00 $250.00 $1,500.00
EA 8 2 96.00 $540.83 $51,920.00
EA 11 1 1.00 $850.00 $850.00
EA 12 2 12.00 $660.00 $7,920.00
Unit Sub Total EA 6 115.00 $540.78 $62,190.00
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Item Code 869034 Total No. of Proj. 6 Total Amount $62,190.00
869035 NO. 5 PULL BOX EA 1 1 6.00 $250.00 $1,500.00
EA 4 1 33.00 $300.00 $9,900.00
EA 7 2 24.00 $636.46 $15,275.00
EA 8 4 74.00 $407.43 $30,150.00
Unit Sub Total EA 8 137.00 $414.78 $56,825.00
Item Code 869035 Total No. of Proj. 8 Total Amount $56,825.00
869036 NO. 6 PULL BOX EA 4 1 2.00 $325.00 $650.00
EA 7 5 94.00 $724.73 $68,125.00
Unit Sub Total EA 6 96.00 $716.41 $68,775.00
Item Code 869036 Total No. of Proj. 6 Total Amount $68,775.00
869037 NO. 6(E) PULL BOX EA 7 1 4.00 $675.00 $2,700.00
EA 8 1 17.00 $500.00 $8,500.00
Unit Sub Total EA 2 21.00 $533.33 $11,200.00
Item Code 869037 Total No. of Proj. 2 Total Amount $11,200.00
869038 NO. 6(T) PULL BOX EA 10 1 14.00 $830.00 $11,620.00
EA 12 1 1.00 $600.00 $600.00
Unit Sub Total EA 2 15.00 $814.67 $12,220.00
Item Code 869038 Total No. of Proj. 2 Total Amount $12,220.00
869039 COMMUNICATION PULL BOX EA 7 6 233.00 $1,210.30 $282,000.00
Unit Sub Total EA 6 233.00 $1,210.30 $282,000.00
Item Code 869039 Total No. of Proj. 6 Total Amount $282,000.00
869040 PULL BOX EA 8 1 31.00 $415.00 $12,865.00
EA 11 2 267.00 $889.51 $237,500.00
Unit Sub Total EA 3 298.00 $840.15 $250,365.00
Item Code 869040 Total No. of Proj. 3 Total Amount $250,365.00
869043 REMOVE PULL BOX EA 7 4 70.00 $141.43 $9,900.00
EA 8 2 33.00 $177.58 $5,860.00
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869043 REMOVE PULL BOX EA 11 1 2.00 $300.00 $600.00
EA 12 1 4.00 $155.00 $620.00
Unit Sub Total EA 8 109.00 $155.78 $16,980.00
Item Code 869043 Total No. of Proj. 8 Total Amount $16,980.00
869047 SPLICE VAULT EA 7 5 63.00 $4,511.11 $284,200.00
Unit Sub Total EA 5 63.00 $4,511.11 $284,200.00
Item Code 869047 Total No. of Proj. 5 Total Amount $284,200.00
869075 SYSTEM TESTING AND DOCUMENTATION LS 7 4 $167,993.00
LS 8 2 $60,500.00
LS 12 1 $25,000.00
Unit Sub Total LS 7 $253,493.00
Item Code 869075 Total No. of Proj. 7 Total Amount $253,493.00
991065 MECHANICAL WORK LS 4 1 $490,000.00
Unit Sub Total LS 1 $490,000.00
Item Code 991065 Total No. of Proj. 1 Total Amount $490,000.00
993002 FIRE HYDRANT EA 4 1 2.00 $6,500.00 $13,000.00
Unit Sub Total EA 1 2.00 $6,500.00 $13,000.00
Item Code 993002 Total No. of Proj. 1 Total Amount $13,000.00
994650 BUILDING WORK LS 1 1 $380,000.00
LS 3 1 $223,631.00
LS 4 2 $112,600.00
LS 7 1 $292,484.00
LS 11 1 $625,000.00
LS 12 1 $149,986.00
Unit Sub Total LS 7 $1,783,701.00
Item Code 994650 Total No. of Proj. 7 Total Amount  $1,783,701.00
994901 TRASH RECEPTACLE EA 4 2 7.00 $1,114.29 $7,800.00
Unit Sub Total EA 2 7.00 $1,114.29 $7,800.00
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Item Code 994901 Total No. of Proj. 2 Total Amount $7,800.00
999990 MOBILIZATION LS 1 11 $3,123,000.00
LS 2 10 $1,993,298.00
LS 3 13 $3,828,144.00
LS 4 55 $43,710,533.00
LS 5 9 $913,333.30
LS 6 19 $3,116,275.00
LS 7 33 $12,812,140.21
LS 8 30 $9,504,303.63
LS 9 1 $47,454.00
LS 10 10 $1,084,328.00
LS 11 19 $10,397,824.00
LS 12 12 $1,705,333.00
Unit Sub Total LS 222 $92,235,966.14
Item Code 999990 Total No. of Proj. 222 Total Amount $92,235,966.14
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APPENDIX A

Conversion Factors From English Units to Sl Units

Unit Abbr. Multiply: Unit Abbr.
Acre ACRE 0.4046856 Hectare HA
Calendar Day CDAY 1 Calendar Day CDAY
Cubic Foot CF 0.02831685 Cubic Meter M3
Cubic Yard CY 0.7645549 Cubic Meter M3
Each EA 1 Each EA
Gallon GAL 3.785412 Liter L
Hour HR 1 Hour H
Pound LB 0.4535924 Kilogram KG
Linear Foot LF 0.3048 Meter M
Lane Mile LNMI 1.609344 Lane Kilometer LNKM
Lump Sum LS 1 Lump Sum LS
Thousand Foot MFBM 2.359737 Cubic Meter M3
Board Measure
Mile MI 1.609344 Kilometer KM
Square Foot SQFT 0.09290304 Square Meter M2
Square Yard SQYD 0.8361274 Square Meter M2
Station (100 Ft) STA 0.3048 Station (100 m) STA
Tablet TAB 1 Tablet TAB
Ton TON 0.9071847 Tonne (1000 kg) TONN
Track Foot TF 1 Track Foot TF
Working Day WDAY 1 Working Day WDAY
APPENDIX B
Conversion Factors From Sl Units to English Units
Unit Abbr. Multiply: Unit Abbr.
Hectare HA 2.471054 Acre ACRE
Calendar Day CDAY 1 Calendar Day CDAY
Cubic Meter M3 0.3531467 Cubic Foot CF
Cubic Meter M3 1.307951 Cubic Yard CcY
Each EA 1 Each EA
Liter L 0.2641720 Gallon GAL
Hour H 1 Hour HR
Kilogram KG 2.204623 Pound LB
Meter M 3.280840 Linear Foot LF
Lane Kilometer LNKM 0.6213712 Lane Mile LNMI
Lump Sum LS 1 Lump Sum LS
Cubic Meter M3 0.4237760 Thousand Foot Board MFBM
Measure
Kilometer KM 0.6213712 Mile Mi
Square Meter M2 0.1076391 Square Foot SQFT
Square Meter M2 1.195990 Square Yard SQYD
Station (100 m) STA 3.280840 Station (100 Ft) STA
Tablet TAB 1 Tablet TAB
Tonne (1000 kg) TONN 1.102312 Ton TON
Track Foot TF 1 Track Foot TF
Working Day WDAY 1 Working Day WDAY
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